
 

TERMS OF REFERENCE 

Appointment of a Service Provider for the Extensions to 

the Existing Store and Laundry Building in Bontebok 

National Park 

RFQ NO:  

35970/BNP/2026-27 

 

 

 

 



 
 

REQUEST FOR QUOTATION 

Appointment of a Service Provider for the Extensions to the Existing Store and 
Laundry Building in Bontebok National Park 

RFQ NUMBER 35970/BNP/2026-27 

Please reference RFQ number on email subject line for bid submission 

ADVERTISEMENT DATE 26 October 2026 

CLOSING DATE 09 November 2026 

CLOSING TIME 11:00am 

COMPULSORY BRIEFING 

SESSION  

02 November 2026  

Time: 11:00am 

Venue: Bontebok National Park, Off Ramp N2, Swellendam 

BID DOCUMENT DELIVERY 

ADDRESS 

 

Bontebokscmquotations@sanparks.org  

NB: All responses must be submitted on the above dedicated mailbox. No 

hand delivery submission will be considered. 

BID VALIDITY PERIOD 90 days (commencing from the RFQ Closing Date) 

ENQUERIES  Email: Bontebokscmquotations@sanparks.org  

OFFERS SUBMITTED No alternative offers/ options will be accepted.  

 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not 

be accepted for consideration.  

Bidders shall submit proposal responses in accordance with the prescribed manner of submissions as 

specified above. Bids received after the time stipulated shall not be considered.  

Where applicable, the successful bidder will be required to fill in and sign a written Contract Form  

(SBD 7).  

Bidders are not allowed to contact any other SANParks staff in the context of this RFQ other than the 

indicated officials under SBD 1 or as indicated above.  

mailto:Bontebokscmquotations@sanparks.org
mailto:Bontebokscmquotations@sanparks.org


NB: No proposal shall be accepted by SANPARKS if submitted in any manner other than as 

prescribed above.   

PART A 
INVITATION TO BID 

 
  

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE SOUTH AFRICAN NATIONAL PARKS 

BID NUMBER: 35970/BNP/2026-27 CLOSING    DATE:                 09/10/2026 CLOSING TIME: 11:00am 

DESCRIPTION 
Appointment of a Service Provider for the Extensions to the Existing Store and Laundry Building 
in Bontebok National Park. 

BID RESPONSE DOCUMENTS MAY BE SENT TO THE BELOW EMAIL  

Bontebokscmquotations@sanparks.org  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT 
PERSON Sibabalo Mbengashe  

CONTACT 
PERSON Heinrich Snyman  

TELEPHONE 
NUMBER 021 741 2320 

TELEPHONE 
NUMBER 021 741 2525 

E-MAIL ADDRESS Bontebokscmquotations@sanparks.org  E-MAIL ADDRESS Bontebokscmquotations@sanparks.org   
 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELLPHONE 
NUMBER  

FACSIMILE 
NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT 
REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

B-BBEE STATUS 
LEVEL 
VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE QUESTIONNAIRE 
BELOW ] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

 

mailto:Bontebokscmquotations@sanparks.org
mailto:Bontebokscmquotations@sanparks.org
mailto:Bontebokscmquotations@sanparks.org


 
PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

 
SIGNATURE OF BIDDER:     …………………………………………… 
 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 
 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.sars.gov.za/


1. PURPOSE 

The purpose of this request is to appoint a service provider for the Extensions to the Existing Store and 

Laundry Building (Phase 2) in Bontebok National Park 

2. BACKGROUND 

South African National Parks (SANParks) is a public entity functioning under National Environmental 

Management: Protected Areas Act 57 of 2003 (Act 57 of 2003); with the mandate to conserve; protect; 

control; and manage national parks and other defined protected areas and their biological diversity 

(Biodiversity). As a public entity, SANParks is also governed by the Public Finance Management Act, Act 

1 of 1999 (as amended by Act 29 of 1999), and it is listed as Schedule 3 Part A: public entity.  

The primary mandate of SANParks is to expand, protect, conserve, and control the system of national 

parks, terrestrial and marine, that it is assigned to manage. SANParks currently manages over 4 million 

hectares of terrestrial and 369 657 ha marine protected biodiversity through a system of 21 National Parks 

and 10 Marine Protected Areas: (MPAs), representing approximately 67% of state owned terrestrial 

protected areas and 22% of State Managed MPAs. This places SANParks in an ideal position to not only 

meaningfully contribute to the protection and sustainable use of the megadiverse biodiversity of South 

Africa, but also to be a key player in building climate resilience through ecosystem-based mitigation and 

adaptation. 

 

3. SCOPE OF WORK 

 

The scope of the work includes: 

ALTERATIONS  

CARPENTRY & JOINERY 

CEILINGS, PARTITIONS ETC. 

FLOOR COVERINGS 

METALWORK 

PLASTERING 

ELECTRICAL WORK 

GLAZING 

PAINTWORK 

 

NB: SITE BRIEFING IS REQUIRED 

 
• The successful service provider will be required to supply all materials and removals of maintenance 
work on site.  
• The successful service provider will be required to submit a safety file.  
• The successful service provider needs to arrange their own accommodations and transport.  
• The successful service provider will be required to supply their own water and mobile toilet facilities. 

 

“Bidder must note that wherever this document refers to any particular trademark, name, patent, design, type, specific 

origin or producer, such reference shall be deemed to be accompanied by the words “or equivalent” 



4. COMPLIANCE  AND  GOVERNANCE  VERIFICATION  DOCUMENTS (Standard 

Bidding Documents) - RETURNABLES 

  

SANParks has set out the minimum administrative criteria that must be met by a bidder. The below 

administrative documents must be completed and signed by the authorized representative of a bidder.  

If a bidder fails to fully comply with the criteria, SANParks reserves the right at its sole discretion to 

allow such bidder an opportunity to submit and/or supplement the information and/or documentation 

submitted within a grace period of (seven) 7 calendar days prior to disqualifying the bidder.  

SANParks will disqualify (where non-submission is indicated below to result in disqualification) a bidder 

who does not achieve full compliance with the criteria within the seven (7) calendar days grace period. 

 

Documents Instruction Will non-submission result in 

disqualification? 

Submission of fully completed 

SBD1 (Invitation to Bid), 

Bidders to complete and sign Yes 

Submission of the pricing 

schedule in the RFQ document 

Bidders to submit a completed 

pricing schedule 

Yes 

Submission of fully completed 

SBD 4 (Declaration of Interest),  

Bidders to complete and sign Yes 

Submission of fully completed 

SBD 6.1 (Preference Claim 

Certificate), accompanied by an 

original or certified B-BBEE 

Status Level Verification 

Certificate or B-BBEE Sworn 

Affidavit. 

Bidders to complete and sign No 

Proof of registration with 

National Treasury Central 

Supplier Database (CSD). 

Bidders must be registered on 

CSD prior to submitting 

quotation. Bidders are required 

to submit proof of such 

registration 

yes  

A bidder must be registered on 
CSD to be eligible for award. 

Submission of Valid letter of 

good standing for 

Compensation for Occupational 

Injuries and 

Bidders must submit  Yes 

 



5. CENTRAL SUPPLIER DATABASE INFORMATION   

 

Bidders are required to be registered on the Central Supplier Database (CSD) of National Treasury. 

Failure to submit the requested information may lead to disqualification. (Please provide proof of 

registration on the Central Supplier Database).  

 

6. Evaluation PHASE: MANDATORY REQUIREMENTS   

 

Mandatory documents: 

• 1GB or Higher CIDB grading related to building maintenance. 

• Valid letter of good standing for Compensation for Occupational Injuries and Diseases Act, 130 of 

1993 (COIDA)     

• Compulsory Enterprise Questionnaire – to be completed (Page 44-45 on the RFQ document) 

 

NB: Failure to submit all mandatory documents will result in disqualification 

  



7. PRICING 

NB: No alternative offers/ options will be accepted. 

Pricing Schedule to be filled in fully
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STOREROOM, BONTEBOK NATIONAL  PARK      

       

ITEM 
NO     QUANTITY  RATE   AMOUNT   

 BILL NO.1       
       

 PRELIMINARIES AND GENERAL       
       

 SECTION A: PRINCIPAL BUILDING AGREEMENT      
       

 READ IN CONJUNCTION WITH THE CONTRACT DATA      

            

 

Refer to the following specifications and drawings 
when pricing the bill of quantities:          

            

 BNP-7/4/16/7/3 REV.01, DEMOLITION PLAN          

 BNP-7/4/16/7/4 REV.01, NEW FLOOR PLAN          

 BNP-7/4/16/7/5 REV.01, NEW ELEVATIONS          

 BNP-7/4/16/7/6 REV.01, SECTION A-A AND B-B          

 BNP-7/4/16/7/7 REV.01, ELECTRICAL LAYOUT          

 

BNP-7/4/16/7/8 REV.01, WINDOW & DOOR 
SCHEDULE          

 BNP-7/4/16/7/9 REV.00, DETAILS AND NOTES          

            

 A1: DEFINITIONS       

         

1 
Definitions and interpretation (clause 1) 
F:........................ V:........................ T:....................... Item     

         

 A2: OBJECTIVE AND PREPARATION       

         

2 
Offer, acceptance and performance (clause 2) 
F:........................ V:........................ T:....................... Item     

         

3 
Documents (clause 3) F:........................ 
V:........................ T:....................... Item     

         

4 
Design responsibility (clause 4) F:........................ 
V:........................ T:....................... Item     

         

5 
Employer's agents (clause 5) F:........................ 
V:........................ T:....................... Item     

         

6 
Site representative (clause 6) F:........................ 
V:........................ T:....................... Item     

         

7 
Compliance regulations (clause 7) F:........................ 
V:........................ T:....................... Item     

         

8 
Works risk (clause 8) F:........................ 
V:........................ T:....................... Item     
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9 
Indemnities (clause 9) F:........................ 
V:........................ T:....................... Item     

         

10 
Works insurances (clause 10) F:........................ 
V:........................ T:....................... Item     

         

11 
Liability insurances (clause 11) F:........................ 
V:........................ T:....................... Item     

         

12 
Effecting insurances (clause 12) F:........................ 
V:........................ T:....................... Item     

         
13 No clause (clause 13) N/A     

         

14 
Security (clause 14) F:........................ V:........................ 
T:....................... Item     

         

 A3: EXECUTION       

         

15 

Preparation for and execution of the works (clause 
15) F:........................ V:........................ 
T:....................... Item     

         

17 
Contract instructions (clause 17) F:........................ 
V:........................ T:....................... Item     

         

18 
Setting out of the works (clause 18) F:........................ 
V:........................ T:....................... Item     

         

19 
Assignment (clause 19) F:........................ 
V:........................ T:....................... Item     

         

20 
Nominated subcontractors (clause 20) 
F:........................ V:........................ T:....................... Item     

         

21 
Selected subcontractors (clause 21) F:........................ 
V:........................ T:....................... Item     

         

22 
Employer's direct contractors (clause 22) 
F:........................ V:........................ T:....................... Item     

         

23 
Contractor's domestic subcontractors (clause 23) 
F:........................ V:........................ T:....................... Item     

         

 A4: COMPLETION       

         

24 
Practical completion (clause 24) F:........................ 
V:........................ T:....................... Item     
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25 
Works completion (clause 25) F:........................ 
V:........................ T:....................... Item     

         

26 
Final completion (clause 26) F:........................ 
V:........................ T:....................... Item     

         

27 
Latent defects liability period (clause 27) 
F:........................ V:........................ T:....................... Item     

         

28 
Sectional completion (clause 28) F:........................ 
V:........................ T:....................... N/A     

         

29 
Revision of date for practical completion (clause 29) 
F:........................ V:........................ T:....................... Item     

         

30 
Penalty for late or non-completion (clause 30) 
F:........................ V:........................ T:....................... Item     

         

 A5: PAYMENT       

         

31 
Interim payment to the contractor (clause 31) 
F:........................ V:........................ T:....................... Item     

         

32 
Adjustment to the contract value (clause 32) 
F:........................ V:........................ T:....................... Item     

         

33 
Recovery of expense and loss (clause 33) 
F:........................ V:........................ T:....................... Item     

         

34 
Final account and final payment (clause 34) 
F:........................ V:........................ T:....................... Item     

         

35 
Payment to other parties (clause 35) F:........................ 
V:........................ T:....................... Item     

         

 A6: CANCELLATION       

         

36 

Cancellation by employer - contractor's default 
(clause 36) F:........................ V:........................ 
T:....................... Item     

         

37 

Cancellation by employer - loss and damage (clause 
37) F:........................ V:........................ 
T:....................... Item     

         

38 

Cancellation by contractor - employer's default 
(clause 38) F:........................ V:........................ 
T:....................... Item     

         

39 
Cancellation - cessation of the works (clause 39) 
F:........................ V:........................ T:....................... Item     
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 A7: DISPUTE       

         

40 
Settlement of disagreements and disputes (clause 40) 
F:........................ V:........................ T:....................... Item     

         

 A8: SUBSTITITE PROVISIONS       

         

41 
State clauses (clause 41) F:........................ 
V:........................ T:....................... Item     

         

 A9: CONTRACT DATA       

         

42 
Additional conditions as set out in the Contract Data 
F:........................ V:........................ T:....................... Item     

         

 SECTION B -  PRELIMINARIES       

 B1: DEFINITIONS AND INTERPRETATIONS       

         

43 
Definitions and interpretation (clause 1.0) 
F:........................ V:........................ T:....................... Item     

         

 B2: DOCUMENTS       

         

44 
Checking of documents (clause 2.1) F:........................ 
V:........................ T:....................... Item     

         

45 
Provisional bills of quantities (clause 2.2) 
F:........................ V:........................ T:....................... Item     

         

46 

Availability of construction documentation (clause 
2.3) F:........................ V:........................ 
T:....................... Item     

         

47 
Interests of agents (clause 2.4) F:........................ 
V:........................ T:....................... Item     

         

48 
Priced documents (clause 2.5) F:........................ 
V:........................ T:....................... Item     

         

49 
Tender submission (clause 2.6) F:........................ 
V:........................ T:....................... Item     

         

 B3: THE SITE       

         

50 
Defined works area (clause 3.1) F:........................ 
V:........................ T:....................... Item     

         

51 
Geotechnical investigation (clause 3.2) 
F:........................ V:........................ T:....................... Item     
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52 
Inspection of the site (clause 3.3) F:........................ 
V:........................ T:....................... Item     

         

53 
Existing premises occupied (clause 3.4) 
F:........................ V:........................ T:....................... Item     

         

54 
Previous work - dimensional accuracy (clause 3.5) 
F:........................ V:........................ T:....................... Item     

         

55 
Previous work - defects (clause 3.6) F:........................ 
V:........................ T:....................... Item     

         

56 
Services - known (clause 3.6) F:........................ 
V:........................ T:....................... Item     

         

57 
Dealing with water - Construction of Septic Tank 
(Subclause 5.5) Item     

         

58 
Provide and maintain equipment on site: a) Levelling 
instrumentation b) 100m and 10m measuring tape Item     

         

59 
Services - unknown (clause 3.8) F:........................ 
V:........................ T:....................... Item     

         

60 
Protection of trees (clause 3.9) F:........................ 
V:........................ T:....................... Item     

         

61 
Articles of value (clause 3.10) F:........................ 
V:........................ T:....................... Item     

         

62 
Inspection of adjoining properties (clause 3.11) 
F:........................ V:........................ T:....................... Item     

         

 B4: MANAGEMENT OF CONTRACT       

         

63 
Management of the works (clause 4.1) 
F:........................ V:........................ T:....................... Item     

         

64 
Programming of the  Works (clause 4.2) 
F:........................ V:........................ T:....................... Item     

         

65 
Progress meetings (clause 4.3) F:........................ 
V:........................ T:....................... Item     

         

66 
Technical meetings (clause 4.4) F:........................ 
V:........................ T:....................... Item     

         

67 
Labour and plant records (clause 4.5) 
F:........................ V:........................ T:....................... Item     
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B5: SAMPLES, SHOP DRAWINGS AND 
MANUFACTURER'S  INSTRUCTIONS       

         

68 
Samples of materials (clause 5.1) F:........................ 
V:........................ T:....................... Item     

         

69 
Workmanship samples (clause 5.2) F:........................ 
V:........................ T:....................... Item     

         

70 
Shop drawings (clause 5.3) F:........................ 
V:........................ T:....................... Item     

         

 B6: TEMPORARY WORKS AND PLANT       

         

72 
Deposits and fees (clause 6.1) F:........................ 
V:........................ T:....................... Item     

         

73 
Enclosure of the works (clause 6.2) F:........................ 
V:........................ T:.......................   Item     

         

74 
Advertising (clause 6.3)  F:........................ 
V:........................ T:....................... Item     

         

75 
Plant, equipment, sheds and offices (clause 6.4)  
F:........................ V:........................ T:....................... Item     

         

76 
Main notice board (clause 6.5) F:........................ 
V:........................ T:....................... Item     

         

77 
Subcontractors notice boards (clause 6.6)  
F:........................ V:........................ T:....................... Item     

         
78 Scaffolding for works Item     

         

79 

Temporary supply and installation 5000L Watertank, 
including pipe and fittings for the supply of water on 
site  NA     

         

 HOARDING        

         

80 
Temporary metal haording with shaded cloth to 
enclose site  , 2500mm high NA     

         

 B7:  TEMPORARY SERVICES       

         

81 
Location (clause 7.1) F:........................ 
V:........................ T:....................... Item     

         

82 
Water (clause 7.2) F:........................ V:........................ 
T:....................... Item     
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83 
Electricity (clause 7.3) F:........................ 
V:........................ T:....................... Item     

         

84 
Telecommunication facilities (clause 7.4) 
F:........................ V:........................ T:....................... Item     

         

85 
Ablution facilities (clause 7.5) F:........................ 
V:........................ T:....................... Item     

         

 B8:  PRIME COST AMOUNTS       

         

86 
Responsibility for prime cost amounts (clause 8.1) 
F:........................ V:........................ T:....................... Item     

         

 

B9:  ATTENDANCE ON NOMINATED / SELECTED  
SUBCONTRACTORS       

         

87 
General attendance (clause 9.1) F:........................ 
V:........................ T:....................... Item     

         

88 
Special attendance (clause 9.2) F:........................ 
V:........................ T:....................... Item     

         

 B10:  FINANCIAL ASPECTS       

         

90 
Statutory taxes, duties and levies (clause 10.1) 
F:........................ V:........................ T:....................... Item     

         

91 
Payment of preliminaries (clause 10.2) 
F:........................ V:........................ T:....................... Item     

         

92 
Adjustment of preliminaries (clause 10.3) 
F:........................ V:........................ T:....................... Item     

         

93 
Payment certificate cash flow (clause 10.4) 
F:........................ V:........................ T:....................... Item     

         

 B11:  GENERAL       

         

94 
Protection of trees (clause 11.1) F:........................ 
V:........................ T:....................... Item     

         

95 

Protection / isolation of existing / sectionally occupied 
work  (clause 11.2) F:........................ V:........................ 
T:....................... Item     

         

96 
Security of the works (clause 11.3) F:........................ 
V:........................ T:....................... Item     

         

97 
Notice before covering (clause 11.4) F:........................ 
V:........................ T:....................... Item     
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98 
Disturbance (clause 11.5) F:........................ 
V:........................ T:....................... Item     

         

99 
Environmental disturbance (clause 11.6) 
F:........................ V:........................ T:....................... Item     

         

100 
Works cleaning and clearing (clause 11.7) 
F:........................ V:........................ T:....................... Item     

         

101 
Vermin (clause 11.8) F:........................ 
V:........................ T:....................... Item     

         

102 
Overhand work (clause 11.9) F:........................ 
V:........................ T:....................... Item     

         

103 
Instruction manuals and guarantees (clause 11.10) 
F:........................ V:........................ T:....................... Item     

         

104 
As built information (clause 11.11) F:........................ 
V:........................ T:....................... Item     

         

105 
Tenant installation (clause 11.12) F:........................ 
V:........................ T:....................... Item     

         

 SECTION  C - SPECIFIC PRELIMINARIES       

         

 C1:  WARRANTEES AND WORKMANSHIP       

         

 

C2:  CO-OPERATION OF CONTRACTOR FOR COST  
MANAGEMENT       

107 

It is specifically agreed that the contractor accepts the  
obligation of assisting the principal agent in 
implementing  proper cost management. The 
contractor will be advised by the  principal agent of all 
cost management procedures which will  be 
implemented to ensure that the final building cost 
does not  exceed the budget. The principal agent 
undertakes to make  available to the contractor all 
budgetary allowances and cost  assessments .reports 
to enable the proper procedures to e  implemented 
and the contractor shall attend all cost plan review  
and cost management meetings. The contractor 
undertakes to  extend these procedures, as 
necessary, to all subcontractors F:........................ 
V:........................ T:....................... Item     

         

 C3: TESTING OF WINDOWS FOR WATERTIGHTNESS       
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108 

Each window shall be tested for water tightness with 
water  sprayed on by means of a hose pipe using 
adequate pressure.  If in the opinion of the principal 
agent, the pressure proves t be  inadequate, then the 
pressure in the hosepipe shall be boosted  by means 
of compressed air or other approved means 
F:........................ V:........................ T:....................... Item     

         

 C4: NON CESSION OF MONIES       

         

109 

The contractor shall not cede nor assign his rights or 
claims to  any moneys due or to become due under 
this contract and no  purported cession or assignment 
will be recognised without   the written consent of 
the employer F:........................ V:........................ 
T:....................... Item     

         

 C5: CONTINGENCY       

         

110 

A contingency amount is included in the Provisional 
Bill of  Quantities. This amount may be expended 
wholly or partially at  the discretion of the principal 
agent only. Should this amount  not e utilised, it will 
be deducted from the contract amount at  
completion of the contract F:........................ 
V:........................ T:....................... Item     

         

 

C6: OCCUPATIONAL HEALTH AND SAFETY 
SPECIFICATIONS       

         

 

Tenderers must allow for compliance with all relevant 
statutory requirements as well as any specific 
requirements by the client as contained in these 
documents. Tenderers must note the following 
requirements and arrangements regarding the Health 
and Safety requirementsF:............................. 
V:............................ T:............................       

         

111 

Preparation of Contractor's site specific Health and 
Safety Plan F:............................. V:............................ 
T:............................ Item     

         

112 

Principal Contractor's initial obligations in respect of 
the OHS Act and Construction Regulations 
F:............................. V:............................ 
T:............................ Item     

         

113 

Principal Contractor's time related obligations in 
respect of the OHS Act and Construction Regulations 
F:............................. V:............................ 
T:............................ Item     
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114 

Provision for Personal Protective Equipment & 
Protective Clothing:  1) Reflective Vests 2) Reflective 
Bibs 3) Hard Hats 4) Protective Footwear 5) Earplugs 
6) Dust Masks  F:............................. 
V:............................ T:............................ Item     

         

115 

Provision of full time Construction Health and Safety 
Officer  F:............................. V:............................ 
T:............................ Item     

         

116 

Costs of Medical certificates and Medical Surveillance: 
1) Initial (baseline) medical examinations 2) Exit 
examinations  F:............................. 
V:............................ T:............................ Item     

         

117 
Induction Training  F:............................. 
V:............................ T:............................ Item     

         

118 

Noise Monitoring: 1) Establishment of noise zones 2) 
Audiograms  F:............................. V:............................ 
T:............................  Item     

         

119 
Provision of First Aid boxes  F:............................. 
V:............................ T:............................ Item     

         

120 
Transportation of workers  F:............................. 
V:............................ T:............................ Item     

         

121 

Submission of the Health and Safety File  
F:............................. V:............................ 
T:............................ Item     

         

 C8: INSPECTION BY ARCHITECT       

         

122 

The architect shall make such visits to the works as he 
may  from time to time deem necessary. In the event 
of any matter  arising with the contractor considers of 
such importance that  the architect must be 
consulted, every reasonable attempt shall  be  made 
by the contractor to communicate with him before  
proceeding with the point at issue Item     

         

 

It must, however, be borne in mind that the architect 
is  employed to ensure correct compliance with the 
terms of this  contract, proper building procedures in 
accordance with the  best traditions of the various 
trades and adequate finishes as  specified and to his 
satisfaction       
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The architect is thus in no way responsible for any act 
or  omission on the part of the contractor which may 
result in any  patent or latent defects in materials or 
workmanship, breach or  neglect of any local 
regulations. The contractor therefore  remains at all 
times responsible for any neglect, deviation or  wrong 
act, whether the same be discovered before or after 
the  final certificate, or any other certificate is issued 
F:........................ V:........................ T:.......................       

         

 SUMMARY OF CATEGORIES       

         

 

Category : Fixed   
R.........................................................            Category : 
Value  R.........................................................            
Category : Time    
R.........................................................       

         

 

REFER TO ARCHITECTS DRAWINGS AND 
SPECIFICATIONS ATTACHED TO THIS DOCUMENT       

         
123 Fixed............. Item     

         
124 Value............ Item     

         
125 Time............. Item        

            
  TOTAL FOR PRELIMINARIES AND GENERAL          
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ITEM 
NO     QUANTITY  RATE   AMOUNT   

 BILL NO. 2           

            

 ALTERATIONS          

            

 View site          

            

 

Before submitting his tender the tenderer shall visit 
the site and satisfy himself as to the nature and 
extent of the work to be done and the value of the 
materials salvageable from the alterations.  No claim 
for any variations of the contract sum in respect of 
the nature and extent of the work or of inferior or 
damaged materials will be entertained 

         

            

 General          

            

 

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to tenants in the building 
and to adjoining premises and their tenants.  He shall 
provide proper protection and provide, erect and 
remove when directed, any temporary tarpaulins that 
may be necessary during the progress of the works, 
all to the satisfaction of the principal agent 

         

            

 REMOVAL OF EXISTING WORK          

            

 

Taking out and removing doors, windows, etc, 
including thresholds, sills, etc and building up 
openings in 190mm blockwork, including making 
good cement plaster on 2 sides (making good 
paintwork elsewhere) 

         

            

1 

Timber single door and frame 0.9 x 2.1m high overall 
from blockwork wall (store room 1). Handover door 
and frame to client No 1      

            

 

Taking out and removing doors, windows, etc, 
including thresholds, sills, etc and making good 
cement plaster to reveals (making good paintwork 
elsewhere)          

            

2 

Timber single door and frame 0.9 x 2.1m high overall 
from block wall (linen store room).  Handover door 
and frame to client No 1      

            

 OPENINGS THROUGH EXISTING WALLS ETC          

            

 Altering openings          



     
21 

 

 

            

3 

Altering opening in block wall where 1.5 x 0.7m high 
steel window removed to form opening for new 
single door and frame 0.9 x 2.1m high overall (D1) by 
breaking out blockwork on bottom, including 190mm 
blockwork, prestressed concrete lintels, making good 
cement plaster on both sides and into reveals with 20 
MPa concrete threshold with steel trowelled finish 
(new door and frame and making good paintwork 
elsewhere. Handover steel window to client.  New 
office) 

No 1      

            

4 

Altering opening in block wall where timber double 
door and frame 1.8 x 2.1m high overall removed to 
form opening for new 1022 x 654mm high steel 
window (NE7,W2), including 190mm blockwork, 
prestressed concrete lintels, making good cement 
plaster on both sides and into reveals (new window 
and making good paintwork elsewhere. Handover 
double door and frame to client. New sorting room) 

No 1      

            

 

Breaking out for and forming openings through brick 
walls for new windows, including prestressed 
concrete lintels, making good cement plaster on both 
sides and into reveals (new windows and making 
good paintwork elsewhere) 

         

            

5 

Opening for window 1022 x 654mm high through 
block wall (W2 - new store room 2) No 1      

            

6 

Opening for window 1511 x 654mm high through 
block wall (W3 - new office) No 1      

            

 

Taking out and removing sundry joinery work, fittings, 
etc          

            

7 

Timber shelves 600mm wide x 9m (new office and 
new store room 2) No 4      

            

 CARTAWAY AND DUMPING          

            

8 
Carting away and dumping of all demolished material 
to site located by the contractor No 1      

            
  TOTAL FOR ALTERATIONS          
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ITEM 
NO     QUANTITY  RATE   AMOUNT   

 BILL NO. 3          

            

 CARPENTRY & JOINERY           

            

 TIMBER DOORS, WINDOWS, ETC          

            

 DOORS ETC          

            

 

Swartland Winsters (or similar approved) wrought 
timber doors          

            

1 

PB1/0B/BR Hardwood Framed, Ledged and Braced 
Flush Back Exterior Door 813 x 2032 x 40mm provided 
with COL Timbers Hardwood Weather Bar Untreated 
32 x 64 x 900 fixed in groove near bottom edge.  (D1) No 1      

            
2 3-lever SABS upright mortice lockset No 1      

            
3 100 x 75mm SABS Brass Butt Hinges (pair) No 1      

            
  TOTAL FOR CARPENTRY AND JOINERY          
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ITEM 
NO     QUANTITY  RATE   AMOUNT   

 BILL NO. 4          

            

 CEILINGS, PARTITIONS ETC            

            

 PARTITIONS ETC          

            

 DRYWALL PARTITIONS          

            

 SUPPLEMENTARY PREAMBLES          

            

 Gyproc system or similar approved          

            

 

76mm Drywall Partitions consisting of galvanised 
steel studs at 600mm centres as vertical support 
secured in matching galvanised steel floor and ceiling 
channels, clad on both sides, including additional 
studs as necessary at abutments, ends, etc.  Clad both 
sides with 6.4mm plasterboard with 25 mm drywall 
screws at maximum 220mm c/c.  Tape all joints and 
skim all in strict accordance with the manufacturer's 
instructions. 

         

            

 

Unless otherwise described, prices for partitions shall 
be deemed to include for standard flat section 
aluminium skirting and standard aluminium angle 
trim at plasterboard and ceiling junctions.          

            

 

partitions with 6.4mm thick plasterboard cladding on 
both sides          

            

1 

Partitions 2.7m high with bottom track plugged and 
top track fixed to ceiling battens in isoboard ceiling 
(New Store Room 2, New Sorting Room) m 8      

            

 

Extra over partitions for 40mm semi-solid flush doors 
with hardboard veneer on both sides and hardwood 
edge strips to vertical edges, hung to and including 
standard natural anodised aluminium door frame 
with one pair of 100mm nylon washered aluminium 
hinges to each hanging stile, fitted with 2 lever SABS 
mortice lockset, including additional studding, 
trimming, etc. to partitions 

         

            

2 

Door 813 x 2032mm high including 2-lever lockset 
(D2) No 1      
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Extra over partitions for glazed natural aluminiuim 
single door with purpose made 900mm wide toplight 
window, height to ceiling approximately 2.69m (to be 
verified on site), hung to and including standard 
natural anodised aluminium door frame with one pair 
of 100mm nylon washered aluminium hinges to each 
hanging stile, fitted with 2 lever SABS mortice lockset, 
including additional studding, trimming, etc. to 
partitions 

         

            

3 

900 x 2690mm high custom-made glazed aluminium 
single door and toplight window (D4) All dimensions 
to be confirmed on site.   No 

                       
1     

            
  TOTAL FOR CEILINGS, PARTITIONS ETC          
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ITEM 
NO     QUANTITY  RATE   AMOUNT   

 BILL NO. 5          

            

 FLOOR COVERINGS          

            

 Fixing          

            

 

Floor coverings, wall linings, etc shall, where 
applicable, be fixed with adhesive as recommended 
by the manufacturers of the flooring, linings, etc          

            

 

Rates for floor coverings are to include for rapid 
drying self-levelling sub-floor smoothing compound 
as recommended by the flooring supplier          

            

 

1219 x 229 x 3mm thick Vinyl Glue Down Flooring 
with 0.55mm wear layer rated for light commercial 
(colour by park manager)          

            
1 On floors (New Office) m2 7      

            
2 Edging at door thresholds m 2      

            
3 75mm vinyl skirting m 9      

            
  TOTAL FOR FLOOR COVERINGS          
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ITEM 
NO     QUANTITY  RATE   AMOUNT   

 BILL NO. 6          

            

 METALWORK          

            

 Aluminium doors, windows, etc          

            

 

Doors and windows shall comply with AAAMSA design 
criteria Glazing shall comply with SAGGA regulations.  
Glass thickness shall comply with SAGGA regulations 
irrespective of thicknesses shown on the 
schedules/drawings  Doors and windows shall be 
supplied with protective tape and plastic and shall be 
removed only once surrounding trades have been 
completed  For purpose made windows and doors, 
refer to drawings annexed to (issued separately 
with?) these bills of quantities 

         

           

 

DOORS, WINDOWS, CURTAIN WALLING, 
SHOPFRONTS, ETC          

            

 PRESSED STEEL DOOR FRAMES          

            

 

1.2mm Rebated frames suitable for 190mm 
blockwork walls with two 100mm brass butt hinges 
per door leaf          

1 Frame for door 813 x 2032mm high (D1) No 1      

            

 STEEL WINDOWS, DOORS, ETC          

            

 Standard residential windows          

            
2 Window type NE7, 1022 x 654mm high (W2) No 2      

            
3 Window type NE4, 1511 x 654mm high (W3) No 1      

            

 ALUMINIUM SLIDING DOORS          

            

4 

850 x 2100 purpose made glazed natural aluminium 
framed single sliding door top-hung from aluminium 
track OR to fit with Hillaldam Panther P3 sliding 
mechanism or similar approved.  One-way window 
film to block visibility from sorting room into office. 
(D3) 

No 1      

            

 GALVANISED STEEL SECURITY GATES          

            

5 

Lockable galvanised steel/powder coated security 
gate to fit opening 900w x 2100mm high. Dimensions 
to be confirmed on site. (Storeroom 1) No 1      
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  TOTAL FOR METALWORK          
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ITEM 
NO     QUANTITY  RATE   AMOUNT   

 BILL NO. 7          

            

 PLASTERING          

            

 Screeds steel trowelled, on concrete          

            

1 

Clean and prepare existing surfaces for new screed 
(Storeroom 1, New Linen Store) m2 37      

            

2 

25mm thick screed on floors and landings (Storeroom 
1, New Linen Store) m2 37      

            
  TOTAL FOR PLASTERING          
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ITEM 
NO     QUANTITY  RATE   AMOUNT   

 BILL NO. 8          

            

 ELECTRICAL WORK          

            

 User note          

            

 Specifications, drawings, etc          

            

 

Tenderers are referred to the specification and 
drawings numbered ELECTRICAL LAYOUT, BNP-
7/4/16/7/7 Rev. 01 prepared by Karin Visser, 
accompanying these bills of quantities for the 
electrical work, for the full descriptions of the 
following items which are to be read and priced in 
conjunction with the said specification and drawings          

            

 Light fittings          

            

 

Rates for light fittings are to include for hanging, 
fixing and connecting and for lamp holders and 
fluorescent tubes and lamps of the type and wattage 
described                                                             

            

 CONDUITS ETC          

            

 Rigid PVC conduits          

            
1 PVC tubing 20mm m 45      

            

2 
Chasing into plastered walls for conduits etc and 
making good thereafter m 15      

            

 PVC conduit accessories          

            

3 
looping boxes, couplers (male and female),elbows ,t-
pieces 3 way 4 way end boxes, etc. Item  Sum      

            

 CONDUCTORS          

            

 

PVC insulated stranded copper conductors drawn into 
conduit, trunking or power skirting          

            
4 house wire red 1.5 mm²  m 50      

            
5 house wire black1.5 mm²  m 50      

            
6 house wire green/yelow 1.5 mm²  m 50      

            
7 house wire red 2.5 mm²  m 50      
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8 house wire black2.5 mm²  m 50      

            
9 house wire green/yelow 2.5 mm²  m 50      

            

 DRAW-WIRES          

            
10 Draw-wires drawn into conduit m 45      

            

 LIGHT SWITCHES, SOCKET OUTLETS, ETC          

            

 Crabtree steelcover or similar approved          

            
11 16A Flush mounted two lever one-way switch unit No 1      

            
12 16A Flush mounted two lever two-way switch unit No 2      

            

13 

16A Three pin flush mounted socket outlet with 
switch No 1      

            

14 

16A Three pin flush mounted socket outlet, including 
euro outlet with switch. No 2      

            

 LUMINAIRES          

            

15 

Light Worx LED Double Tube Fixture 1300 mm. 
LG06G-12.  By Builders Warehouse or similar 
approved No 2      

            

16 

Carefully remove existing flourescent light fittings and 
re-fit in new position as indicated on the drawings. No 2      

            

17 

Eurolux Large Round Bulkhead with Grid White 100 
W, B41W.  By Builders warehouse or similar 
approved. No 1      

            

 SUNDRIES          

            
18 25 x 40mm PVC trunking at ceiling level (white) m 22      

            

19 
all material additional to that specified on quote to 
complete the scope of work  Sum  1      

            

20 

Testing the complete electrical installation system, 
material and signage, and compliance certification all 
as per SANS10142:1-3rd edition  Item 1      

            
  TOTAL FOR ELECTRICAL WORKS          
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ITEM 
NO 

  

  QUANTITY RATE AMOUNT  

 BILL NO. 9          

            

 GLAZING          

            

 GLAZING TO STEEL WITH PUTTY          

            

1 

Panes exceeding 0,1m² and not exceeding 0,5m² (W2 
x 3, W3) m2 3      

            
  TOTAL FOR GLAZING          
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ITEM 
NO     QUANTITY  RATE   AMOUNT   

 BILL NO 10          

            

 PAINTWORK          

            

 SUPPLEMENTARY PREAMBLES          

            

 PREPARATORY WORK TO EXISTING WORK          

            

 Previously painted plastered surfaces          

            

 

Surfaces shall be thoroughly washed down and 
allowed to dry completely before any paint is applied. 
Blistered or peeling paint shall be completely 
removed and cracks shall be opened, filled with a 
suitable filler and finished smooth          

            

 Previously painted metal surfaces          

            

 

Surfaces shall be thoroughly rubbed and cleaned 
down.  Blistered or peeling paint shall be completely 
removed down to bare metal          

            

 Previously painted wood surfaces          

            

 

Surfaces shall be thoroughly cleaned down.  Blistered 
or peeling paint shall be completely removed and 
cracks and crevices shall be primed, filled with 
suitable filler and finished smooth          

            

 PAINT SPECIFICATIONS          

            

 

All painting shall be done in accordance with Plascon 
specifications unless otherwise described          

            

 PAINTWORK, ETC TO NEW WORK          

            

 ON METAL SURFACES          

            

 

One coat self etching primer and two coats premium 
quality polyurethane enamel paint, on galvanised 
steel (colour by Park Manager)          

            
1 windows (W2 x 3, W3) m2 6      

            
2 Door frames (D1) m2 2      

            

 ON INTERNAL GYPSUM PLASTER SURFACES          
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One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use (colour by 
Park Manager)          

            
3 Partitions m2 48      

            

 ON WOOD SURFACES          

            

 Three coats superior quality clear matt varnish          

            
4 Doors (D1) m2 4      

            

 

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint (colour by Park Manager)          

            
5 Masonite Door (D2) m2 4      

            

 

PAINTWORK, ETC TO NEW WORK AND EXISTING 
WORK          

            

 ON INTERNAL FLOATED PLASTER SURFACES          

            

 

One coat primer and two coats superior quality acrylic 
emulsion paint for interior and exterior use (colour by 
Park Manager)          

            
6 walls m2 280      

            

 ON EXTERNAL BAGGED SURFACES          

            

 

One coat alkali resistant primer and two coats 
extremely durable UV-resistant waterbased mica 
reinforced fine textured acrylic paint (colour by Park 
Manager)          

            
7 walls m2 120      

            
  TOTAL FOR PAINTWORK          
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 SUMMARY       TOTAL  

            
1 PRELIMINARIES AND GENERAL       -     

            
2 ALTERATIONS       -     

            
3 CARPENTRY & JOINERY      -     

            
4 CEILINGS, PARTITIONS ETC.      -     

            
5 FLOOR COVERINGS      -     

            
6 METALWORK      -     

            
7 PLASTERING      -     

            
8 ELECTRICAL WORK      -     

            
9 GLAZING      -     

            
10 PAINTWORK      -     

            
  SUB TOTAL ST 0  -     

            

 CONTINGENCY 10% CON 10  -     

            
  SUB TOTAL  ST 0  -     

            

 VAT 15% VAT 15  -     

            
  TOTAL      -     
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8. PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 (POPIA)  

 

SANParks adheres to the Protection of Personal Information Act, 4 of 2013 (POPIA) requirements 

regarding personal information which came into effect 1 July 2021.  

As SANParks, we are committed to protecting your privacy and ensuring that personal information 

collected is used properly, lawfully, and transparently.   

  

9. TIMELINES   

 

The Bidder is expected to deliver/start the service within 10 days after PO is issued. Sanparks 

reserves the right to cancel the Purchase Order should the service provider failed to perform as per 

the contract.   

 

10.  FINANCIAL PAYMENT  

  

Payment will be affected in accordance with the PFMA (within 30 days of receipt of invoice) after 

delivery of goods.  

  

11.  FINAL AWARD  

  

SANParks recommends the bidder who has quoted on all the items as required in terms of the RFQ 

for the contract award subject to the bidder having supplied the relevant administrative 

documentation and complied in all aspects with the terms and conditions and requirements of the 

RFQ.   
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BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 
 

1.1 Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 

line with the principles of transparency, accountability, impartiality, and ethics as enshrined 

in the Constitution of the Republic of South Africa, 1996 (Constitution), and further expressed 

in the various applicable legislation, it is required for the bidder to make this declaration in 

respect of the details required hereunder. 

 

1.2 If a person is listed in the Register for Tender Defaulters and/or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  

 

2. DECLARATION ON EMPLOYMENT BY ORGAN OF STATE 
 

2.1 Is the bidder, or any of the directors / trustees / shareholders / members / partners of the 
bidder employed by an organ of state, as defined in section 239 of the Constitution? 
 YES/NO  

 

2.2  If YES, furnish particulars of the names, individual identity numbers, in the table below: 
 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

Full Name Identity Number Name of organ of state  
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2.3 Do you, or any person connected with the bidder, have a relationship with any person who is 
employed by the procuring institution? YES/NO 
 

2.3.1 If so, furnish particulars: 

 

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

………………………………… 

 

2.4 Does the bidder or any of its directors/trustees/shareholders members/partners or any person 
having a controlling interest in the enterprise have any interest in any other related enterprise, 
whether or not they are bidding for this contract?    YES/NO 

 

2.4.1 If so, indicate all companies registered in the CSD in the table below: 

 

Supplier registration number 
(MAAA) 

Status (active/inactive/deleted) 

  

  

  

  

  

 

Failure to disclose all CSD-registered active companies linked to all Directors will 
lead to disqualification. 

 

3 GENERAL DECLARATION 
 

I, ……………………………………………………................................., the undersigned, in 

submitting the accompanying bid, do hereby make the following statements that I certify to be 

true and complete in every respect: 

 

3.1 I have read and I understand the contents of this disclosure. 
 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found to be 
false. 

 

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor.  
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3.4 In addition, there have been no consultations, communications, agreements or arrangements 
with any competitor regarding the quality, quantity, specifications, prices, including methods, 
factors or formulas used to calculate prices, market allocation, the intention or decision to 
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or 
delivery particulars of the products or services to which this bid invitation relates. 

 

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
of the awarding of the contract. 

 

3.6 There have been no consultations, communications, agreements or arrangements made by 
the bidder with any official of the procuring institution in relation to this procurement process 
prior to and during the bidding process except to provide clarification on the bid submitted 
where so required by the institution; and the bidder was not involved in the drafting of the 
specifications or terms of reference for this bid. 

 

3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act, 1998 (Act No. 89 of 1998) and or may 
be referred to law enforcement agencies for criminal investigation and or may be restricted 
from conducting business with the state for a period not exceeding 10 years in terms of the 
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) or any other 
applicable legislation. 

 

I CERTIFY THAT THE ABOVE IS CORRECT. 

  

I ACCEPT THAT THE PROCURING INSTITUTION MAY REJECT THE BID OR TAKE 

APPROPRIATE ACTION AGAINST ME IF THIS DECLARATION IS FALSE.   

 

 

………………………………  ………………………………………… 

            Signature                                                        Date 

 

 

………………………………       ………………………………………... 

 Designation Name of bidder 
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    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1 GENERAL CONDITIONS 

1.1   The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2   To be completed by the organ of state 

           (delete whichever is not applicable for this tender). 

(a) The applicable preference point system for this tender is the 90/10 preference point 
system. 

 
(b) The applicable preference point system for this tender is the 80/20 preference point 

system. 
 

(c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 
lowest/ highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 

1.3     Points for this tender (even in the case of a tender for income-generating contracts) shall be  
          awarded for:  

 
(a) Price; and 

 

(b) Specific Goals. 
 

1.4    To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5       Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

 

1.6      The organ of state reserves the right to require of a tenderer, either before a tender is 
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adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 
in any manner required by the organ of state. 

 

 

2 DEFINITIONS 

 

(a) “tender” means a written offer in the form determined by an organ of state in response to 
an invitation to provide goods or services through price quotations, competitive tendering 
process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes 
all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined 
by an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 

2.1       FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 

               POINTS AWARDED FOR PRICE 
 

               THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

  2.2       FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME      
              GENERATING PROCUREMENT 

 
 

3.1.1. POINTS AWARDED FOR PRICE 
3.1.2.  

 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
  

 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 
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 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

 

3  POINTS AWARDED FOR SPECIFIC GOALS  
 

3.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this tender:  

 
3.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state 
must, in the tender documents, stipulate in the case of—  
 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender will 
be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system, then the organ of state must indicate the points 
allocated for specific goals for both the 90/10 and 80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 

applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 

system.)   
 

 

 

 

  

The specific goals 
allocated points in terms 
of this tender 

Source Documents to be used 
for Evaluation. 

(To qualify for the points, 
bidders must provide the 
below proof) 

Number of points 

allocated 

(80/20 system) 

(To be completed by 
the organ of state) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

B-BBEE Procurement 
Recognition Level 1 to 4   

• Valid BBBEE 
certificate issued by 
SANAS accredited 
verification Agency 

• Affidavit (Sworn 
affidavit) 
 

10 points 

(Number only) 

Local suppliers adjacent to 
SANParks operations 
(within the 200km from 
Bontebok National Park) 

• Municipal rates bill in the 

name of the bidder company 

or name of directors of the 

company (not older than 3 

months); or 

10 points  

(Number only) 

CLAIM POINTS 

IF YOU 

QUALIFY  
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• Local municipality confirming 

business address (not older 

than 3 months); or, 

• Signed and valid Lease 

agreement (Submit proof of 

latest rental payment - not 

older than three months 

(bank proof, EFT slips or 

receipts that match the 

landlords’ details on the 

lease agreement) 

• NB. The municipality 
rates bill provided must 
be where the business 
operates (Where a 
supplier is a tenant, they 
must submit a copy of 
the municipal bill plus a 
letter of consent from 
the landlord tying the 
business to the 
address). 

TOTAL POINTS 
CLAIMED BY THE 
SERVICE PROVIDER  

 

20 

(Number only) 

 

 
 

 
4            DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.1. Name of company/firm……………………………………………………………………. 

4.2. Company registration number: …………………………………………………………... 

4.3. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 

4.4. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 3.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  
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iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have – 

 

(a) disqualify the person from the tendering process; 
(b) recover costs, losses or damages it has incurred or suffered as a result of   

   that person’s conduct; 
(c) cancel the contract and claim any damages which it has suffered as a 

result  
   of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors,    
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted from obtaining business from any organ of state for a period 
not exceeding 10 years, after the audi alteram partem (hear the other side) 
rule has been applied; and forward the matter for criminal prosecution, if 
deemed necessary. 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

 

 

 

 

 

 

 

 

 

 

  

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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Compulsory Enterprise Questionnaire 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section  

Name of sole proprietor, 

partner, director, manager, 

principal shareholder or 

stakeholder 

Name of institution, 

public office, board or 

organ of state and 

position held 

Status of service 

(tick appropriate column) 

Current Within last 

12 months 

    

    

    

    

    

    

    

    

    

1:  Name of enterprise: 

Section 2:  VAT registration number, if any: 

Section 3:  CIDB registration number, if any: 

Section 4:  CSD Number: 

Section 5:  Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 

partners 

Section 6:  Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD 1 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement.  

 

Section 8: SBD4 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 9: SBD6 issued by National Treasury must be completed for each tender and be 
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attached as a tender requirement. 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise: 

i) Authorises the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that it is in order. 

ii) Confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other  person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears on the Register of  Tender 

Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 

2004; 

iii) Confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise,  control over the enterprise appears, 

has within the last five years been convicted of fraud or corruption; 

iv) Confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender  offers and have no other 

relationship with any of the tenderers or those responsible for compiling the scope of  work that 

could cause or be interpreted as a conflict of interest; and 

iv) Confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my  belief both true and correct. 

 

   

Name Position Signed 

 

  

Enterprise name Date 
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ADDENDUMS 

 

 

ADDENDUM A: CONSTRUCTION DRAWINGS 

 

ADDENDUM B: HEALTH AND SAFETY SPECIFICATIONS AND 

BASELINE RISK ASSESSMENT 

 

ADDENDUM C: CODE OF CONDUCT FOR WORKING IN A 

NATIONAL PARK 

 

ADDENDUM D: ENVIRONMENTAL MANAGEMENT PLAN 
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ADDENDUM B: HEALTH AND SAFETY SPECIFICATIONS AND 

BASELINE RISK ASSESSMENT 
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HEALTH & SAFETY 
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1. PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION 

 
This Health and Safety Specification has been prepared to comply with the requirements of 
the Construction Regulations 2014.  
 
The purpose of this site specific Health and Safety Specification is to comply with legal 
requirements and to provide health and safety information about specific project risks known 
by the Client, Designer and Client Agent to be applicable to this project.  This document also 
provides minimum health and safety requirements, standards and expectations that the 
principal contractor and contractors must adhere to.  
  
The Contractor must take into account all information in this specification and ensure that 
their tenders include adequate resource and competence to deal with the matters detailed 
herein so that all relevant contents are dealt with in a way which is in compliance with 
legislation and the ethical concerns for the safeguarding of employees, contractors and other 
persons affected by the construction activities.  
  
The Health and Safety Specification will be implemented during construction of the works 
and any construction activity that the Client has control over.  
  
This will also assist in ensuring that all the costs related to the compliance with Occupational 
Health Act 85 of 1993 and the Construction Regulations 2014, as well as this Health and 
Safety Specification, are taken into consideration at Tender stage.  
  
No advice, approval of any document required by the Health and Safety Specification such 
as hazard identification and risk assessment action plans or any other form shall be construed 
as an acceptance by the Client of any obligation that absolves the Contractor from achieving 
the required level of performance and compliance with legal requirements.  
  
Further, there is no acceptance of liability by the Client which may result from the Contractor 
failing to comply with the Health and Safety Specification unless the Client has issued an 
instruction to any requirement, i.e. the Contractor remains responsible for achieving the 
required performance levels. 
 
 

2. IMPLEMENTATION OF THE HEALTH AND SAFETY SPECIFICATION 

 
This Health and Safety Specification forms an integral part of the Contract, and Contractors 
shall make it an integral part of their Contracts with Sub Contractors and Suppliers.  
Contractors employed by the Client are to ensure that the provisions of the Health and Safety 
Specification are applied both on the site and in respect of all off site activities relating to the 
project, in particular in transport activities and project dedicated off site fabrication works.  
  
The Contractor shall enforce the provisions of the Health and Safety Specification amongst 
all sub-contractors and suppliers for the project.  
  

The Contractor shall sign the acknowledgment on the last page of this safety specification 
that he/she has familiarized him/herself with the content of the Health and Safety 
Specification and shall comply with all obligations in respect thereof.  
  
The successful Contractor will be required to compile a Health and Safety Plan 
based on the requirements of the Occupational Health Act 85 of 1993 and these 
Specifications, which will need to be approved by Client prior to commencement 
with construction work. 
 
 

3. APPLICATION AND INTERPRETATION 

 
This document is to be read and understood in Conjunction with the following inter alia: 
 

• Occupational Health and Safety Act (Act 85 of 1993) 

• SABS codes and standards referred to by the Occupational Health and Safety Act 

•    Regulations as per the Occupational Health and Safety Act (Act 85 of 1993) with 
specific reference but not limited to: 

o General Safety Regulations (GN 928, 25 June 2003) 
o General Machinery Regulations (GN R1521, 5 August 1988) 
o Electrical Machinery Regulations (GN R250, 25 March 2011) 
o Electrical Installation Regulations (GN R242, 6 March 2009) 
o Driven Machinery Regulations (GN R1010, 18 July 2003) 
o Hazardous Chemical Substance Regulations (GN R930, 25 June 2003) 
o Hazardous Biological Agents Regulations( GN R 1390, 27 December 

2001) 

• Basic Conditions of Employment Act (Act 75 of 1997) 

• SANParks Environmental Management Plan 

• SANParks Code of Conduct of working in a National Park 
 
 
 

4.  DEFINITIONS 

 
ALL REFERENCES TO CLIENT IN THIS HEALTH AND SAFETY SPECIFICATION ALSO 
REFER TO CLIENT AGENT, WHERE SO APPOINTED.  
  
Definitions (as per the Construction Regulations 2014) applicable to this Health and 
Safety Specification:  
  
"agent" means a competent person who acts as a representative for a client;  
  
"angle of repose" means the steepest angle of a surface at which a mass of loose or 
fragmented material will remain stationary in a pile on the surface, rather than sliding or 
crumbling away;  
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"bulk mixing plant" means machinery, appliances or other similar devices that are assembled 
in such a manner so as to be able to mix materials in bulk for the purposes of using the mixed 
product for construction work;  
  
"client" means any person for whom construction work is being performed;  
  
"competent person" means a person who has, in respect of the work or task to be performed, 
the required knowledge, training and experience and, where applicable, qualifications, 
specific to that work or task: Provided that where appropriate qualifications and training are 
registered in terms of the provisions of the National Qualification Framework Act, 2000 (Act 
No.67 of 2000), those qualifications and that training must be regarded as the required 
qualifications and training; and is familiar with the Act and with  
the applicable regulations made under the Act;  
  
"construction manager" means a competent person responsible for the management of the 
physical construction processes and the coordination, administration and management of 
resources on a construction site;  
 "construction site" means a work place where construction work is being performed;  
  
"construction supervisor" means a competent person responsible for supervising 
construction activities on a construction site;  
  
"construction vehicle" means a vehicle used as a means of conveyance for transporting 
persons or material, or persons and material, on and off the construction site for the purposes 
of performing construction work; 
 
"construction work" means any work in connection with-  

• the construction, erection, alteration, renovation, repair, demolition or dismantling 
of or addition to a building or any similar structure; or  

• the construction, erection, maintenance, demolition or dismantling of any bridge, 
dam, canal, road, railway, runway, sewer or water reticulation system; or the 
moving of earth, clearing of land, the making of excavation, piling, or any similar 
civil engineering structure or type of work ;  

  
"construction work permit" means a document issued in terms of regulation 3;   
  
"contractor" means an employer who performs construction work;  
  
"demolition work" means a method to dismantle, wreck, break, pull down or knock down of a 
structure or part thereof by way of manual labour, machinery, or the use of explosives;  
  
"design" in relation to any structure, includes drawings, calculations, design details and 
specifications ;  
  
"designer" means a competent person who-  

• prepares a design;  

• checks and approves a design;  

• arranges for a person at work under his or her control to prepare a design, including 
an employee of that person where he or she is the employer; or  

• designs temporary work, including its components;  

• an architect or engineer contributing to, or having overall responsibility for a design;  

• a building services engineer designing details for fixed plant;  

• a surveyor specifying articles or drawing up specifications;  

• a contractor carrying out design work as part of a design and building project; or  

• an interior designer, shop-fitter or landscape architect;  
  
"excavation work" means the making of any man-made cavity, trench, pit or depression 
formed by cutting, digging or scooping;  
  
"explosive actuated fastening device" means a tool that is activated by an explosive charge 
and that is used for driving bolts, nails and similar objects for the purpose of providing fixing;  
  
"fall arrest equipment" means equipment used to arrest a person in a fall, including personal 
equipment, a body harness, lanyards, deceleration devices, lifelines or similar equipment;  
  
"fall prevention equipment" means equipment used to prevent persons from falling from a fall 
risk position, including personal equipment, a body harness, lanyards, lifelines or physical 
equipment such as guard-rails, screens, barricades, anchorages or similar equipment;  
  
"fall protection plan" means a documented plan, which includes and provides for -   

• all risks relating to working from a fall risk position, considering the nature of work 
undertaken;  

• the procedures and methods to be applied in order to eliminate the risk of falling; 
and  

• a rescue plan and procedures;  
  
"fall risk" means any potential exposure to falling either from, off or into;  
  
"health and safety file " means a file, or other record containing the information in writing 
required by these Regulations;  
  
"health and safety plan" means a site, activity or project specific documented plan in 
accordance with the client's health and safety specification;  
  
"health and safety specification" means a site, activity or project specific document prepared 
by the client pertaining to all health and safety requirements related to construction work; 
 
"material hoist" means a hoist used to lower or raise material and equipment, excluding 
passengers;  
 "medical certificate of fitness" means a certificate contemplated in regulation 7(8);  
  
"mobile plant" means any machinery, appliance or other similar device that is able to move 
independently, and is used for the purpose of performing construction work on a construction 
site;  
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"National Building Regulations" means the National Building Regulations made under the 
National Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977), and 
promulgated by Government Notice No. R. 2378 of 30 July 1990, as amended by 
Government Notices No's R. 432 of 8 March 1991, R. 919 of 30 July 1999 and R. 547 of 30 
May 2008;  
  
"person day" means one normal working shift of carrying out construction work by a person 
on a construction site;  
  
"principal contractor" means an employer appointed by the client to perform construction 
work;  
  
"Professional Engineer or Professional Certificated Engineer" means a person holding 
registration as either a Professional Engineer or Professional Certificated Engineer in terms 
of the Engineering Profession Act, 2000 (Act No. 46 of 2000);  
  
"Professional Technologist" means a person holding registration as a Professional 
Engineering Technologist in terms of the Engineering Profession Act, 2000;  
  
"provincial director" means the provincial director as defined in regulation 1 of the General 
Administrative Regulations, 2003;  
  
"scaffold" means a temporary elevated platform and supporting structure used for providing 
access to and supporting workmen or materials or both;  
  
"shoring" means a system used to support the sides of an excavation and which is intended 
to prevent the cave-in or the collapse of the sides of an excavation;  
  
"structure" means-  

• any building, steel or reinforced concrete structure (not being a building), railway 
line or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage 
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, 
tower crane, bulk mixing plant, pylon, surface and underground tanks, earth 
retaining structure or any structure designed to preserve or alter any natural feature, 
and any other similar structure;  

• any falsework, scaffold or other structure designed or used to provide support or 
means of access during construction work; or  

• any fixed plant in respect of construction work which includes installation, 
commissioning, decommissioning or dismantling and where any construction work 
involves a risk of a person falling;  

  
"suspended platform" means a working platform suspended from supports by means of one 
or more separate ropes from each support ;  
  
"temporary works" means any falsework, formwork, support work, scaffold, shoring or other 
temporary structure designed to provide support or means of access during construction 
work;  

  
"the Act" means the Occupational Health and Safety Act , 1993 (Act No. 85 of 1993);  
  
"tunneling" means the construction of any tunnel beneath the natural surface of the earth for 
a purpose other than the searching for or winning of a mineral.  
 

5.  GENERAL REQUIREMENTS 

 
5.1 Duties of Principal Contractor / Contractor in terms of Construction Regulations 
2014  

  

A Principal Contractor must:  

  

• provide and demonstrate to the client a suitable, sufficiently documented and 
coherent site specific health and safety plan, based on the client's documented 
health and safety specifications,  which plan must be applied from the date 
of commencement of and for the duration of the construction work and which 
must be reviewed and updated by the principal contractor as work progresses;  

• open and keep on site a health and safety file, which must include all 
documentation required in terms of the Act and these Regulations, which must 
be made available on request to an inspector, the client, the client's agent or 
a contractor; and  

• on appointing any other contractor, in order to ensure compliance with the 
provisions of the Act –  

o provide contractors who are tendering to perform construction work for 
the principal contractor, with the relevant sections of the health and 
safety specifications pertaining to the construction work which has to be 
performed;  

o ensure that potential contractors submitting tenders have made 
sufficient provision for health and safety measures during the construction 
process;  

o ensure that no contractor is appointed to perform construction 
work unless the principal contractor is reasonably satisfied that the 
contractor that he or she intends to appoint, has the necessary 
competencies and resources to perform the construction work safely;  

o ensure prior to work commencing on the site that every contractor 
is registered and in good standing with the compensation fund or with 
a licensed compensation insurer as contemplated  in the 
Compensation for Occupational Injuries and Diseases Act, 1993;  

o appoint each contractor in writing for the part of the project on the 
construction site  

o take reasonable steps to ensure that each contractor's health and 
safety plan is implemented and maintained on the construction site;  

o ensure that the periodic site audits and document verification are 
conducted at intervals mutually agreed upon between the principal 
contractor and any contractor, but at least once every 30 days;  

o stop any contractor from executing construction work which is not 
in accordance with the client's health and safety specifications and 
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the principal contractor's health and safety plan for the site or which 
poses a threat to the health and safety of persons;  

• where changes are brought about to the design and construction, make 
available sufficient health and safety information and appropriate resources to the 
contractor to execute the work safely;   

• discuss and negotiate with the contractor the contents of their health and 
safety plan and finally approve that plan for implementation;  

• ensure that a copy of both the principal contractor and contractor’s health and 
safety plan is available on request to an employee, an inspector, a contractor, the 
client or the client's agent;  

• hand over a consolidated health and safety file to the client upon completion of the 
construction work, to include a record of all drawings, designs, materials used 
and other similar information concerning the completed structure;  

• in addition to the documentation required in the health and safety file include 
and make available a comprehensive and updated list of all the contractors 
on site accountable to the principal contractor, the agreements between the 
parties and the type of work being done;   

• ensure that all his or her employees have a valid medical certificate of 
fitness specific to the construction work to be performed and issued by an 
occupational health practitioner in the form of Annexure 3.  

  

A contractor must prior to performing any construction work-  

  

• provide and demonstrate to the principal contractor a suitable and sufficiently 
documented health and safety plan, based on the relevant sections of the 
client's health and safety specification and provided by the principal contractor, 
which plan must be applied from the date of commencement of and for the 
duration of the construction work and which must be reviewed and updated 
by the contractor as work progresses;  

• open and keep on site a health and safety file, which must include all 
documentation required in terms of the Act and these Regulations, and which 
must be made available on request to an inspector, the client, the client's 
agent or the principal contractor;  

• before appointing another contractor to perform construction work be 
reasonably satisfied that the contractor that he or she intends to appoint 
has the necessary competencies and resources to perform the construction 
work safely;  

  

• co-operate with the principal contractor as far as is necessary to enable 
each of them to comply with the provisions of the Act;  

• as far as is reasonably practicable, promptly provide the principal contractor 
with any information which might affect the health and safety of any person 
at work carrying out construction work on the site, any person who might be 
affected by the work of such a person at work, or which might justify a 
review of the health and safety plan.  

  

Where a contractor appoints another contractor to perform construction work, the duties that 
apply to the principal contractor will apply to the contractor as if he or she were the principal 
contractor.  

  

A principal contractor must take reasonable steps to ensure co-operation between 
all contractors appointed by the principal contractor to enable each of those 
contractors to comply with these Regulations.  

  

No contractor may allow or permit any employee or person to enter any site, unless 
that employee or person has undergone health and safety induction training pertaining 
to the hazards prevalent on the site at the time of entry.  

  

A contractor must ensure that all visitors to a construction site undergo health and 
safety induction pertaining to the hazards prevalent on the site and must ensure that 
such visitors have the necessary personal protective equipment.  

  

A contractor must at all times keep on his or her construction site records of the 
health and safety induction training and such records must be made available on 
request to an inspector, the client, the client's agent or the principal contractor.  

 

 A contractor must ensure that all his or her employees have a valid medical certificate of 
fitness specific to the construction work to be performed and issued by an occupational 
health practitioner in the form of Annexure 3 (a template of which can be found in the 
Construction Regulations, 2014). 
 
 
5.2 Management and Supervision of Construction Work  
  
A principal contractor must, in writing, appoint one full-time competent person as the 
construction manager with the duty of managing all the construction work on a single site, 
including the duty of ensuring occupational health and safety compliance, and in the absence 
of the construction manager an alternate must be appointed by the principal contractor.  
  
A principal contractor must upon having considered the size of the project, in writing appoint 
one or more assistant construction managers for different sections thereof: Provided that the 
designation of any such person does not relieve the construction manager of any personal 
accountability for failing in his or her management duties in terms of this regulation.  
  
Where the construction manager has not appointed assistant construction managers, or, in 
the opinion of an inspector, a sufficient number of such assistant construction managers have 
not been appointed, that inspector must direct the construction manager in writing to appoint 
the number of assistant construction managers indicated by the inspector, and those 
assistant construction managers must be regarded as having been appointed.  
  
No construction manager appointed in terms of the Regulations may manage any 
construction work on or in any construction site other than the site in respect of which he or 
she has been appointed.  
  
A contractor must, after consultation with the client and having considered the size of the 
project, the degree of danger likely to be encountered or the accumulation of hazards or risks 
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on the site, appoint a full-time or part-time construction health and safety officer in writing to 
assist in the control of all health and safety related aspects on the site: Provided that, where 
the question arises as to whether a construction health and safety officer is necessary, the 
decision of an inspector is decisive.  
  
No contractor may appoint a construction health and safety officer to assist in the control of 
health and safety related aspects on the site unless he or she is reasonably satisfied that the 
construction health and safety officer that he or she intends to appoint is registered with a 
statutory body approved by the Chief Inspector and has necessary competencies and 
resources to assist the contractor  
  
A construction manager must in writing appoint construction supervisors responsible for 
construction activities and ensuring occupational health and safety compliance on the 
construction site.  
  
A contractor must, upon having considered the size of the project, in writing appoint one or 
more competent employees for different sections thereof to assist the construction 
supervisor, and every such employee has, to the extent clearly defined by the contractor in 
the letter of appointment, the same duties as the construction supervisor:  Provided that the 
designation of such employee does not relieve the construction supervisor of any personal 
accountability for failing in his or her supervisory duties.    
  
Where the contractor has not appointed such an employee, or, in the opinion of an inspector, 
a sufficient number of such employees have not been appointed, that inspector must instruct 
the employer to appoint the number of employees indicated by the inspector.  
  
No construction supervisor appointed may supervise any construction work on or in any 
construction site other than the site in respect of which he or she has been appointed: 
Provided that if a sufficient number of competent employees have been appropriately 
designated on all the relevant construction sites, the appointed construction supervisor may 
supervise more than one site. 
 
5.3 Notification of Intention to Commence Construction Work  
  
The Contractor shall notify the Provincial Director of the Department of Labour of the intention 
to commence construction work at least 7 days prior to the works commencing if the intended 
construction work will:  

• include excavation work  

• Include work at height where there is a risk of falling  

• Include the demolition of a structure, or  

• Include the use of explosives to perform construction work.  
  
If the construction work involves construction of a single storey dwelling for a client, and such 
client will be residing in such dwelling upon completion, the contractor must also notify the 
Provincial Director of the Department of Labour at least 7 days before the works commence.  
  

This must be done on a form similar to an Annexure 2 (template of which can be found in the 
Construction Regulations, 2014).   A copy of the notification letter to the Provincial Director 
shall be forwarded to the Client for record purposes.  
 
5.4 Construction Work Permit  
  
It must be noted that from August 2015 all projects that meet the following criteria will require 
a construction work permit to be applied for at least 30 days prior to the work being carried 
out:  

• Exceeds 180 days  

• Will involve more than 1800 person days of construction work  

• Works contract is of a value equal to or exceeding thirteen million rand, or 
Construction Industry Grading Board (CIDB) grading level 6  

 It is the client’s responsibility to apply for this permit from the Provincial Director and 
construction work may not commence until the permit has been issued by the Provincial 
Director.    
  
A copy of this permit will be required to be kept in the principal contractors safety file, and the 
site specific number issued by the Provincial Director must be displayed at the site entrance.  
 
5.5 Assignment of Contractor’s Responsible Persons to Manage Health and Safety on 
Site  
  
The Contractor shall submit management and supervisory appointments as well as any 
relevant appointments in writing (as stipulated by the Construction Regulations 2014 and the 
Occupational Safety and Health Act 1993), prior to commencement of work (refer to 
Annexure B at the end of this Health and Safety Specification).  
  
 
5.6 Competency for Contractor’s Responsible Persons  
  
The Contractor’s responsible persons shall be competent in health and safety and be familiar 
with the Occupational Health and Safety Act 1993, and applicable regulations.  Valid proof of 
pertinent health and safety courses attended by such persons will be required to be presented 
to the Client.  
  
 
5.7 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)  
  
The successful Contractor shall submit to the Client a valid letter of good standing with the 
Compensation Insurer prior to appointment.  
 
 
5.8 Occupational Health and Safety Policy  
  
The Contractor shall submit their Health and Safety Policy, prior to construction 
commencement, signed by the Chief Executive Officer.  The Policy must outline objectives 
and how they will be achieved and implemented within the operations. 
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5.9 Health and Safety Organogram   
  
The Contractor shall submit an organogram, prior to construction commencement, outlining 
the Health and Safety Site Team that will be assigned to the project, if successful with the 
tender.  In cases where appointments have not been made, the organogram shall reflect the 
position.  The organogram shall be updated, when there is a change in the site team.  
 
  
5.10 Risk Assessments  
  
Baseline Risk Assessment  
  
The Client shall cause a baseline risk assessment to be conducted by a competent person 
before the design process and tender process commence, and the assessed risks shall form 
part of the health and safety specifications.    
  
The Contractor must, before commencement of any construction work, and during 
construction work, have risk assessments performed by a competent person appointed in 
writing, which risk assessments form part of the health and safety plan to be applied on the 
site and must include:  

• The identification of the risks and hazards to which persons may be exposed to;  

• An analysis and evaluation of the risks and hazards identified; based on a 
documented method  

• A documented plan and applicable safe work procedures to mitigate, reduce or 
control the risks and hazards that have been identified;   

• A monitoring plan; and  

• A review plan  
 
The Contractor must ensure that, as far as is reasonably practicable, ergonomic related 
hazards are analysed, evaluated and addressed in a risk assessment.  
  
The Contractor must ensure that all employees under his control are informed, instructed and 
trained by a competent person regarding any hazard and the related work procedures and/or 
control measures before any work commences and thereafter at the times determined in 
the risk assessment monitoring and review plan of the relevant site.  
  
The Principal Contractor must ensure that all contractors are informed regarding any hazard 
that is stipulated in the risk assessment before any work commences and thereafter at the 
times determined in the risk assessment monitoring and review plan of the relevant 
site.  
  
The Contractor must consult with the health and safety committee or with a representative 
trade union or representative group of employees if no health and safety committee exists, 
on the monitoring and review of the risk assessments for the site.  
   

The Contractor must ensure that copies of risk assessment for this site are available on site 
for inspection purposes by interested parties (inspector, the client, client’s agent, any 
contractor, any employee, a representative trade union, a health and safety representative 
or safety committee member.  
  
A Contractor must review the relevant risk assessment where changes are effected to the 
design and/or construction that result in a change to the risk profile, or when an incident has 
occurred. 
 

Preventative measures must first address the elimination of the hazard or risk.  Should 
PPE be required to reduce risk, the equipment or clothing to be used must be SABS 
approved 

  
 
In general the Contractor must ensure that the Risk Assessment involves identifying the 
hazards present in a work activity on site.  This is followed by an evaluation of the extent of 
the risk involved taking into account those precautions already being taken. 
 
The following general principle should be followed when conducting a risk assessment:   

• All relevant risks and/or hazards should be systematically addressed;  

• The risk assessment should  address what actually happens in the workplace during 
the work activity;  

• All employees and those who may be affected must be considered, including 
maintenance staff, security guards, visitors and subcontractors;  

• The risk assessment should highlight those groups and individuals who may be 
required to work alone or who have disabilities;  

• The risk assessment process should take into account the existing safety measures 
and controls.  

• The level of detail on a risk assessment should be appropriate to the level of risk. 
 
 
5.11 Safe Work Procedures 
 
Safe Work Procedures are to form part of the H&S Plan and must be compiled for all the 
identified activities. 
The safe work procedures must address the following elements: 

• The work method to be followed to conduct work safely 

• Mitigation of identified risks 

• Reducing and controlling risks and hazards that have been identified 

• Responsibilities of competent persons 

• Required personal protective equipment 

• Correct equipment/tools/machinery to be used 

• Reference to relevant registers to be completed 

• Reference to applicable risk assessment 
5.12 Health and Safety Representative(s)  
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The Contractor shall ensure that Health and Safety Representative(s) is/are elected and 
trained to carry out his / her functions.  The appointment must be in writing.  The Health and 
Safety Representative shall carry out regular inspections, keep records and report to the 
supervisor to take appropriate action.  He / she shall attend Health and Safety Committee 
Meetings.  The Health and Safety Representative shall be part of the team that will investigate 
incidents, accidents and non-conformances.  
  
5.13 Health and Safety Committee  
  
Where two or more health and safety representatives have been appointed on site, the 
Contractor shall ensure that monthly health and safety meetings are held with such 
representatives and minutes are kept on record.  Meetings must be organized and chaired 
by the Contractor’s Health and Safety Committee Chairperson.  Minutes of these meetings 
must be available for the employees of the contractor to refer to.  
  
5.14 Medical Certificate of Fitness  
  
The contractor must ensure that their employees on site have a valid medical certificate of 
fitness, specific to the construction work being performed, issued by an occupational health 
practitioner in the form of an Annexure 3 template (refer to the Construction Regulations 2014 
on the Department of Labour website for a sample of this form).  
  
5.15 Health and Safety Training   
  
The Contractor shall quarterly conduct a training needs analysis to ascertain what health and 
safety training is required.  A plan of action should be devised and forwarded to the Client for 
records. Once the identified people have attended the training, the Contractor must provide 
the Client with copies of certificates obtained.   
 
5.15.1 Induction  
  
No Contractor may allow or permit any employee or person to enter site unless they have 
undergone health and safety induction training pertaining to the hazards prevalent on site at 
the time of entry.  This includes visitors to site. The Contractor must ensure that visitors to 
site have the necessary protective equipment (PPE).   A copy of attendance registers of all 
employees who attend inductions shall be kept.    
  
5.15.2   Awareness  
  
The Contractor shall conduct periodic toolbox talks on site, preferably weekly or before any 
hazardous work takes place.  The talks shall cover the relevant activity and an attendance 
register must be signed by all attendees.  This record of who attended and the content of the 
topic will be kept on the site health a safety file as evidence of training  
 
  
 
 
5.16 Competency  

  
After the Contractor has identified the training to be conducted as part of the competency 
requirement, and based on Risk Assessment, he shall send the relevant persons on 
appropriate courses and keep certificates of training for reference.  Familiarity with the Health 
and Safety Act and Regulations is an integral part of the definition of competence.  
  
5.17 General Record Keeping  
  
The Contractor shall keep and maintain Health and Safety records to demonstrate 
compliance with the Health and Safety Specification and the Occupational Health and Safety 
Act. The contractor shall ensure that all records of incidents, spot fines, training etc. are kept 
on site.  All documents shall be available for inspection by the Client, or the Department of 
Labour’s Inspectors.  
  
5.18 General Inspection, Monitoring and Reporting  
  
The Contractor shall carry out inspections as required by Annexure C in this Health and 
Safety Specification, as well as by health and safety legislation.    
  
5.19 Emergency Procedures  
  
The Contractor shall submit a detailed Emergency Procedure for approval by the Client prior 
to commencement on site. The procedure shall detail the response plan including the 
following:  

• List of key personnel;  

• Details of emergency services;  

• Actions or steps to be taken in the event of the emergency; and   

• Information on hazardous materials / situations, including each material’s 
hazardous potential impact or risk on the environment or human and measures to 
be taken in the event of an accident.  

  
Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to 
employees, use of hazardous substances, dangers as a result of riot / service deliver protests 
/ intimidation, etc.  The Contractor shall advise the Client in writing of any on-site 
emergencies, together with a record of action taken, within 24 hours of the emergency 
occurring.  A contact list of all service providers (Fire Department, Ambulance, Police, 
Medical and Hospital, etc.) must be maintained and available to site personnel.  
  
5.20 First Aid Box and First Aid Equipment  
  
The Contractor shall provide first aid box/es and appoint, in writing, First Aider(s) for this 
project in line with the results of the Contractor’s risk assessment for the project, this health 
and safety specification as well as the provisions of the General Safety Regulations.  The 
appointed First Aider(s) are to be sent for accredited first aid training before starting on site.  
Valid certificates are to be kept on site.    
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First Aid box/es must be adequately stocked at all time, accessible and be controlled by a 
qualified First Aider.  If required by the Client, the Contractor shall have a stretcher on site to 
be used in case of a serious incident.    
  
5.21 Accident / Incident Reporting and Investigation  
  
The Contractor shall, in addition to the prescribed requirements of the Occupational Health 
and Safety Act and General Safety Regulations, investigate, record and report all Section 24 
reportable incidents to the Client within 24 hours of the incident occurring.  Incident 
investigations shall be conducted by the Contractor’s appointed Accident Investigator – this 
Investigator must be a competent person or persons who have sufficient knowledge to carry 
out an investigation.   
 
In the event of a fatality or a permanent disabling injury the Contractor must submit proof of 
reporting of incident to Department of Labour as well as proof of preventative measures to 
the Client.  The Client reserves the right to conduct investigations into any incidents that they 
deem fit and the Contractor is required to provide full co-operation in this regard.   
  
5.22 Hazards and Potential Situations  
  
The Contractor shall immediately notify other Contractors of any hazardous or potentially 
hazardous situations, which may arise during performance of the activities.  
  
5.23 Occupational Health and Safety Signage  
  
The Contractor shall ascertain and provide adequate on site health and safety signage.  This 
signage shall include, but shall not be limited to, Hard Hat / Helmet Area; Safety Shoes to be 
worn on site; Dust Masks to be worn in areas where there might be exposure to excessive 
dust; Ear Plugs / Muffs to be worn where there might be noise exposure over 85; Gloves; 
Safety Goggles; Safety Harness, Workers in Excavation, traffic management, etc.  The 
Contractor shall be responsible to maintain the quality and replacement of signage.  
  
5.24 Management of Contractors by Principal Contractor   
  
The Principal Contractor shall ensure that all contractors under his control are complying with 
the respective Health and Safety Plans, as well as Health and Safety Legislation.  
  
5.25 Stacking of Materials  
  
In addition to the provisions for the stacking of articles in the General Safety Regulations, 
2003, the contractor must ensure that –   

• a competent person is appointed in writing with the duty of supervising all stacking 
and storage on a construction site;  

• adequate storage areas are provided;  

• there are demarcated storage areas; and  

• storage areas are kept neat and under control.  
  
5.26 Housekeeping and General Safeguarding on Construction Sites  

  
A contractor must, in addition to compliance with the Environmental Regulations for 
Workplaces, 1987, promulgated by Government Notice No. R. 2281 of 16 October 1987, 
ensure that suitable housekeeping is continuously implemented on each construction site, 
including-  

• the proper storage of materials and equipment;  

• the removal of scrap, waste and debris at appropriate intervals;  

• ensuring that materials required for use, are not placed on the site so as to obstruct 
means of access to and egress from workplaces and passageways;  

• ensuring that materials which are no longer required for use, do not accumulate on 
and are removed from the site at appropriate intervals;  

• ensuring that waste and debris are not disposed of from a high place with a chute, 
unless the chute complies with the requirements set out in the regulations;  

• ensuring that construction sites in built-up areas adjacent to a public way are 
suitably and sufficiently fenced off and provided with controlled access points to 
prevent the entry of unauthorized persons; and  

• ensuring that a catch platform or net is erected above an entrance or passageway 
or above a place where persons work or pass under, or fencing off the danger area 
if work is being performed above such entrance, passageway, or place so as to 
ensure that all persons are kept safe in the case of danger of possibility of persons 
being struck by falling objects. 

 
 
5.27 Construction Vehicles and Mobile Plant  
  
A contractor must ensure that all construction vehicles and mobile plant-  

• are of an acceptable design and construction;  

• are maintained in a good working order;  

• are used in accordance with their design and the intention for which they were 
designed, having due regard to safety and health;  

• are operated by a person who-  

• has received appropriate training, is certified competent and in possession of proof 
of competency and is authorised in writing to operate those construction vehicles 
and mobile plant;  

• has a medical certificate of fitness to operate those construction vehicles and mobile 
plant, issued by an occupational health practitioner in the form of Annexure 3.  

• have safe and suitable means of access and egress;  

• are properly organized and controlled in any work situation by providing adequate 
signalling or other control arrangements to guard against the dangers relating to the 
movement of vehicles and plant, in order to ensure their continued safe operation;  

• are prevented from falling into excavations, water or any other area lower than the 
working surface by installing adequate edge protection, which may include guard-
rails and crash barriers;  

• are fitted with structures designed to protect the operator from falling material or 
from being crushed should the vehicle or mobile plant overturn;  

• are equipped with an acoustic warning device which can be activated by the 
operator;  
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• are equipped with an automatic acoustic reversing alarm; and  

• are inspected by the authorised operator or driver on a daily basis using a relevant 
checklist prior to use and that the findings of such inspection are recorded in a 
register kept in the construction vehicle or mobile plant.  

  
A contractor must ensure that-  
  

• no person rides or is required or permitted to ride on a construction vehicle or mobile 
plant otherwise than in a safe place provided thereon for that purpose;  

• every construction site is organized in such a way that, as far as is reasonably 
practicable, pedestrians and vehicles can move safely and without risks to health;  

• the traffic routes are suitable for the persons, construction vehicles or mobile plant 
using them, are sufficient in number, in suitable positions and of sufficient size;  

• every traffic route is, where necessary, indicated by suitable signs;  

• all construction vehicles and mobile plant left unattended at night, adjacent to a 
public road in normal use or adjacent to construction areas where work is in 
progress, have appropriate lights or reflectors, or barricades equipped with 
appropriate lights or reflectors, in order to identify the location of the vehicles or 
plant;  

• all construction vehicles or mobile plant when not in use, have buckets, booms or 
similar appendages, fully lowered or blocked, controls in a neutral position, motors 
stopped, wheels chocked, brakes set and ignition secured;  

• whenever visibility conditions warrant additional lighting, all mobile plant are 
equipped with at least two headlights and two taillights when in operation;  

• tools, material and equipment are secured and separated by means of a physical 
barrier in order to prevent movement when transported in the same compartment 
with employees;  

• vehicles used to transport employees have seats firmly secured and adequate for 
the number of employees to be carried; and  

• all construction vehicles or mobile plant travelling, working or operating on public 
roads comply with the requirements of the National Road Traffic Act, 1996.  

 
5.28 Electrical Installations and Machinery on Construction Sites  
  
A contractor must, in addition to compliance with the Electrical Installation Regulations and 
the Electrical Machinery Regulations, ensure that –  

• before construction commences and during the progress thereof, adequate steps 
are taken to ascertain the presence of and guard against danger to workers from 
any electrical cable or apparatus which is under, over or on the site;  

• all parts of electrical installations and machinery are of adequate strength to 
withstand the working conditions on construction sites;  

• the control of all temporary electrical installations on the construction site is 
designated to a competent person who has been appointed in writing for that 
purpose;  

• all temporary electrical installations used by the contractor are inspected at least 
once a week by a competent person and the inspection findings are recorded in a 
register kept on the construction site; and  

• all electrical machinery is inspected by the authorized operator or user on a daily 
basis using a relevant checklist prior to use and the inspection findings are recorded 
in a register kept on the construction site.  

  
5.29 Use and Temporary Storage of Flammable Liquids on Construction Sites  
  
A contactor must, in addition to compliance with the provisions for the use and storage of 
flammable liquids in the General Safety Regulations, 2003, ensure that –   

• where flammable liquids are being used, applied or stored at the workplace 
concerned, it is done in a manner that does not cause a fire or explosion hazard, 
and that the workplace is effectively ventilated;  

• no person smokes in any place in which flammable liquid is used or stored, and the 
contractor must affix a suitable and conspicuous notice at all entrances to any such 
areas prohibiting such smoking;  

• an adequate amount of efficient fire-fighting equipment is installed in suitable 
locations around the flammable liquids store with the recognized symbolic signs;  

• only the quantity of flammable liquid needed for work on one day is taken out of the 
store for use;  

• all containers holding flammable liquids are kept tightly closed when not in actual 
use and, after their contents have been used up, are removed from the construction 
site and safely disposed of;  

• where  flammable  liquids are  decanted,  the  metal containers  are  bonded  and 
earthed; and  

• no flammable material,  including cotton waste,  paper, cleaning  rags or similar 
material is stored together with flammable liquids  

  
5.30 Water environments  
  
Not applicable on this project..  
  
5.31 Fire precautions on Construction Sites  
  
A contractor must, in addition to compliance with the Environmental Regulations for 
Workplaces, 1987, ensure that –  

• all appropriate measures are taken to avoid the risk of fire;  

• sufficient and suitable storage is provided for flammable liquids, solids and gases;  

• smoking is prohibited and notices in this regard are prominently displayed in all 
places containing readily combustible or flammable materials;  

• in confined spaces and other places in which flammable gases, vapours or dust can 
cause danger-  

o only suitably protected electrical installations and equipment, including 
portable lights, are used;  

o there are no flames or similar means of ignition;  
o there are conspicuous notices prohibiting smoking; 
o oily rags, waste and other substances liable to ignite are without delay 

removed to a safe place; and 
o adequate ventilation is provided;  
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• combustible materials do not accumulate on the construction site;  

• welding, flame cutting and other hot work are done only after appropriate 
precautions have been taken to reduce the risk of fire;  

• suitable and sufficient fire-extinguishing equipment is placed at strategic locations 
or as may be recommended by the Fire Chief or local authority concerned, and that 
such equipment is maintained in a good working order;  

• the fire equipment contemplated above is inspected by a competent person, who 
has been appointed in writing for that purpose, in the manner indicated by the 
manufacturer thereof;  

• a sufficient number of workers are trained in the use of fire-  extinguishing 
equipment;  

• where appropriate, suitable visual signs are provided to clearly indicate the escape 
routes in the case of a fire;  

• the means of escape is kept clear at all times;  

• there is an effective evacuation plan providing for all -  
o persons to be evacuated speedily without panic;  
o persons to be accounted for; and  
o plant and processes to be shut down; and  
o a siren is installed and sounded in the event of a fire.  

  
5.32 Construction Employees' Facilities  
  
A contractor must, in terms of the Construction Regulations 2014, provide:  

• Shower facilities after consultation with the employees or employees 
representatives, or at least one shower facility for every 15 persons;  

• at least one sanitary facility for each sex and for every 30 workers;  

• changing facilities for each sex;   

• and sheltered eating area.  
  
A contractor must provide reasonable and suitable living accommodation for the workers at 
construction sites who are far removed from their homes and where adequate transportation 
between the site and their homes, or other suitable living accommodation, is not available.  
  
5.33 Fall protection  
  
The Contractor must:  

• designate  a competent  person to  be responsible  for the  preparation  of  a fall 
protection plan  

• ensure that the fall protection plan contemplated above is implemented, amended 
where and when necessary and maintained as required; and  

• take steps to ensure continued adherence to the fall protection plan.  
  
A fall protection plan contemplated above must include-  

• a  risk  assessment  of  all  work  carried  out  from  a fall  risk  position  and  the 
procedures and methods used to address all the risks identified per location;  

• the processes for the evaluation of the employees' medical fitness necessary to 
work at a fall risk position and the records thereof;  

• a programme for the training of employees working from a fall risk position and the 
records thereof;  

• the procedure addressing the inspection, testing and maintenance of all fall 
protection equipment; and  

• a rescue plan detailing the necessary procedure, personnel and suitable equipment 
required to affect a rescue of a person in the event of a fall incident to ensure that 
the rescue procedure is implemented immediately following the incident.  

  
A contractor must ensure that a construction manager appointed under regulation 8(1) is in 
possession of the most recently updated version of the fall protection plan. 
 
A contractor must ensure that all unprotected  openings in floors, edges, slabs, hatchways 
and stairways are adequately guarded, fenced or barricaded or that similar means are used 
to safeguard any person from falling through such openings;  
  
Also that no person is required to work in a fall risk position, unless such work is performed 
safely as contemplated in above and  fall prevention and fall arrest equipment are approved 
as suitable and of sufficient strength for the purpose for which they are being used, having 
regard to the work being carried out and the load, including any person, they are intended to 
bear; and securely attached to a structure or plant, and the structure of plant and the means 
of attachment thereto are suitable and of sufficient strength and stability for the purpose of 
safely supporting the equipment and person who could fall, and  fall arrest equipment is used 
only where it is not reasonably practicable to use fall prevention equipment.   
  
5.34 Temporary works  
 
A contractor must appoint a temporary works designer in writing to design, inspect and 
approve the erected temporary works on site before use.  
  
A contractor must ensure that all temporary works operations are carried out under the 
supervision of a competent person who has been appointed in writing for that purpose.  
  
A contractor must ensure that-  

• all temporary works structures are adequately erected, supported, braced and 
maintained by a competent person so that they are capable of supporting all 
anticipated vertical and lateral loads that may be applied to them, and that no loads 
are imposed onto the structure that the structure is not designed to withstand;  

• all temporary works  structures are done with close reference to the structural design 
drawings, and where any uncertainty exists the structural designer should be 
consulted;  

• detailed activity specific drawings pertaining to the design of temporary works 
structures are kept on the site and are available on request to an inspector, other 
contractors, the client, the client's agent or any employee;  

• all persons required to erect, move or dismantle temporary works structures are 
provided with adequate training and instruction to perform those operations safely;  
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• all equipment used in temporary works structure are carefully examined and 
checked for suitability by a competent person, before being used;  

• all temporary works structures are inspected by a competent person immediately 
before, during and after the placement of concrete, after inclement weather or any 
other imposed load and at least on a daily basis until the temporary works structure 
has been removed and the results have been recorded in a register and made 
available on site;  

• no person may cast concrete, until authorization in writing has been given by the 
competent person contemplated above;  

• if, after erection, any temporary works structure is found to be damaged or 
weakened to such a degree that its integrity is affected, it is safely removed or 
reinforced immediately;  

• adequate precautionary measures are taken in order to-  

• secure any deck panels against displacement; and  

• prevent any person from slipping on temporary works due to the application of 
release agents;  

• as far as is reasonably practicable, the health of any person is not affected through 
the use of solvents or oils or any other similar substances;  

• upon casting concrete, the temporary works structure is left in place until the 
concrete has acquired sufficient strength to safely support its own weight and any 
imposed load, and is not removed until authorization in writing has been given by 
the competent person   

• the foundation conditions are suitable to withstand the loads caused by the 
temporary works structure and any imposed load in accordance with the temporary 
works design.  

• provision is made for safe access by means of secured ladders or staircases for all 
work to be carried out above the foundation bearing level;  

• a temporary works drawing or any other relevant document includes construction 
sequences and methods statement; 

• the temporary works designer has been issued with the latest revision of any 
relevant structural design drawing;  

• a temporary works design and drawing is used only for its intended purpose and for 
a specific portion of a construction site; and  

• the temporary works drawings are approved by the temporary works designer 
before the erection of any temporary works.  

  
No contractor may use a temporary works design and drawing for any work other than its 
intended purpose.  
  
5.35 Excavation  
  
A contractor must-  
  

• ensure that all excavation work is carried out under the supervision of a competent 
person who has been appointed in writing for that purpose; and  

• Evaluate, as far as is reasonably practicable, the stability of the ground before 
excavation work begins.  

  
A contractor who performs excavation work-  
  

• must take reasonable and sufficient steps in order to prevent, as far as is reasonably 
practicable, any person from being buried or  trapped by a fall or dislodgement of 
material in an excavation;  

• may not require or permit any person to work in an excavation which has not been 
adequately shored or braced: Provided that shoring and bracing may not be 
necessary where-  

• the sides of the excavation are sloped to at least the maximum angle of repose 
measured relative to the horizontal plane; or   

• such an excavation is in stable material: Provided that-  

• permission has been given in writing by the appointed competent person    
contemplated above upon evaluation by him or her of the site conditions; and  

• where any uncertainty pertaining to the stability of the soil still exists, the decision 
from a professional engineer or a professional technologist competent in 
excavations is decisive and such a decision must be noted in writing and signed by 
both the competent person and the professional engineer or technologist, as the 
case may be;  

• must take steps to ensure that the shoring or bracing contemplated above is 
designed  and constructed  in a manner that  renders it strong enough to support 
the sides of the excavation in question;  

• must ensure that no load, material, plant or equipment is placed or moved near the 
edge of any excavation where it may cause its collapse and consequently 
endangers the safety of any person, unless precautions such as the provision of 
sufficient  and suitable shoring  or bracing are taken to  prevent the sides from 
collapsing;  

• must ensure that where the stability of an adjoining building, structure or road is 
likely to be affected by the making of an excavation, steps are taken to ensure the 
stability of such building, structure or road and the safety of persons;  

• must cause convenient and safe means of access to be provided to every 
excavation in which persons are required to work, and such access may not be 
further than six meters from the point where any worker within the excavation is 
working;  

• must ascertain, as far as is reasonably practicable, the location and nature of 
electricity, water, gas or other similar services which may in any way be affected by 
the work to be performed, and must before the commencement of excavation work 
that may affect any such service, take the steps that are necessary to render the 
circumstances safe for all persons involved;  

o must ensure that every excavation, including all bracing and  shoring, is 
inspected-  

o daily, prior to the commencement of each shift;  
o after every blasting operation;  
o after an unexpected fall of ground;  
o after damage to supports; and 
o after rain, 
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by the competent person, in order to ensure the safety of the excavation and of persons, and 
those results must be recorded in a register kept on site and made available on request to 
an inspector, the client, the client's agent, any other contractor or any employee;  

• must cause every excavation which is accessible to the public or which is adjacent 
to public roads or thoroughfares, or whereby the safety of persons may be 
endangered, to be –   

o adequately protected by a barrier or fence of at least one metre in height 
and as close to the excavation as is practicable; and  

o provided  with  warning  illuminates  or  any  other  clearly visible  boundary 
indicators at night or when visibility is poor, or have resort to any other 
suitable and sufficient precautionary measure where this is not practicable;  

• must ensure that all precautionary measures stipulated for confined spaces as 
determined in the General Safety Regulations, 2003, are complied with by any 
person entering any excavation;  

• must, where the excavation work involves the use of explosives, appoint a 
competent person in the use of explosives for excavation, and must ensure that a 
method statement is developed by that person in accordance with the applicable 
explosives legislation; and  

• must cause warning signs to be positioned next to an excavation within which or 
where persons are working or carrying out inspections or tests.  

  
5.36 Demolition Work  
  
Not applicable on this project. 
  
5.37 Tunnelling  
  
Not applicable on this project.  
  
5.38 Scaffolding  
  
A contractor must appoint a competent person in writing who must ensure that all scaffolding 
work operations are carried out under his or her supervision and that all scaffold erectors, 
team leaders and inspectors are competent to carry out their work.  
  
A contractor using access scaffolding must ensure that such scaffolding, when in use, 
complies with the safety standards incorporated for this purpose into these Regulations under 
section 44 of the Act.  
  
5.39 Bulk mixing plant  
  
A contractor must ensure that the operation of a bulk mixing plant is supervised by a 
competent person who has been appointed in writing and is –  

• aware of all the dangers involved in the operation thereof; and  

• conversant with the precautionary measures to be taken in the interest of health 
and safety.  

  

No person supervising or operating a bulk mixing plant may authorize any other person to 
operate the plant, unless that person is competent to operate a bulk mixing plant.  
  
A contractor must ensure that the placement and erection of a bulk mixing plant complies 
with the requirements set out by the manufacturer and that such plant is erected as designed.  
  
A contractor must ensure that all devices to start and stop a bulk mixing plant are provided 
and that those devices are placed in an easily accessible position and constructed in a 
manner to prevent accidental starting. 
 
A contractor must ensure that the machinery and plant selected is suitable for the mixing task 
and that all dangerous moving parts of a mixer are placed beyond the reach of persons by 
means of doors, covers or other similar means.  
  
No person may remove or modify any guard or safety equipment relating to a bulk mixing 
plant, unless authorized to do so by the appointed person.  
  
A contractor must ensure that all precautionary measures stipulated for confined spaces as 
determined in the General Safety Regulations, 2003, are complied with when entering any 
silo.  
  
A contractor must ensure that a record is kept of all repairs or maintenance to a bulk mixing 
plant and that the record is available on site to an inspector, the client, the client's agent or 
any employee.  
  
5.40 Rope Access Work  
  
Not applicable on this project.  
  
5.41 Hazardous Chemical Substances (HCS)  
  
In addition to the requirements in the HCS Regulations, the principal contractor must provide 
proof in the Health and Safety Plan that:  

• Material Safety Data Sheets (MSDS’s) of the relevant materials / hazardous 
chemical substances are available prior to use by the contractor.   All MSDS’s shall 
be available for inspection by the agent at all times.  

• Risk assessments are done at least once every 6 months.  

• Exposure monitoring is done according to OESSM and by an Approved Inspection 
Authority (AIA) and that the medical surveillance programme is based on the 
outcomes of the exposure monitoring.  

• How the relevant HCS’s are being/going to be controlled by referring to:  
o Limiting the amount of HCS  
o Limiting the number of employees  
o Limiting the period of exposure  
o Substituting the HCS  
o Using engineering controls  
o Using appropriate written work procedures  

• The correct PPE is being used.  
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• HCS are stored and transported according to SABS 072 and 0228.  

• Training with regards to these regulations was given.  
  
The Health and Safety plan should make reference to the disposal of hazardous waste on 
classified sites and the location thereof (where applicable).  
  
The First Aider must be made aware of the MSDS and trained in how to treat HCS incidents 
appropriately.  
 
5.42 Hazardous Biological Substances (HBS) 
 
Because of the possible exposure of workers to raw sewage the H&S Plan shall include 
details of the following: 
 

• The conducting of Risk Assessment specifically aimed at exposure to HBA which 
shall include the following 

o Nature and dose of HBA 
o Where HBA may be present and in what physical form 
o The nature of work or process 
o Steps in the event of failure of control measures 
o The effect of the HBA 
o The period of exposure 
o Control measures to be implemented 

 

• Monitoring of exposure of workers shall be conducted to establish whether any 
worker is infected with an HBA associated with working or being exposed to raw 
sewage, in terms of the following: 

o By an occupational medical practitioner 
o Before entering the site to establish the workers baseline 
o During the period of the contract the risk assessment indicate possible 

exposure 
o After completion of the contract 

• Medical surveillance should such be required after the above-mentioned by an 
occupational health practitioner. 

• Indication on how all records of assessment, monitoring, etc. will be kept, taking into 
account that records have to be kept for a period of 40 years. 

• How exposure to HBA is to be controlled 

• The provision of personal protective equipment 

• What information and training is to be provided to employees regarding the 
following: 

o The contents of these regulations 
o Potential risks to health 
o Control measures to be implemented 
o The correct use and maintenance of personal protective equipment 
o The results of the risk assessment. 

  
5.43 Noise Induced Hearing Loss  

  
Where noise is identified as a hazard the requirements of the NIHL regulations must be 
complied with and the following must be included / referred to in the Health and Safety Plan:  

• Proof of training with regards to these regulations.  

• Risk assessment done within 1 month of commencement of work.  

• That monitoring carried out by an AIA and done according to SABS 083.  

• Medical surveillance programme established and maintained for the necessary 
employees.  

• Control of noise by referring to: 
o Engineering methods considered  
o Admin control (number of employees exposed) considered  
o Personal protective equipment considered/decided on   
o Describe how records are going to be kept for 40 years.  

  
5.44 Explosives and Blasting  
  
Not applicable on this project.  
  
5.45 Personal Protective Equipment (PPE)  
  
The Contractor shall carry out PPE or clothing needs analysis in accordance with his risk 
assessment, to determine the necessary PPE or clothing to be used during construction. The 
Contractor shall make provision and keep adequate quantities of SABS approved PPE or 
clothing on site at all times.    
  
The Contractor must ensure that personnel are trained in the correct use of PPE to be used.  
  
The Contractor must ensure that lost, stolen, worn out or damaged PPE is replaced as 
required and receipt signed for by employees on site.  
  
5.46 Asbestos  
  
Not applicable on this project.  
 
Should asbestos be identified as a hazard whilst work is carried out, the following must be 
included in the health and safety plan: 

• Notification to the Provincial Director in writing, prior to commencement of asbestos 
work. 

• Proof of a structured medical surveillance programme, drawn up by an occupational 
medicine practitioner. 

• Proof that an occupational health practitioner carried out an initial health evaluation 
within 14 days after commencement of work. 

 

• Copies of the results of all assessments, exposure monitoring and the written 
inventory of the location of the asbestos at the workplace. 

• Only proof that medical surveillance has been conducted and not the actual records 
itself since these areas of a confidential nature. 
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• How records are going to be kept safe for the stipulated period of 40 years. 

• Proof that asbestos demolition (if applicable) is going to be done by a registered 
asbestos contractor and provide proof that a plan of work for such demolition is 
submitted to an Approved Asbestos Inspection Authority 30 days prior to 
commencement of the demolition. 

• Provide proof that the plan of work was approved by the asbestos AIA and submitted 
to the provincial director 14 days prior to commencement of demolition work 
together with the approved standardised procedures for demolition work   

 
5.47 Lead  
 
Not applicable on this project.  
 
Should lead be identified as a hazard whilst work is carried out, the following must be included 
in the health and safety plan: 

• Proof that an occupational health practitioner carried out an initial health evaluation 
within 14 days after commencement of work. 

• Copies of the results of all assessments, exposure monitoring and the written 
inventory of the location of the lead at the workplace. 

• Only proof that medical surveillance has been conducted and not the actual records 
since these are of a confidential nature. 

• How records are going to be kept safe for the stipulated period of 40 years. 
  
 
5.48 Pressure Vessels (Including Gas Bottles)   
  
Not applicable on this project.   
  
 
5.49 Fire Extinguishers and Fire Fighting Equipment  
  
The Contractor shall provide adequate, regularly serviced fire extinguishers located at 
strategic points on site.  The Contractor shall keep spare serviced portable fire extinguishers.  
The Contractor shall have adequate persons trained or competent to use the Fire Fighting 
Equipment.    
  
Safety signage shall be posted up in all areas where fire extinguishers are located.    
  
 
5.50 Lifting Machinery and Tackle  
  
Not applicable on this project.   
  
 
5.51 Ladders and Ladder work  
  

The Contractor shall ensure that all ladders are numbered and inspected regularly keeping 
record of inspections.  It should be noted that Aluminium ladders are preferred to wooden 
ladders.  
   
5.52 General Machinery  
  
The Contractor shall comply with the Driven Machinery Regulations, which include inspecting 
machinery regularly, appointing a competent person to inspect and ensure maintenance, 
issuing PPE or clothing and training those that use machinery and enforce compliance.  
  
5.53 Portable Electrical Tools   
  
The Contractor shall ensure that use and storage of all explosive actuating fastening devices 
and portable electrical tools are in compliance with relevant legislation. 
The Contractor shall consider that:  

• A competent person undertakes routine inspections;  

• Only authorised persons use the tools;  

• There are safe working procedures applied;  

• Awareness training is carried out and compliance is enforced at all times; and   

• PPE and clothing is provided and maintained.  
  
 
5.54 High Voltage Electrical Equipment  
  
The Contractor shall ensure that, where the work is under, on or near high-voltage electrical 
equipment the Electrical Installation Regulations, together with safety instructions 
(Regulations of the Owner of the Equipment) are complied with.  Such equipment includes:   

• Eskom and the Local Authority equipment  

• The Contractor’s own power supply;  and   

• Electrical equipment being installed but not yet taken over from a Contractor by The 
Client.  

  
5.55 Public Health and Safety  
  
The Contractor shall ensure that each person working on or visiting a site, and the 
surrounding community, shall be made aware of the dangers likely to arise from on-site 
activities and the precautions to be observed to avoid or minimize those dangers.  
Appropriate health and safety signage shall be posted at all times.  
  
 
5.56 Night Work  
  
Not applicable on this project. 
 
 
5.57 Lighting 
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Where poor or lack of illumination is identified as a hazard the lighting regulations must be 
complied with and the following must be included in the H&S Plan: 

• How lighting will be ensured/ provided where daylight is not sufficient and /or after 
hours are worked. 

• Planned maintenance programme for replacing luminaries. 

• Proof of illumination levels of artificial illumination equipment. 
 
5.58 Environmental Conditions and Flora and Fauna  
  
The Contractor must be mindful of adverse weather conditions upon the health and safety of 
the workforce.  This includes inclement weather, strong wind, heat stress, extreme cold, etc.  
The Contractor’s risk assessment process must take into account the risks associated with 
such weather conditions.  The same is true when working in an environment where there is 
a risk to employees’ health and safety from presence of poisonous flora, or wildlife (including 
bees, snakes, etc.).  The Contractor’s risk assessment process must take these risks into 
account.  
  
5.59 Occupational Health  
  
Exposure of workers to occupational health hazards and risks are very common in any work 
environment, especially in construction.  Occupational health hazards and risks exposure is 
a major problem and all Contractors are to ensure that proper health and hygiene measures 
are put in place to prevent exposure to these hazards and risks.    
  
The occupational hazards and risks may enter the body in three ways:  

• Inhalation through breathing e.g. cement dust;  

• Ingestion through swallowing maybe through food intake;  

• Absorption through the skin (pores) e.g. painting or use of thinners.  
  
The contractor is required to ensure that all his personnel are medically fit prior to being 
allowed onto the work site. 
 
All Contractors should ensure that Occupational Hygiene surveys are conducted as per the 
Occupational Health and Safety Act to ensure employees are not exposed to hazards.  Risk 
Assessments should identify areas where surveys are to be conducted.  
  
5.60 Suspended Platforms  
  
Not applicable on this project.   
  
5.61 Material Hoists  
  
Not applicable on this project.  
  
5.62 Explosive Actuated Fastening Device  
  
Not applicable on this project 
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6.  TRAINING, INSPECTIONS AND RECORDS 

 
The Contractor must be aware of the following additional requirements: 
 
 

What When 
Output 

Awareness training 
(Toolbox Talks) 

At least fortnightly and before 
hazardous work is carried out 

Attendance Register 

Health and Safety 
Committee Meetings 

Monthly Minutes signed by employer 

Health and Safety 
Reports 

Monthly 
Report covering: 

a) Incidents / Accidents and investigation 

b) Non conformance 

c) Health and Safety Training 

d) HIRA Updates 

e) Internal & External Audits 

General Inspections As per Health and Safety Specifications 
& OHSA 

Report of Health and Safety Specifications and 
OHSA compliance: 

a) Scaffolding 

b) Lifting Machinery 

c) Excavations 

d) Construction vehicle 

General Inspections Monthly 
Covering: 

a) Fire Fighting Equipment 

b) Portable Electrical Equipment 

c) Hand Tools 

d) Ladders 

Record Keeping On-going 
Covering: 

a) General Complaints 

b) Fines 

c) General Incidents 

d) MSDS 

e) Surveillance Medicals 

f) Inspection Registers 

g) Department of Labour Notices 
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ANNEXURE A 

The contractor shall submit the info below in an Annexure 2 prior to construction commencement. 

Item 
No. 

Health and Safety Specification 
Requirement 

OHSA Requirement Submission date 

1 
Notification of Intention to Commence 
Construction 

Construction Regulation 
2014 

At least 7 days before commencement on 
site 

2 Construction Work Permit 
Construction Regulation 
2014 

At least 30 days prior to project 
commencement 

3 
Assignment of Responsible Person to 
Manage Building Work Via Health and 
Safety Organogram 

Construction Regulation 
2014 

Before commencement on site 

4 
Competency for Health and Safety 
Positions 

Client / Client Agent 
requirement 

Before commencement on site 

5 Letter of Good Standing 

Compensation of 
Occupational Injuries & 
Disease Act (COIDA) 130 
of 1993 

Before commencement on site 

6 
Occupational Health and Safety 
Policy 

Client / Client Agent 
requirement 

Before commencement on site 

7 
Risk Assessment, Safety Plan, 
Demolition Method Statement 

Client / Client Agent 
requirement 

Before commencement on site 

 

ANNEXURE B: APPOINTMENTS 
The Contractor shall make the following appointments: 

   
   
No Description No Description 

1 Chief Executive Officer (OSHACT 16(1)) 17 Material Hoist Inspector (CR19(8)(a)) 

2 Contract Director/Manager (OSHACT 16(2)) 18 Material Hoist Operator (CR19(6)) 

3 Construction Manager (CR 8(1)) 19 Bulk Mixing Plant Supervisor (CR20(1)) 

4 Construction Supervisor (CR 8(7)) 20 Bulk Mixing Plant Operator (CR20(2)) 

5 
Assistant Construction Supervisor (CR 8(8)) 

21 Controller of Explosive Actuated Fastening Devices  
(CR21(2)(g)(1)) 

6 
Construction Safety Officer (CR 8(5)) 

22 Construction Vehicle and Mobile Plant Operator 
(CR23(1)(d)(i) 

7 
Construction risk assessor (CR 9(1)) 

23 Controller of Temporary Electrical Installations 
(CR24('c)) 

8 Fall Protection Competent Person (CR 10(1)) 24 Stacking Supervisor (CR28(a)) 

9 Traffic Safety Officer 25 Fire Extinguishing Equipment Inspector (CR29(h)) 

10 Safety Representative (where > 20 employees 
on site) 

26 
Fire Fighters (CR29(i)) 

11 Temporary work Designer (CR 12(1)) 27 First Aider (GSR 3) 

12 Temporary work Supervisor (CR12(2)) 28 Fall Protection Plan Developer (CR 10(1)(a)) 

13 Excavation Supervisor (CR13(1)(a)) 29 Incident Investigator (OSHACT 9(2)) 

14 Demolition Supervisor (CR14(1)) 30 Competent Person – Confined Spaces (GAR 5(1)) 

15 Scaffold Supervisor (CR16(1)) 31 Health and Safety technical Committee (CR 31) 

16 Suspended Platform Supervisor (CR17(1)) 32 General Machinery Competent Person (GMR 2) 
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7. PROJECT DETAILS 

  

PROJECT DETAILS: 

Description of Works 
Extensions to the Existing Store and Laundry Building (Phase 2) in Bontebok National Park, which includes 
ALTERATIONS  
CARPENTRY & JOINERY 
CEILINGS, PARTITIONS ETC. 
FLOOR COVERINGS 
METALWORK 
PLASTERING 
ELECTRICAL WORK 
GLAZING 
PAINTWORK  

Anticipated Construction Duration 

2 months 

Provisional Start Date 

October 2026 

Completion Date 

December 2026 

  

EXISTING ENVIRONMENT: 

Hazards particular to this project by virtue of location: 
Wild Animals: Buck, spiders, snakes and Baboons etc.   

Members of public and children: Not applicable 

Public Roads: Not applicable 

 

Overhead, Above Ground and Underground Services crossing the site: 
     

Overhead: Not applicable 

Underground: Sewer, electrical etc. 

Ground Level: Sewer. 

Services Drawings 
available 

Not Applicable 

Way leaves required: Not Applicable 
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Permits required: Applicable 

Isolation required: Not Applicable 
      

Existing structures and surrounding land use (with a significant impact on Health and Safety): 

Office, House, Stores and Garages. 

Existing ground conditions and ground survey report: 

NA 

 

Existing Traffic Systems: 
     

Conditions: Gravel Roads 

Restrictions to access: Not Applicable 

Speed restrictions: Normal road restrictions: 40km/h 

      

   

PROJECT HEALTH AND SAFETY REQUIREMENTS: 

Significant health and safety hazards identified by Designer and Client Agent: 
 
Accommodation of Traffic (Management Plan):  Not Applicable  

Members of the Public:  The works are located in an area in the vicinity of SANParks employees, but away from the 
general public.  The Principal Contractor is responsible for the safety of the workers as well as SANParks employees.  
The Principal Contractor is to provide sufficient warning & information signage in place as required by the OHS Act.  

Wild animals:  Induction to be conducted by Bontebok National Park which addresses hazards caused by wild animals. 

Normal construction hazards expected are as follow: 

ALTERATIONS  

CARPENTRY & JOINERY 

CEILINGS, PARTITIONS ETC. 

FLOOR COVERINGS 

METALWORK 

PLASTERING 

ELECTRICAL WORK 

GLAZING 
PAINTWORK 
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NOTE: Please refer to the end of this Health and Safety Specification for the baseline risk assessment of these 
risks. 

   

ACTIVITIES REQUIRING APPROVED METHOD STATEMENTS 

Not Applicable 

 

   
ACTIVITIES REQUIRING PERMITS 

Permit to Dig / Permit to 
Enter Excavations: 

Not applicable on this project 

Permit to Work with 
Electricity: Not applicable on this project 

Confined Space Permit: Not applicable on this project 

Hot Works Permit: Not applicable on this project 

Permit to work under 
Power Lines: 

Not applicable on this project 

Blasting: Not applicable on this project 

Temporary Works: NA 
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GENERAL ARRANGEMENTS 

Restrictions on times: 
Monday - Friday 07:30 to 16:00                                 

Access to site by 
Construction Vehicles: 

NA 

Access to site by 
Construction workers & 
Visitors: 

Contractor to maintain a daily site attendance register  

Site camp location and set 
up: 

Restrictions/requirements, storage areas and security to be advised in consultation with 
Bontebok National Park 

Ablution and Welfare: Contractor to provide as per regulations 

Environmental Conditions: NA 

Induction Training: 
All workers to receive induction training by Bontebok National Park prior to 
commencement on site. Special reference to SANParks EMP and Code of Conduct 

   

PROTECTION OF SITE AGAINST UNUATHORIZED ACCESS BY PUBLIC 

General: Not Applicable 

Warning Notices: Construction site, Visitors to report to the site office.  Fire Extinguisher, First Aid, Emergency Assembly 
area and Emergency telephone numbers.  Reflective vests, safety boots and dust masks signage to be displayed.  

PERSONAL PROTECTIVE EQUIPMENT (PPE) 

The Client requires the Contractor to ensure that employees (and other under his/her control) wear the following 
minimum PPE: 

     

Overalls: Yes, required 

Safety Harnesses: NA 

Hard Hats: Yes, required 
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Safety Footwear: Yes, required 

Reflective Vests: Yes, required 

Goggles / Gloves / ear and 
respiratory protection  

As required per specific job function 

Specialist equipment: As required per specific job function 

   

HAZARDOUS SUBSTANCES 

The following materials and substances have, or may have, to be used in the works and are identified as 
potentially posing special health and / or safety hazards during the project.  Appropriate measures will need to 
be specified for their control: 

     

Floor glue Cement   

Glass Silicone   

Dust Solvents   

Paint     

 
 

8. BASELINE RISK ASSESSMENT BUILDINGS 

 
 
PROJECT:  EXTENSIONS TO THE EXISTING STORE AND LAUNDRY BUILDING (PHASE 2) IN BONTEBOK NATIONAL PARK 
         

Risk Rating is measured by determining the Likelihood (L) and Consequence (C) and using the Matrix to determine the Risk Rating (R). 

Risk Ranking below 10 is deemed Tolerable, between 11 and 19 is deemed Medium Risk and above 20 is deemed High Risk 
         

Steps in operation 
Ref 
No. 

Hazard Risk 

 Risk 
Rating 

Controls Measures 
Other Controls 

L C R   

General Onsite 
Activities 

A1 Access to Site 
Pedestrian & people equipment 
interaction causing injury 

4 2 12 
Occupational Health and Safety Act 

24(1) 

Area to be secured and barricaded / 
fenced  

     Dust Inhalation 3 1 4 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
Induction Training & PPE 

     Unauthorised entry 3 2 8 
Occupational Health and Safety Act 

12(2) 

Site Visit Register, signage, Permit 
for vehicle access 

      Slip, trip and fall 3 2 8 
Occupational Health and Safety Act 

12(1)(b)(c) 
Induction Training & PPE 

  A2 
Placing of office/ containers if 
lifting is involved 

Heavy objects swinging out of 
control causing injury/damage 

2 4 14 Driven Machinery 18(11) 
Safe work area, Induction Training, 
Trained operator, Lifting Plan 
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     Crane/lifting tackle failure causing 
object to fall 

2 4 14 
General Machinery Regulations 

7(a)9b) 

Inspection Register, Trained 
operator 

     Accidental collision with overhead 
power lines 

2 4 14 General Machinery Regulations 7(a)(b) 
Assign a flag man, determine safe 
work area 

      Lifting machine/crane falling over 2 4 14 General Machinery Regulations 5(1)(2) 
Assign a flag man, determine safe 
work area 

  A3 
Hand Loading and offloading 
of heavy machinery & 
equipment 

Items rolling/slipping falling causing 
injury 

4 2 12 General Machinery Regulations 2(1) Induction training, PPE 

      
Incorrect Lifting procedure resulting 
in injury 

3 2 8 General Machinery Regulations 3(2) 
Induction training, Proper lifting 
procedure, PPE 

  A4 
Machine loading and 
offloading of heavy machinery 
& equipment 

Failure of machinery causing injury 3 3 13 Driven Machinery 18(1)(a)(b) Supervision 

     Equipment falling 3 3 13 General Machinery Regulations 2(2) PPE 

      Collision of vehicles 3 3 13 General Machinery Regulations7(a)(b) Flag men 

  A5 Traffic Equipment interaction   3 4 18 Construction Regulation 23(1)(d)(i)(ii)  Traffic management plan 

      Pedestrian collision 3 4 18 Construction Regulation 23(2)(c) Pedestrians Walkways 

  A6 Lack of employees facilities  
Lack of drinking water, dehydration 
of workers  

3 5 22 Construction Regulation 30(1)(a) 
Provision of drinking water & 
Induction training 

      
Lack of sanitary facilities, unhygienic 
conditions 

3 5 22 
Construction Regulation 30(1)(b) and 

30(2) 

Provision of chemical toilets & proper 
housekeeping 

  A7 Stacking & Storage 
Fall, slip resulting in potential 
injury/damage 

4 3 17 Construction Regulation 28(d) 
Storage plan, induction training and 
restricted access 

     Obstructing critical equipment and 
walkways 

4 3 17 Construction Regulation 27 (a)(c)(g) 
Storage plan, induction training and 
restricted access 

     Flammable liquids catching fire 3 3 13 Construction Regulation 25(a)(b)(c) 
Storage plan, induction training and 
fire-fighting equipment 

      Hazardous storage of materials 3 3 13 
Hazardous Chemical 
Regulation(25)9A(2) 

Storage plan, regular inspections 

  A8 
Handling of chemicals and 
fuels 

Exposure 3 3 13 
Hazardous Chemical Regulation 

9A(1)(a-p) 
PPE 

     Inhalation 3 3 13 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
  

      Burns to Skin 3 3 13 
Hazardous Chemical Substances 

Regulations 9A(2); Material Data Sheet 
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  A9 
Temporary Low voltage 
Electrical installation 

Exposure to live wires-electrocution 2 5 19 Construction Regulation 24(a)(b)  Lockable DB box, Inspection register 

     Faulty earth leakage 2 5 19 SANS 10142 
Competent person to do installation 
& inspection 

      Short circuit causing fire 2 4 14 Construction Regulation 24(b)  
Weekly inspection, Induction 
Training & Fire-fighting equipment 

  A10 Issue of PPE Incorrect PPE 4 2 12 General Safety Regulation 2(1) PPE Register 

  A11 Usage of PPE Incorrect use of PPE 4 2 12 General Safety Regulation 3(2) 
PPE Register, Induction Training, 
supervision 

      Negligence to use PPE 4 2 12 General Safety Regulation 5 
PPE Register, Induction Training, 
supervision 

  A12 Adverse storms Struck by lightning  2 5 19 
Induction Training                                                 

Safe Operation Procedure 
Proper warning system 

  A13 Adverse heat Dehydration, Sunburn, heat stroke 3 4 18 
Induction Training                                                 

Safe Operation Procedure 
Proper drinking water, PPE 

  A14 Working in excessive winds Exposure to dust 3 4 18 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
PPE 

  A15 House keeping 
Objects lying around can result in 
slip/fall 

4 2 12 Construction Regulation 27(a)(b) Regular cleaning of site 

     Unhygienic conditions 3 3 13 Construction Regulation 27(d) Induction Training 

      Pollution of area 3 2 8 Construction Regulation 27(e) 
Proper waste bins and waste 
removal 

  A16 Fire prevention Open Fires 3 3 13 Construction Regulation 29(a) SANParks EMP & Code of conduct 

     Inadequate fire-fighting equipment 4 3 17 Construction Regulation 29(g)(h) Inspection register, supervision 

     Runaway fires 4 4 21 Emergency evacuation plan SANParks EMP & Code of conduct 

      Accidental Fires 3 4 18 Construction Regulation 29(a)(d)(iii) Designated smoking areas 

  A17 Environmental pollution Pollution of ground, air, workspace 3 2 8 Environmental Regulation 6(d) SANParks EMP & Code of conduct 

      Littering 4 2 12 
SANParks Environmental Management 

Plan 

Induction Training, Provide proper 
trash bins 

  A18 
Working near hazardous 
animals incl snakes, spiders & 
scorpions 

Poisons bites/ attack by large 
animals 

3 3 13 
SANParks Environmental Management 

Plan 

Induction Training, SANParks ranger 
where required, Proper treatment in 
first aid kit 
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  A19 
Working in close proximity of 
water 

Falling into water & drowning 3 4 18 Construction Regulation 26(1)(a)(b) 
Safe work area, Induction Training, 
barricades 

      Pollution of water body 3 4 18 
SANParks Environmental Management 

Plan                                                                 
Construction Regulation 26(2) 

Induction Training 

Plant or vehicle & 
equipment 

B1 Construction vehicles Equipment Failure 4 4 21 Construction Regulation 23(1)(k) 
Vehicle check list and regular 
maintenance 

     Unroadworthy vehicles 3 4 18 Construction Regulation 23(2)(i)(j)(k) 
Vehicle check list and regular 
maintenance 

     Speeding/ Operation 3 4 18 Construction Regulation 23(2)(l) 
Safe traffic route, imply penalties, 
traffic calming measures 

     Potential accident/collision 4 4 21 General Machinery Regulations 7(a) 
Induction Training, Reflective vests, 
safe work area 

     Material/equipment fall from vehicle 4 4 21 Construction Regulations 23(1)(b)(g)(h) Properly secure all goods 

      
Vehicle/plant not used for correct 
purpose 

3 3 13 Construction Regulations 23(1)(b)(c) 
Supervision, controlled access to 
vehicle/plant 

  B2 Licencing of operators 
Unauthorized operation of 
equipment 

3 3 13 
Construction Regulation 

23(1)(d)(i)(ii)  
Valid operator, restricted access to 
machinery, supervision 

      Expired licenses 3 1 6 
Construction Regulation 

23(1)(d)(i)(ii)  
Keep OHS file up to date 

  B3 Parking of vehicles Runaway vehicle                                                                                                                               3 4 17 Safe Operation Procedures (SOP) 
Vehicle check list, use stop block 
behind tyres 

      Parking in unsafe areas 3 1 4 Construction Regulation 23(2)(i)(j) Demarcate proper parking areas 

Transportation  C1 Transportation of employees 
Interaction with other vehicle- 
collision 

4 4 21 

Construction Regulation 23(1)(b)(j)  

Supervisor  

     Equipment not roadworthy 3 1 4 
Vehicle checklist, vehicle must meet 
required standards 

     Equipment not licensed 3 1 4 Construction Regulations 23(a)(b) Supervision and monitor 

     
Operator of vehicle transporting 
employees not licensed and 
authorized 

3 1 4 Construction Regulation 23(2)(i)(j)  
Supervision and monitor if Driver has 
Valid PDP 

     Vehicle not equipped to transport 
employees 

3 1 4 Construction Regulation 23(d)(i)(j)  
Vehicle checklist, vehicle must meet 
required standards 

      Not Adhering traffic legislation 3 1 4 Construction Regulation 23(2)(j)  Supervision, implement fines 

  C2 
Transportation of material or 
equipment with people 

Material/equipment fall from vehicle 4 4 21 Construction Regulation 23(g)(h) Properly secure all goods 
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      Potential accident/collision 4 4 21 Construction Regulation 23(2)(g)(h)(j) 
Induction Training, Reflective vests, 
safe work area 

  C3 Towing a Trailer Vehicle accident 4 4 21 
Construction Regulations 23(e); 

Occupational Heath and Safety Act 
24(1)(c)(iii)(iv) 

Awareness, trained operator 

      Towing coupler failure 3 3 13 Construction Regulation 22(e) Inspection Register 

Hand Tools D1 Injury Due to Incorrect tools used 4 3 17 Hand tool register, Induction Training,  Supervision 

     Defective tools 4 3 17 Safe Operation Procedure Supervision 

      Struck by flying debris 3 3 13 Safe Operation Procedure PPE 

  D2 Hand Drills 
Clothing being grabbed by rotating 
drill  

3 3 13 
Safe Operation procedure,                                         

Toolbox Talks                                                 
Electrical Machinery Regulations 

10(3)(4) 

PPE, Supervision 

     Unsecured work piece rotating with 
drill 

3 3 13 PPE, Supervision 

     Shaving flying into eyes 3 3 13 PPE, Supervision 

     Accidental injury 4 3 17 
Electrical Machinery Regulations 

10(4) PPE, Supervision 

      Electrocution 3 5 22 
Electrical Machinery Regulations 10(1) 

(a)(b) 
Tool inspection register 

  D3 Angle Grinder Cutting disc cracked and breaks 3 3 13 
Safe Operation procedure, Toolbox 

Talks 
PPE, Supervision 

     Shaving flying into eyes 3 3 13 Electrical Machinery Regulations 10(3)  PPE, Supervision 

     Exposure to noise 3 3 13 
Noise Induced Hearing Loss                            
Regulations (7)(1)(a)(b)(c)(d) 

PPE 

     Vibration 2 2 5 
Safe Operation procedure, Toolbox 

Talks 
  

     Accidental injury 4 3 17 
Safe Operation procedure, Toolbox 

Talks 
PPE, Supervision 

      Electrocution 3 5 22 
Electrical Machinery Regulations 10(1) 

(a)(b) 
Tool inspection register 

  D4 
Other electrical portable hand 
tools 

Electrocution 3 5 22 
Electrical Machinery Regulations 10(1) 

(a)(b) 

Tool inspection register, inspect 
extension cord 

     Exposure to noise 3 3 13 
Noise Induced Hearing Loss                       
Regulations (7)(1)(a)(b)(c)(d) 

PPE 
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     Vibration 2 2 5 
Safe Operation procedure, Toolbox 

Talks 
  

     Accidental injury 4 3 17 
Safe Operation procedure, Toolbox 

Talks 
PPE, Supervision 

      Shaving flying into eyes 3 3 13 Safe Operation procedure PPE, Supervision 

  D5 
Explosive actuated fastening 
device 

Malfunction of equipment causing 
injury/damage 

3 3 13 Explosive Regulations 15(a)(b) 
Tool inspection register, inspect 
extension cord 

     Accidental injury 3 3 13 Explosive Regulations 15(b) PPE, Supervision 

      Accidental discharge 3 3 13 Explosive Regulations 15(a)(b) 
Safety mechanism working, Store in 
unloaded condition 

Working at heights J1 
Climbing up and down 
equipment 

Fall from equipment 4 3 17 

General Safety Regulations (6) 

Induction, PPE, Fall Protection plan 

     Equipment used for incorrect 
purposes 

3 3 13 Induction training, supervision 

      
Equipment failure resulting in 
injury/damage 

3 3 13 Inspection register 

  J2 Working on Scaffolding Collapse of Scaffolding 3 3 13 Construction Regulation 16(1) 
Competent scaffold erector, 
inspection register 

     Person slipping/falling from 
scaffolding 

4 3 17 Construction Regulation 16(2) 
Fall protection plan, safety 
harnesses, barricades 

     Falling objects from scaffolding 
causing injury/damage 

4 3 17 

Construction Regulation 16(1)(2) 

PPE, safe work area, catch nets 

     Scaffolding used for incorrect 
purpose 

3 2 8 Induction Training, supervision 

      Sharp edges causing injury 3 2 8 Eliminate or clearly mark edges 

  J3 Working on Ladders Fall from ladder 4 3 17 General Safety Regulation 13A(4)(a)(b) 
PPE, safety harness, Fall protection 
plan 

     Ladder not secure - slip 3 3 13 General Safety Regulation 13A(2)(a)(b) Secure ladder 

     Ladder damaged or substandard 3 3 13 General Safety Regulation 13A(2)(a)(b)  Ladder inspection Register 

      Ladder used for incorrect purpose 3 2 8 General Safety Regulation 13A(3)(a)(b)  Induction Training, supervision 

Work in Confined 
Spaces K1 Confined Spaces Lack of oxygen 2 3 9 General Safety Regulations 5(1) Additional ventilation 

    Intoxicating Fumes 2 3 9 
General Safety Regulations 

5(1)(2)(a)(b) 
Respiratory masks 
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Construction L1 Bricklaying Injury due to sharp bladed tools 3 3 13 

Occupational Health and Safety 
8(1)(2) 

PPE, Induction Training 

     Fall from heights 3 3 13 PPE. Fall Protection Plan 

     Injury due to hauling of bricks 4 3 17 PPE, Induction Training 

     Shards flying into eyes from 
breaking bricks 

4 3 17 PPE, Induction Training 

      Bricks falling from height 4 3 17 
Safe work area, Induction Training, 
barricades 

  L2 Plastering Falling Material onto person 3 3 13 

Safe Operation Procedures (SOP) 

PPE, Induction Training 

     Fall from heights 3 3 13 PPE. Fall Protection Plan 

     Spillage/ pollution 3 3 13 

Hazardous Chemical Substances          
Regulations 10(1)(a)(b)(f)(3) 

Drop sheets to be used 

     Hazardous substance contact - dry 
plaster mix 

3 3 13 PPE, Induction Training 

      Dust -lll health  3 3 13 PPE, Induction Training 

  L3 Painting 
Unauthorised use of grinders during  
preparation for painting 

3 3 13 

Hazardous Chemical Substances          
Regulations 10(1)(a)(b)(f)(3) 

PPE, Supervision 

     Exposure to chemicals/ inhalation of 
fumes 

3 4 18 PPE, Supervision 

     Spillage/ pollution from paint 3 3 13 PPE, Supervision 

     Flammable liquids - Accidental fire 3 4 18 

Construction Regulation 
25(a)(b)(c)(d)(e)(f)(g) 

Proper storage facilities, Fire fighting 
equipment 

     Improper ventilation 3 3 13 

     Unauthorized access to flammable 
liquids 

3 3 13 Restricted access 

      Fall from heights 3 3 13 PPE. Fall Protection Plan 

  L5 Carpentry & Joinery Injury due to sharp bladed tools 3 3 13 

Safe Operation Procedures (SOP) 

PPE, Induction Training 

     Shards flying into eyes  4 3 17 PPE, Induction Training 

     Exposure to chemicals/ inhalation of 
fumes 

3 4 18 
Hazardous Chemical Substances          

Regulations 10(1)(a)(b)(f)(3) 
PPE, Supervision 
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      Injury due to hauling of material 4 3 17 PPE, Induction Training 

  L5 
Chasing of services into 
brickwork 

Dust Inhalation 3 2 8 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
Induction Training & PPE 

     Electrocution - hitting of services       Construction Regulation 24(a)   

     Injury due to sharp bladed tools 3 3 13 

Safe Operation Procedures (SOP) 

PPE, Induction Training 

      Shards flying into eyes  4 3 17 PPE, Induction Training 

  L10 
Electrical cable connections/ 
electrical installations Electrocution 3 5 22 Construction Regulation 24(a) 

Competent person to do installation 
& inspection 

    Dangerous/unsafe cable Joints 3 3 13 

Construction Regulation 24(a)(b)(d)(e) 

Supervision 

     Accidental switch on while work in 
progress 

3 5 22 
Apply lockout procedure before 
doing connections 

     Inadequate material used, causing 
short circuit/fire 

3 3 13 SABS approved material 

     Short circuit can blow up when 
switching 

3 5 22 PPE 
         

         

Maximum Reasonable Consequence ( C)    
 

     
 

C 
People                                                      
Health and Safety 

Property or Production Environmental or Community Financial Impact 
 

5 Could Kill or permanently disable Could cause very major damage > R500K A Major event creating irreversible damage/loss >R10m  

4 
Could cause serious injury or disease 
(Major LTI) 

Could cause major damage R100K to 
R500K 

An event having substantial & permanent consequence to the 
environment 

> R2.5m & < R10m 
 

3 Could cause typical MTI / RWI / LTI 
Could cause moderate damage R50K to 
R100K 

An event having substantial temporary or a minor permanent 
consequence to the environment 

> R500k & < R2.5m 
 

2 Could cause First Aid injury Could cause damage R5K to R50K 
An event having temporary or a minor  consequence to the 
environment 

> R5k & < R500k 
 

1 Couldn't cause injury or disease Couldn't cause damage < R5K No detrimental impact on the environment <R5k  
     

 
     

 
Likelihood of the event occurring( L)    
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L Description of probability  or potential of event occurring  

 

5 Very High Common regular occurrence  Almost certain to happen  

 

4 High Possibility of regular occurrence Likely to happen / Known to happen  

 

3 Moderate Isolated incidents - Could happen Has been reported from else where so it could happen  

 

2 Low Not likely to occur Unlikely: not likely to happen but not impossible  

 

1 Very Low Rare - Very unlikely Practically impossible  

          

         

 

 

 
 

 

 
Risk Rating Matrix      

        Actions  

 Likelihood  High Immediate action to reduce risk. Introduce hard barriers and adequate controls to reduce risk. 

C
o
n
s
e
q

u
e
n
c
e

 

  5 4 3 2 1  20-25 Control hazards. Monitor regularly 

5 25 24 22 19 15  Moderate Urgent attention to improve controls and reduce inherent risks. Monitor systems controls 

4 23 21 18 14 10  11-19 & audit quarterly & implementation of controls 

3 20 17 13 9 6  Acceptable Controls in place. Tolerable risk levels. Ensure monitoring is as per H&S Policy 

2 16 12 8 5 3  1-10   

1 11 7 4 2 1    
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9. HEALTH AND SAFETY SPECIFICATION ACKNOWLEDGEMENT RECEIPT 

 
  Contractor's Acknowledgement:   

      

  I,                                                                                                               representing   

                                                                                                        ( Contractors), have satisfied    

  myself with the content of this Health and Safety Specification and have made the relevant provision   

  under my Preliminary & General Section for any and all costs involved to ensure compliance of this    

  

Specification and shall we be the successful contractor, we shall ensure that our employees and 
contractors on site comply with the requirements of this documents, our safety documentation  and 
health and safety legislation.   

      

     

     

     

     

     

     

   Signature of Contractor                                                         Date   

  

 
 
 
 
 
 
    

  Comments:   
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ADDENDUM C: CODE OF CONDUCT FOR WORKING IN A 

NATIONAL PARK 
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SOUTH AFRICAN NATIONAL PARKS 

 

 

 

CODE OF CONDUCT FOR WORKING IN A 

NATIONAL PARK 

 

 

OUTSIDE ORGANISATIONS WORKING 

TEMPORARILY IN A NATIONAL PARK 
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CODE OF CONDUCT FOR PERSONNEL FROM OTHER ORGANISATIONS 
TEMPORARILY WORKING IN NATIONAL PARKS 

 

1. INTRODUCTION 

 

You will presently begin an important task in a national park, which is an area controlled by 
South African National Parks (SANParks). For obvious reasons your task must be completed 
in the shortest possible time and to accomplish this, there has to be co-operation at all levels 
between yourselves and personnel from SANParks. 

 

In the past, you and your sub-ordinates worked in uncontrolled areas, but you are presently in 
a controlled area and furthermore in a national park. 

 

As the name implies, the main objective with a national park is the protection, conservation 
and utilization of our heritage, in such a way to allow future generations to enjoy, appreciate 
and admire nature in its unspoiled state. This great endeavour can only be achieved if every 
individual who works in a national park admits to and accepts nature conservation as part of 
their heritage (daily life). Certain procedures were followed in the past to accomplish your 
tasks, but now you must accept that adaptations will have to be made to complete your task 
in a national park without disturbing the natural environment. 

 

You will also be subjected to certain necessary restrictions during your stay and operations in 
a national park. Certain expectations will be made in accordance with your work commitments. 
Restrictions will be kept to a minimum, those that are enforced must please be respected and 
seen in a positive light to promote co-operation and to prevent any unpleasantness. 

 

Depending on where you are resident while working in a national park, you are requested to 
discuss any problems you may encounter, with the Park Manager, (Section Ranger or the 
person in charge of Visitor Services). You can be assured that these officials will do everything 
in their power to ensure that you have a pleasant and productive stay in the national park.  

 

Please study and commit yourself to the attached Code of Conduct. 

 

Any uncertainties must be cleared up with a SANParks’ official. 

 

We wish you a pleasant and productive stay in our national parks. 
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2. PRINCIPLES WITH RESPECT TO BEHAVIOUR AND DISCIPLINE 

 

All persons resident or working in a national park, are subject to the National Environmental 
Management Protected Areas Act 57 of 2003. 

 

The following principles should be complied with at all times in a national park: 

2.1 No prospecting or mining is allowed on any land forming part of a national park or 
protected area. 

 

2.2    No person, except an employee authorised by SANParks may: 

 

2.2.1     Enter or reside in a national park without permission; 

 

2.2.2 Be in possession of an unsealed weapon, explosives, traps or poison in the 
park or convey the same into a park; 

 

2.2.3 Hunt or kill an animal, collect, damage or destroy a bird’s nest or it’s eggs; 

 

2.2.4 Purposely or negligently cause a veld fire or damage any object of geological, 
archaeological, historical, ethnological or of any other scientific value to 
SANParks; 

 

2.2.5 Bring any animal or pet into a national park or allow domestic animals to stray 
into a national  park, if found it will be confiscated and destroyed by an official; 

 

2.2.6 Remove any animal (dead or alive) or parts thereof from the park (unless 
lawfully brought into the park); 

 

2.2.7 Cut down trees or remove plants from a park or in any way damage any tree, 
plant or seeds; 

 

2.2.8 Feed animals in national parks; 
 

2.2.9 Drive a vehicle without a licence or allow a minor to drive a vehicle under his 
control; 

 

2.2.10 Spend the night anywhere in a national park, (other than in a  designated 
area) except in a rest camp or private home, without the permission of 
SANParks; 
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2.2.11 Enter a national park in an: 

• Unlicensed (or unregistered) vehicles;  

• Enter or use any closed road (no entry); 
 

2.2.12 Vehicles may not be driven recklessly or negligently in a national park. 
 

2.2.13 All drivers must consider other drivers and all animals. 
 

2.2.14 No person under the influence of alcohol or drugs, may drive a vehicle in a 
national park or be in the drivers seat of a vehicle with the engine running. 

 

2.2.15 Without special permission, no person may organize or perform public 
entertainment or fund-raising campaigns. 

 

2.2.16 Angling in rivers or dams is prohibited. 
 

2.2.17 Angling, where permitted, is only allowed from sunrise to sunset. 
 

2.2.18 Swimming is prohibited at designated angling areas. 
 

2.2.19 No person may damage property or endanger property belonging to        
SANParks. 

 

2.2.20 No person may use a radio or musical instruments in such a way as to cause 
a disturbance to others. 

 

2.2.21 No person may dispose of any article or rubble other than in containers 
provided by SANParks. 

 

2.2.22 No person may remove sand, stone or wood without the permission of 
SANParks. 

 

2.2.23 Unless issued with an official late permit, no one may travel from a rest camp 
or entry gate after gate closing times. Permits are issued by the   Park 
Manager or designated person after acceptance of a legitimate motivation. 

 

2.2.24 The proclaimed speed limit in a national park must be strictly adhered to, 
except if and when concessionary speed limits have been approved. 
 

3. RESPONSIBILITIES TOWARDS NATURE CONSERVATION 

 

3.1 Antiquities or objects of historical value which you may discover during your operation in 
a national park, are and remain the property of SANParks.  These items must be handed 
the Park Manager or designated person as soon as possible. Any person found 
possession of such articles, either to keep or sell, will be liable to prosecution. 
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3.1 No firewood may be collected or removed without the permission of a Nature Conservation 
official. Under no circumstances will permission be granted to remove firewood from the 
park unless proof of sale from one of the shops can be produced. 

 

3.2 Stone, sand and/or soil may not be remove from any area, unless permission has been 
granted by the Park Manager or designated person. These products may only be removed 
from sites specified by the Park Manager. 

 

3.3 On request, the Park Manager or local Section Ranger will point out to the                     
foreman, the sites allowed for removal of stone, sand and/or water for building or other 
purposes. No water may be taken from existing boreholes unless the Park Manager or 
designated person gives permission. 

 

3.4 The removal, cutting down or damage to any living plant in a national park is illegal and 
may only be done with permission. Where the construction of roads, buildings etc. 
necessitates the destroying of indigenous trees, shrubs or plants, it must be kept to an 
absolute minimum. 

 

3.5 Gravel pits must, where at all possible, not be visible from any road. After construction, 
these gravel pits must be rehabilitated as per contract document and/or Environmental 
Management Plan. 

 

3.6 No animals may be killed in the park. 
 

3.7 Other than SANParks employees, personnel resident in a park, but not employed by 
SANParks, may only kill an animal in an emergency, to protect a life or property or when 
specifically authorized to do so by SANParks. A report of all animals killed and the 
circumstance surrounding if, must be sent to the Park Manager or designated person as 
soon as possible. 

 

NB Snakes may only be killed in residences, rest camps and living quarters if it cannot be 
captured and removed by a knowledgeable person. Under no circumstances may 
poisonous or non-poisonous snakes be killed in the bush or elsewhere. Residents in a 
park are encouraged to study the poisonous and non-poisonous snake species for their 
own protection. 

 

4. FIREARMS 

 

Only authorized persons are allowed to possess firearms in a park. Firearms will only 
be allowed in exceptional circumstances, where an employee may need it in the 
execution of his duties and will be subject to certain strict conditions. 

 

5. LITTER 
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All residents and work teams are expected to have proper respect towards the scenic 
beauty of a national park and not litter tins, paper etc. as well as construction debris, 
where new roads, bridges, dams or buildings are being constructed. It is the duty of 
the contractor and/or his supervisors to ensure that after completion of the projects, 
all litter is carted away. Under no circumstances may this litter be dumped in the bush 
or anywhere else. It is your responsibility to find out from the Park Manager or 
designated person if and where litter may be dumped. Littering is a serious offence 
and perpetrators can be prosecuted. 

 

NB: After completion of any project, a contractor is required to obtain a report from the 
Park Manager declaring his satisfaction with the condition of the terrain and immediate 
surroundings. 

 

 

6. PETS 

 

No dogs or other pets are allowed in a national park without written permission of the 
Executive Director: Parks. 

 

 

7. PERSONNEL RELATIONS 

 

7.1 Park Managers or any designated person are officials of the SANParks and are 
responsible for the enforcement of the Protected Areas Act 57, 2003 in their 
respective parks. To uphold the organisation’s authority, they have to be aware of 
all activities and especially extraordinary activities in their park. It is therefore not 
only a matter of courtesy but of necessity to report all activities to the Park 
Manager. It is very important that all new building activities, the construction of 
new roads, etc., be reported by the supervisor to the Park Manager. It is just as 
important to report the use of firebreak roads as well as unscheduled night trips 
to the Park Manager. 

 

7.2 No person residing or working in a rest camp may leave the rest camp gate after 
gate closing times, without the Park Manager’s or designated person’s 
permission. 

 

 

 

 

8. TRAVELLING TIMES AND TRANSPORT MATTERS 

 

8.1 All private and official trips within a national park, must be undertaken during 
daylight hours and permission to travel after-hours will only be given in 
emergencies, by the Park Manager or designated person. 
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8.2 No person (employee or visitor) may transport passengers on the back of an open 
vehicle within a national park, unless in the execution of official duties. 

 

9. ROAD RULES AND SPEED LIMITS 

 

9.1 Road Rules 
 

All personnel, whether in an official or private capacity, must ensure that their 
driving sets an example to other drivers. Although all people working in a park with 
the necessary approval, may drive at a faster speed than the tourists, they must 
do this as unobtrusively as possible by approaching another vehicle at a 
decreased speed, passing it and then accelerating slowly to the required speed. 
As soon as an oncoming vehicle is in sight, speed must once again be decreased 
until the vehicle is out of sight. 

 

9.2 Speed limit for personnel 
 

All employees of SANParks, as well as employees from outside organisations with 
written consent working in a national park, may travel at a maximum speed of 
65km/h during the day and 50km/h at night regardless of the speed limit. These 
speed limits are applicable to all official trips and may only be exceeded in 
emergencies. Personnel and/or their spouses may also drive at 65km/h during the 
day, whilst in their private vehicles en route to the entrance gate closest to their 
residence. During private trips in the rest of the park, the designated speed limit 
has to be adhered to as well as in all the rest camps and personnel villages. 

 

Please take note that all transgressors of this privilege will be prosecuted in the 
same way as tourists who disregard the speed limit. 

 

 

10. CONTROL AT ENTRANCE AND RESTCAMP GATES 

 

When entering or leaving an entrance gate of a national park, you must identify 
yourself to the tourist officer in charge. No one may leave a rest camp after hours 
unless the Park Manager or designated person has granted permission and any one 
arriving after hours at a rest camp must report to the Park Manager or designated 
person. 

 

11. ENTRANCE TO NO-ENTRY ROADS 

 

Fire-break and patrol roads 
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Please take note that no one may drive along a fire-break or patrol road with a no-
entry sign in their private capacity or along any road which has been closed in any 
way. Only the Park Manager or designated person may give permission to do so. 
When a fire-break or patrol road has to be used officially the Park Manager or 
designated person must preferable be given prior notice of the date and the route. If it 
is not possible to notify him, it must be done immediately on completion of the trip. 

 

12. GUEST PRIVILEGES 

 

Arrangements regarding guests must be made by the site supervisor with the Park 
Manager or designated person. 

 

Only immediate family members (parents and children) will be allowed free access to 
a national park with the permission of the Park Manager or designated person. 

 

13. GENERAL DISCIPLINE 

 

It is the responsibility of every supervisor in a park to ensure that the following rules 
and regulations are brought to the attention of every employee under their supervision 
and to see that it is adhered to. 

 

13.1 Every employee residing in living quarters in a rest camp or on a designated 
site must: 

 

13.1.1 Obey all reasonable and lawful rules given by the Park Manager or 
designated person; 

13.1.2 Reside only in specific quarters/designated site reserved for  them; 
13.1.3 Maintain cleanliness and sanitation in his place of residence. 

 

 13.2 No person residing, working or officially present in a park, is allowed to: 

 

13.2.1 Accommodate any unauthorized person, assist him or give him 
permission to enter or live in any designated living areas; 

13.2.2 Behave in such a way as to be detrimental to maintaining discipline, 
order  for health in such living areas; 

 

13.3     Without written permission from the Park Manager or designated person; 

 

13.3.1  Keep live animals or poultry; 

13.3.2 Excavate or have excavations made 
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13.3.3 Build or make any alterations to existing building; 

 

13.4 In any way, either directly or indirectly, hinder any employee, Security Officer, 
Ranger or anyone authorised by the Park Manager, in the execution of their 
duties; inspections or any investigations deemed necessary or purposely 
hinder, obstruct, mislead or refuse to divulge information when requested to, 
or refuse to assist in any way or heed legitimate request or command. 

 

13.5 Purposely disturb the peace by making a noise, shouting, screaming, arguing, 
causing violence or acting violently or improperly. 

 

13.6  Enter or leave a Park or living quarters other than through the official gates. 

 

13.7 Gamble in any way. 

 

13.8 Defecate in a place or manner as to offend any other person. 

13.9 Dispose of rubble or leftovers in any place other than in bins provided. 

13.10 Aimlessly loiter or hang around near or in a rest camp or personnel 
accommodation at any time. 

13.11 Introduce, brew or be in possession of alcohol. 
13.12 Be in possession of habit forming drugs. 
13.13 Be in possession of any fresh meat, especially raw venison or other animal 

products and, if required legally, it may not be transported out of the park 
without the necessary veterinary permits. 

13.14 Hitch-hike in a national park. 
13.15 Possess a firearm or any dangerous weapon without the necessary 

permission or permit.  
13.16 Where work teams reside and work in the field, wander away from the work 

site or living quarters. 
13.17 Temporary work teams (supervisors excluded) are not allowed to receive 

visitors in a national park. 
13.18 It is the contractor’s responsibility to ascertain the rules and regulations laid 

down by SANParks. 
 

14. MALARIA AND MALARIA CONTROL 

 

Some of the national parks, e.g. Kruger National Park and Mapungubwe National Park 
are in an endemic malaria area and the residents are constantly exposed to the 
disease and must be aware of the fact. 

 

Malaria is a potentially dangerous disease and if not treated timeously and correctly, 
can be fatal. It is therefore extremely important that all residents, their children and 
their employees take adequate preventative measure to protect themselves from 
disease. Malaria is a disease caused by small parasites, which destroy red blood 
corpuscles of an affected person. Parasites are transmitted from person to person by 
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the Anopheles mosquitoes. Various types of malaria occur of which plasmodium 
falciparum is the most common and also the most dangerous. 

 

The possibility of contracting the disease can be reduced by avoiding mosquito bites 
and taking prophylactics which prevent the development of parasites in the body.  
Please contact the local physician for precautionary measures or if you think you have 
malaria. 

 
END 
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ADDENDUM D: ENVIRONMENTAL MANAGEMENT PLAN  
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1. ENVIRONMENTAL MANAGEMENT PLAN 

 
A. DECLARATION 
 

I the undersigned in my capacity as designated below to hereby undertake to ensure that the conditions and 
recommendations in terms of the Environmental Management Plan (EMP) for the renovation, upgrading, and 
construction activities in a National Park are implemented and assume responsibility and accountability in this respect. 

 
I further understand that officials from SANParks may during any phase of the project, conduct an inspection of the 
development in order to ensure compliance with the conditions and recommendations in the EMP. 

 
EMPLOYER 
 
Name: 

 
Signature:  

 
Date: 

 
 
CONTRACTOR 
 
Name: 

 
Signature: 

 
Date: 
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1.  ENVIRONMENTAL MANAGEMENT PLAN 
 
1.1 GENERAL 

 
Definition of an “Environmental Management Plan”: 
A plan or programme that seeks to achieve a required end state and describes how activities, that have or could have 
an adverse impact on the environment, will be mitigated, controlled, and monitored. 
 
The EMP will address the environmental impacts during the design, construction and operational phases of a project. 
Due regard must be given to environmental protection during the entire project. In order to achieve this a number of 
environmental specifications/recommendations are made. These are aimed at ensuring that the contractor maintains 
adequate control over the project in order to: 
 

• Minimise the extent of impact during construction. 

• Ensure appropriate restoration of areas affected by construction. 

• Prevent long term environmental degradation. 
 
The contractor must be made aware of the environmental obligations that are stipulated in this document, and declares 
himself/herself to be conversant of all relevant environmental legislation.  The contractor should also be aware that 
the Park Manager / Environmental Control Officer will monitor the implementation of the procedures. 

 
1.2 OBJECTIVES OF THE EMP 
 

The EMP has the following goals: 

• Identifying those construction activities that my have a detrimental impact on the environment; 

• Detailing the mitigation measures that will need to be taken, and the procedures for their implementation; 

• Establishing the reporting system to be undertaken during the construction. 
 
The EMP also serves to highlight specific requirements that will be monitored during the development and should the 
environmental impacts not have been satisfactory prevented or mitigated, corrective action will have to be taken.  The 
document should, therefore, be seen as a guideline that will assist in minimising the potential environmental impact of 
activities. 
 
Definition of “mitigation measures”: 
Mitigation seeks to find better ways of doing things, by the implementation of practical measures to reduce, limit, and 
eliminate adverse impacts or enhance project benefits and protect public and individual rights. 
 
The EMP also defines the arrangements that will be put in place to ensure that the mitigation measures are 
implemented by including recommendations of the roles and responsibilities of the project proponent, environmental 
management team and contractors. 

 
1.3 COMPONENTS OF THE “EMP” 
 
1.3.1 Introduction 

This EMP adopted a precautionary approach, or in the case of management recommendations, a philosophy of ‘best 
practice’. Mitigation measures may then be of a more generic nature without compromising its importance to be 
implemented. 

 
Therefore the purpose of this EMP is to draft and maintain a detailed management plan that, if put into practise, will 
effectively prevent/minimise environmental degradation. 

 
1.3.2 The EMP in Context  
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This EMP will form part of a project tender and contract. Pre-construction and construction phase mitigation guidelines 
and clauses should be written into the construction contract documents as specifications. The contents of this EMP 
shall be deemed to be included in the rates tendered to execute and complete the works. 

 
1.3.3 Flexibility 
 

The EMP is a dynamic and flexible document subject to review and updating. During the implementation of a project 
there is always the possibility that unforeseen issues could arise, this EMP should therefore be revised where 
necessary to mitigate unanticipated impacts. 

 
1.3.4 EMP Implementation Period 
 

The EMP will focus on and operate during the whole implementation / construction period and maintenance phase of 
the projects. 

 
1.3.5 Roles and Responsibilities 
 

Supervision and monitoring are fundamental to the successful implementation of an EMP. Therefore, it is vital that 
monitoring of the extent to which the mitigation measures of this EMP, are adhered to by consultants and contractors, 
takes place.  

 
All of the issues described and discussed in this document will require monitoring, and it will be the responsibility of 
SANParks to undertake this monitoring according to the specifications of this EMP. 

 

• To draft and implement a monitoring programme to assess compliance with the EMP. 

• To appoint an Environmental Control Officer (ECO) during the Construction Phases. 

• To undertake the monitoring of operations during the operational phase. Any problems that are identified or 
encountered must be reported to SANParks management so that appropriate action may be taken to rectify the 
situation. 

 
1.3.5.1 Appointment of an Environmental Control Officer 
 

The position of Environmental Control Officer has been created to ensure that the mitigation measures and other 
requirements set forth in the EMP are adhered to. 

 
It is recommended that SANParks appoint an Environmental Control Officer (ECO) during the construction phase of 
the project. The ECO can be a Section Ranger. 

 
The following guidelines apply to the functions of an ECO: 
 

• The ECO should have the ability to understand the contents of the Environmental Management Plan (EMP) and 
explain it to the contractor, the site staff, the supervisors and any other relevant personnel or I&AP’s. 

• The ECO would have to be on site on a regular basis – preferably daily to supervise environmental actions 
associated with construction activities.  

• The ECO should be able to understand, interpret, monitor, audit and implement the EMP. This is his most important 
function. 

• The ECO must then give feedback of the audits to SANParks and Contractors. This must be in the form of a written 
report . 

• The ECO must ensure that the contractor understands what is to be done to rectify and address any problems 
that have arisen from the audit. 

 
1.3.6 Feedback to Park Manager and ECO 
 

Reporting to the Park Manager and ECO should take place during site meetings – in the case of potential “fatal 
flaws”/crises developing due to implementation of the project, reporting should be done immediately and the potentially 
adverse activities immediately halted in order that corrective action can be taken. 
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Reporting on the status of implementation of the EMP and the results of the environmental monitoring programme 
must be recorded and summarised in a monthly report by the ECO and submitted to the Park Manager. 

 
1.3.7 Failure to comply with EMP 
 

Outlined below are a number of steps, relating to increasing severity of environmental problems, which will be 
implemented.  The principle is to keep as many issues within the first few steps as possible. 

• Step 1 
The ECO discusses the problem with the contractor or guilty party, and they work out a solution together.  The ECO 
records the discussion and the solution implemented. 

• Step 2 
The ECO or SANParks observes a more serious infringement, and notifies the guilty party in writing, with a deadline 
by which the problem must be rectified. All costs will be borne by the contractor. 

• Step 3 
The ECO shall order the contractor to suspend part, or all, the works. The suspension will be enforced until such time 
as the offending party(ies), procedure or equipment is corrected and/or remedial measures put in place if required. No 
extension of time will be granted for such delays and all cost will be borne by the contractor. 

• Step 4 
Breach of contract - One of the possible consequences of this is the removal of a contractor and/or equipment from 
the park and/or the termination of the contract, whether a construction contract or an employment contract. Such 
measures will not replace any legal proceedings that SANParks may institute against the contractor. 
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2. DESCRIPTION OF MITIGATION MEASURES  
 

This section of the report serves to prescribe mitigation measures to reduce, limit, eliminate or compensate for impacts, 
to acceptable/insignificant levels. In setting mitigation measures, the practical implications of executing these 
measures must be borne in mind.  With early planning, both the cost and the impacts can be minimised. 

 
The stipulations of this report should be conveyed to contractors prior to the commencement of construction. 

 
2.1 PRE-CONSTRUCTION MANAGEMENT PLAN 
 

The pre-construction or planning management plan is to be used as a guide during the planning, design and detailing 
of the development components. This part of the plan is to be referenced by all involved in decision making during the 
planning and design phases. 

 
2.1.1 EMP TRAINING 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor shall arrange for Environmental and Heritage Awareness Training programmes for 
the personnel on site, to the satisfaction of the Park Manager and ECO, and familiarise his/her/its 
employees with the contents of this EMP, either in written format or verbally.  

ECO & 
Contractor 

 
2.1.2 CONTRACT AREAS 
 

Mitigation / Management Action 
Responsible 

Agent 

The ECO must indicate/point out to contractors the areas that they will have in their possession for 
the duration of the contract (this shall include access roads to be used, construction lay-down areas, 
materials storage and delivery requirements, contractors’ offices, operational demarcation etc.). 
Aspects pertaining to temporary housing for persons involved in the project shall also be included. 
A material delivery and storage area should be demarcated. The facility must be planned and laid 
out in such as way that the total footprint area is minimised. 

ECO & 
Contractor 

 
2.1.3 SENSITIVE ECOLOGY 
 

Mitigation / Management Action 
Responsible 

Agent 

Prior to the commencement of construction, the proposed site/s and roads, must be inspected by 
SANParks Scientific Services (where necessary), in order to: 

• Confirm the absence of Red Data Book Species; 

• Relocate, demarcate or recommend conservation / preservation measures for any identified 
ecologically “sensitive” and/or protected species and areas, and 

• Point out and/or demarcate all ecologically “sensitive” areas to the contractors (e.g. red data 
habitats & species, rivers, streams, drainage lines, wetlands, sensitive soils, steep slopes and 
areas susceptible to erosion). 

SANParks, ECO 
& Contractor 
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2.1.4 HERITAGE AREAS 
 

Mitigation / Management Action 
Responsible 

Agent 

In known archaeological sensitive areas the South African Heritage Resources Agency (SAHRA) 
must inspect all above-mentioned contract areas, in order to: 

• Confirm the absence of archaeological sites and/or artefacts; 

• Relocate, demarcate or recommend further conservation / preservation actions and measures 
for any identified archaeologically “sensitive” area and/or artefacts prior to the commencing of 
any work at these sites, and 

• Point out and/or demarcate all archaeologically “sensitive” areas to the contractors. 

SANParks, ECO 
& Contractor 

 
2.1.5 ROADS 
 

Mitigation / Management Action 
Responsible 

Agent 

The final alignment of the access routes and internal camp roads shall be planned in conjunction 
with the Park Manager, SANParks Scientific Services, Section Ranger and ECO and once finalised 
only the agreed roads must be used. 

ECO & 
Contractor 

Roads must be planned to deviate around significant trees and Red Data Species marked out in an 
approved manner by the ECO. 

ECO & 
Contractor 

 
2.1.6 SITE ESTABLISHMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

Construction camps and staff accommodation facilities on the site will be required to be established 
in appropriate locations prior to the commencement of construction, preferably within already 
disturbed areas. After completion of the contract, these areas will be required to be rehabilitated.  

ECO & 
Contractor 

Site Plan: 
Before construction can begin, the Contractor shall submit a site layout plan to the ECO for approval, 
including: 

• Site access (including entry and exit points). 

• All material and equipment storage areas (including storage areas for hazardous substances 
such as fuel and chemicals). 

• Construction offices and other structures. 

• Security requirements (including temporary and permanent fencing, and lighting) and 
accommodation areas for security staff. 

• Solid waste collection facilities and waste treatment facilities for litter, kitchen refuse, sewage 
and workshop-derived effluents. 

• Storm water control measures. 

• Provision of potable water and temporary ablution facilities. 

• Only designated areas may be used for the storage of materials, machinery, equipment and 
site offices. The site offices should not be sited in close proximity to steep areas, as this will 
increase soil erosion. Preferred locations would be disturbed areas along routes. Offices (and 
in particular the ablution facilities, aggregate stockpiles, spoil areas and hazardous material 
stockpiles) must be located as far away as possible from any watercourse. Regardless of the 
chosen site, the Contractor’s intended mitigation measures shall be indicated on the plan. 

Contractor 

Throughout the period of construction, the contractor shall restrict all activities to within the 
designated areas on the construction layout plan. Any relaxation or modification of the 
construction layout plan is to be approved by the ECO. 

ECO & 
Contractor 

Site Camps: 
The following restrictions or constraints should be placed on the site camp, and construction staff in 
general: 

• The use of rivers and streams for washing of clothes. 

• The use of welding equipment, oxy-acetylene torches and other bare flames where veld fires 
constitute a hazard. 

• Indiscriminate disposal of rubbish or construction wastes or rubble. 

• Littering of the site. 

• Spillage of potential pollutants, such as petroleum products. 

• Collection of firewood. 

• Poaching of any description. 

ECO & 
Contractor 
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• Use of surrounding veld as toilets. 

• Burning of wastes and cleared vegetation. 

• No concrete structures allowed, if the site camp is within the Park boundaries. 

Vegetation clearing: 
The natural vegetation encountered on the site is to be conserved and left as intact as possible. 
Only trees and shrubs directly affected by the works, and such others as may be approved by the 
ECO in writing, may be felled or cleared. A firebreak shall be cleared and maintained around the 
perimeter of the site camp/s and office sites where necessary. 

ECO & 
Contractor 

Water for human consumption: 
Water for human consumption should be available at the site offices and at other convenient 
locations on site. 

ECO & 
Contractor 

Sewage Treatment: 
Sanitary arrangements should be to the satisfaction of the Park Manager and ECO. In no other 
ablution facilities are available, chemical toilets must be supplied (1 per 15 persons) and must be 
regularly cleaned and maintained by the contractor. The positioning of the chemical toilets is to be 
done in consultation with the ECO. The Contractor should arrange for regular emptying of toilets 
and will be entirely responsible for enforcing their use and for maintaining such latrines in a clean, 
orderly and sanitary condition to the satisfaction of the ECO. If necessary, the ablution facilities must 
be screened from the public view. In remote areas where chemical toilets may not be a viable option, 
agreement must be reached on alternatives before construction starts. 

ECO & 
Contractor 

Cooking Fuel: 
The Contractor shall provide adequate facilities for his staff so that they are not encouraged to 
supplement their comforts on site by accessing what can be taken from the natural surroundings. 
Collection of firewood is not permitted. 

ECO & 
Contractor 

Waste Management: 
Solid waste shall be stored in an appointed area within the site camp in covered drums for collection 
and disposal. Disposal of solid waste shall be at an approved landfill site – this must be agreed to 
with the Park Manager. During the construction period, the facilities shall be maintained in a neat 
and tidy condition, and the site is to be kept free of litter. At all places of work, the Contractor shall 
provide litter collection facilities for later safe disposal at approved waste disposal sites. 

ECO & 
Contractor 

 
2.1.7 MATERIALS HANDLING, USE AND STORAGE 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor’s management and maintenance of his plant and machinery will be strictly monitored 
according to the criteria given below, regardless of whether it is serviced on the site (i.e. at the place 
of construction activity or at a formalised workshop) or not. 

ECO & 
Contractor 

Safety: 
All the necessary handling and safety equipment required for the safe use of petrochemicals and 
oils shall be provided by the Contractor to, and used or worn by the staff whose duty it is to manage 
and maintain the Contractor’s and his subcontractor’s and supplier’s plant, machinery and 
equipment. Contractor must comply with the Occupational Health and Safety Act (Act 85 of 1993) 
and Construction Regulations, 2003 as this governs what the contractor has to do/provide for his 
staff. 

ECO & 
Contractor 

Hazardous Material Storage: 
Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 
conditions. All hazardous materials will be stored in a secured, appointed area that is fenced and 
has restricted entry. Storage of hazardous products shall only take place using suitable containers 
approved by the ECO. In addition, hazard signs indicating the nature of the stored materials shall 
be displayed on the storage facility or containment structure. 

ECO & 
Contractor 

Fuels and Gas Storage: 
Fuel should be stored in a secure area in a steel tank supplied and maintained by the contractor 
according to safety procedures. Gas welding cylinders and LPG cylinders should be stored in a 
secure, well-ventilated area. The contractor must supply sufficient fire fighting equipment in event 
of an accident and strictly no smoking will be allowed where fuel is stored and used. 

ECO & 
Contractor 

 
2.1.8 WATER SUPPLY 
 

Mitigation / Management Action 
Responsible 

Agent 

Water supply pipelines will be according to contract specifications, following the most direct, yet 
most ecologically responsible route agreed to with the engineer and as per contract documentation.  

ECO & 
Contractor 
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Point out to contractors where they can obtain water (e.g. water for mixing of cement as well as for 
drinking). Contractors shall not make use of/collect water from any other source than those pointed 
out to them as suitable for use by them. 

ECO 

 
2.1.9 LIQUID WASTE  
 

Mitigation / Management Action 
Responsible 

Agent 

Under the General Authorisations in terms of Section 39 of the National Water Act (Act No. 36 of 
1998), DWAF does not permit the construction of wastewater disposal sites (such as septic tank 
systems) within the 100 year flood line of any watercourse, or alternatively, within 100 metres of the 
edge of a water resource.  

SANParks 

The treatment and disposal of effluent will comply with all applicable legislation and the relevant 
permit regarding the disposal of purified effluent into the natural environment will have to be obtained 
from DWAF if so required during construction and operations. 

SANParks 

The design, installation and operation of septic tanks and soak-aways will conform to Water Act, 
including all the regulations made under section 26 of the National Water Act. 

SANParks 
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2.2 CONSTRUCTION MANAGEMENT PLAN 
 

The Construction Management Plan forms part of the contract documentation. The plan must be read in conjunction 
with the contract documents including the relevant Bill of Quantities and Specifications. 

 
2.2.1 VEHICULAR ACCESS AND MOVEMENT OF CONSTRUCTION VEHICLES 
 

Mitigation / Management Action 
Responsible 

Agent 

During construction, use should be made of existing access routes to construction areas where 
possible. Construct approved vehicle turning areas, avoiding selected ecological sensitive areas or 
species, and have turning area routes approved by the ECO. Temporary access roads must be 
rehabilitated after usage as per prior agreement between the Park Manager and Contractor. 

ECO & 
Contractor 

 
2.2.2 MOVEMENT OF CONSTRUCTION PERSONNEL, LABOURERS AND EQUIPMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must ensure that all construction personnel, labourers and equipment remain 
within the demarcated construction sites at all times. Where construction personnel and/or 
equipment wish to move outside the boundaries of the site, the contractor/ labourers must obtain 
permission from the ECO. 

ECO & 
Contractor 

 
2.2.3 VEGETATION CLEARING 
 

Mitigation / Management Action 
Responsible 

Agent 

The extent of all construction site footprints will be minimised and limited to existing and / or already 
disturbed areas wherever possible. 

ECO & 
Contractor 

The areas needing to be cleared and the degree of clearing required will be determined and 
demarcated in consultation with the ECO before clearing begins. 

ECO & 
Contractor 

The Contractor may not deface, paint or otherwise mark and / or damage natural features / 
vegetation on the site, unless agreed beforehand with the ECO. Any features / vegetation defaced 
by the Contractor will be restored to the satisfaction of the ECO. 

ECO & 
Contractor 

The ECO must be present during vegetation clearing. ECO 

Plant Search and Rescue: 

• Plant search and rescue (i.e. the location and removal of specified plant species, without 
unnecessary damage, and their transfer to a specified location) and the collection of seed, shall 
be conducted by the ECO prior to the onset of any site clearing operations, should the ecologist/ 
SANParks Scientific Services indicate this to be necessary. 

• Sensitive areas and/or species that have been selected for conservation by the ecologist / 
SANParks Scientific Services, Park Manager or ECO, shall be demarcated with danger tape. 
No activity shall take place at these areas. 

• De-stumping shall only occur at the request of the ECO. Where roots can act as erosion 
protection, trees should be cut as close as possible to the ground level. 

• During the clearing of woody vegetation no basal cover or grass and topsoil shall be removed 
and damage to this layer shall be minimised as far as possible. 

ECO & 
Contractor 

Vegetation Removal and Trimming in Watercourses: 
No heavy machinery shall be permitted within watercourses for any purpose, except emergency 
procedures, without the prior approval of the ECO. Clearing of vegetation shall be conducted by 
hand. All cleared and trimmed vegetation shall be removed from any watercourse to prevent 
flooding/snagging hazards being created. 

ECO & 
Contractor 

Rehabilitation: 
The Park Manager, ECO, and Contractor must agree on rehabilitation of areas. The Contractor shall 
be held responsible for rehabilitation for all areas disturbed during construction. This includes, for 
example, service roads, stockpile areas, stop/go facilities, windrows and wherever material 
generated for, or from, road construction has to be stored temporarily or otherwise within the road 
reserve, or at designated or instructed areas outside the road reserve. This responsibility shall 
extend until expiry of the Defects Liability Period. 

ECO & 
Contractor 

 
2.2.4 PROTECTION OF FAUNA 



     
109 

 

 
 

 

Mitigation / Management Action 
Responsible 

Agent 

• Under no circumstances shall any animals be handled, removed, killed or be interfered with by 
the Contractor, his employees, his subcontractors or his subcontractors’ employees. 

• The Contractor and his employees shall not bring any domesticated animals onto the site. 

• The Contractor shall ensure that the work site be kept clean, tidy and free of rubbish that would 
attract animals. 

• No poaching of fauna and flora shall be tolerated by the Contractor or his personnel on Site or 
elsewhere. 

ECO & 
Contractor 

 
2.2.5 HERITAGE AND/OR ARCHAEOLOGICAL SITES 
 

Mitigation / Management Action 
Responsible 

Agent 

Historical and Archaeological Sites: If any artifact on site is uncovered, work in the immediate vicinity 
shall be stopped immediately. The Contractor shall take reasonable precautions to prevent any 
person from removing or damaging any such article and shall immediately upon discovery thereof 
inform the ECO of such discovery. The South African Heritage Resources Agency (SAHRA) or the 
National Monuments Council shall be contacted such that an archaeological consultant can be 
appointed to excavate and record the site. Work may only resume once clearance is given in writing 
by the archaeologist. 
No stones/rock or any material may be removed from any site in the park without approval by the 
ECO, and after confirmation that materials do not form part of a cultural site. 

ECO & 
Contractor 

 
2.2.6 SOIL MANAGEMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

Topsoil: 
The Contractor is required to strip topsoil together with grass / groundcover from all areas where 
permanent or temporary structures are located, construction related activities occur, and access 
roads are to be constructed, etc. This must be read together with the contract specifications & 
conditions. 
Topsoil must be stockpiled for later use. 

ECO & 
Contractor 

Topsoil is to be handled twice only - once to strip and stockpile, and secondly to replace, level, 
shape and scarify. 

ECO & 
Contractor 

Topsoil stockpiles are not to exceed 1.5 m in height and should be protected to prevent erosion 
where needed. 

ECO & 
Contractor 

Topsoil stockpiles are to be maintained in a weed free condition. The ECO can assist with 
guidance as to which plants are weeds and require removal. 

ECO & 
Contractor 

Topsoil is to be replaced by direct return where feasible (i.e. replaced immediately on the area 
where construction is complete), rather than stockpiling it for extended periods. 

ECO & 
Contractor 

Spoil Material: 
The location of spoil stockpile sites shall be agreed upon by the ECO prior to the onset of any 
operations that will generate spoil materials.  No spoil material shall be dumped outside the 
defined site. The Contractor shall ensure that the material does not blow or wash away. If the spoil 
material is in danger of being washed or blown away, the contractor shall cover it with a suitable 
material, such as hessian or plastic. 

ECO & 
Contractor 

 
2.2.7 EROSION CONTROL 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor shall protect all areas susceptible to erosion and shall take measures, to the approval 
of the ECO. The Contractor shall not allow erosion to develop on a large scale before effecting 
repairs and all erosion damage shall be repaired as soon as possible. 

ECO & 
Contractor 

The specifics of erosion protection work will vary from situation to situation. These specifics should 
be cleared with the Park Manager and/or ECO and comply with the contract specifications.
  

ECO & 
Contractor 

Where required, cut-off trenches can be installed to divert substantial run-off and prevent erosion. 
ECO & 
Contractor 
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During construction, areas susceptible to erosion must be protected by installing temporary or 
permanent drainage works and energy dispersion mechanisms and could include – to be agreed to 
by SANParks and Contractor and with considerations of implications on costs: 

• Vegetation, 

• Mitre drains (afleivore), 

• Benches (grondwalle), 

• Benches consisting of sandbags, 

• Packing branches and rocks in small gullies and disturbed areas. 

ECO & 
Contractor 

Storm water drainage measures are required on site to control runoff and prevent erosion. 
ECO & 
Contractor 

 
2.2.8 SLOPE PROTECTION 
 

Mitigation / Management Action 
Responsible 

Agent 

Cut and fill slopes shall be shaped and trimmed to approximate the natural condition and contours 
as closely as possible and, where possible, be undulating. Levels incongruous to the surrounding 
landscape, shall be reshaped as per contract specifications. 

ECO & 
Contractor 

Slopes that need protection shall be identified by the ECO and the specifications needed must be 
established using the latest approved methods and technology.  

ECO & 
Contractor 

 
2.2.9 ACCESS ROADS 
 

Mitigation / Management Action 
Responsible 

Agent 

Construction staff may only use authorised paths and roads. 
ECO & 
Contractor 

The proclaimed speed limit in the Park must be strictly adhered to. 
ECO & 
Contractor 

ECO will monitor the conduct of drivers and report any negative impact to the contactor immediately. 
ECO & 
Contractor 

Construction roads must follow existing roads and tracks and should not be wider than necessary 
with a maximum width of 3 m. Should a wider road be required, this will require the approval of the 
ECO.   

ECO & 
Contractor 

If two-way traffic movement is to take place, passing bays are to be used where specified by the 
ECO to prevent access / detours into the surrounding areas. The drivers delivering construction 
materials to site are to be made aware of this. They may not drive off the road in order to allow 
another vehicle to pass. 

ECO & 
Contractor 

Continual use of dirt access roads by heavy machinery and increased transport loads means they 
will have to be carefully monitored and regularly graded as soon as potholes or rutting occurs. 

ECO & 
Contractor 

Upon completion of the construction period, the Contractor will ensure that the access roads are 
returned to a state no worse then prior to construction commencing. 

ECO & 
Contractor 

 
2.2.10  EXCAVATION, BACKFILLING AND TRENCHING 
 

Mitigation / Management Action 
Responsible 

Agent 

Where at all possible, excavations must not stand open longer than 2 days, and should preferably 
be opened and closed on the same day. They should not be permitted to stand open longer than a 
week under any circumstances. Excavations must be marked with tape to clearly demarcate the 
area and warn against access. 

ECO & 
Contractor 

Excavations must not be undertaken until such time that all required materials / services etc. are 
available on-site, to facilitate immediate laying of such services or the construction of subsurface 
infrastructure. 

ECO & 
Contractor 

Any such excavations should ideally be undertaken within the confines of an established 
construction site - i.e. a site that is either protected with a peripheral fence, or a site that has a 
regular / continual human presence. Failing this, regular daily inspections are essential. 

ECO & 
Contractor 

If need be, spread the rocks in as natural a looking manner as possible in the veld.  
ECO & 
Contractor 

Excess rocks and sand as a result of excavation activities is not to be dumped along next to 
construction site – rocks to be spread in a natural looking manner in the surrounding area. 

ECO & 
Contractor 
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Mitigation / Management Action 
Responsible 

Agent 

Removed soil is to be used to backfill areas where required (i.e. such as existing and un-rehabilitated 
gravel pits). 

ECO & 
Contractor 

Excavated material is to be stockpiled along the trench within the working servitude, unless 
otherwise authorised.   

ECO & 
Contractor 

Deficiency of backfill material will not be made up by excavation within the protected area. Where 
backfill material is deficient, it must be made up by importation from an approved borrow pit.area. 

ECO & 
Contractor 

 
2.2.11 LEVELLING 
 

Mitigation / Management Action 
Responsible 

Agent 

Excess sand and soil resulting from levelling activities of the work area should be stored in low 
heaps either on the access road or already disturbed area. 

Contractor 

Excess topsoil is to be spread evenly over the area in a manner that blends in with the natural 
topography. 

ECO & 
Contractor 

Once heavy machinery has cleared the bulk of these material stockpiles, the disturbed areas should 
be levelled and cleared of any foreign material manually e.g. with spades. It is unacceptable to leave 
foreign material behind with the knowledge that it will become hidden amongst the rejuvenating 
vegetation with time. 

ECO & 
Contractor 

 
2.2.12 SAND EXTRACTION 
 

Mitigation / Management Action 
Responsible 

Agent 

This is a specialised and potentially environmentally impacting activity, which must be undertaken 
with the approval and overall management of the Park.  

Contractor / 
SANParks 

Regular inspections must be undertaken by the local Section Ranger and ECO to monitor and audit 
the effects and impacts of such removals. 

ECO & 
Contractor 

On completion of the sand-winning activity, the river bed will be rehabilitated to the satisfaction of 
the ECO and Section Ranger.  

ECO & 
Contractor 

 
2.2.13 STOCKPILING, HANDLING AND STORAGE OF BUILDING MATERIALS 
 

Mitigation / Management Action 
Responsible 

Agent 

Stockpiles and storage yards will be demarcated in areas already disturbed or where they will cause 
minimal disturbance.  

ECO & 
Contractor 

Clearly indicate which activities are to take place in which areas within the site e.g. the mixing of 
cement, stockpiling of materials etc. Limit these activities to single sites only. This may not always 
be possible for example for heaps of topsoil, but should definitely be the case for other building 
materials. 

ECO & 
Contractor 

Stockpiles of expensive materials such as cement bags should be such that they can easily be 
removed from the site over weekends or during rainy weather. 

Contractor 

Specific sites should be allocated for construction waste e.g. empty cement bags, discarded planks, 
etc. A low temporary fence may be erected around such a site in order to contain the waste and 
assist the effective removal thereof from the site. 

ECO & 
Contractor 

Old cement mixing bags will be placed in wind and spill proof containers as soon as they are empty. 
The Contractor will not allow closed, open or empty bags to lie around the site. 

ECO & 
Contractor 

The Contractor will ensure that all operations that involve the use of cement and concrete are 
carefully controlled. 

ECO & 
Contractor 

Concrete mixing may only take place in the construction camp or in agreed specific areas on site. 
ECO & 
Contractor 

Concrete may not be mixed directly on the ground. No mixed concrete may be deposited directly 
onto the ground prior to placing. A board or other suitable platform / surface is to be provided onto 
which the mixed concrete can be deposited whilst it waits placing. 

ECO & 
Contractor 

All visible remains of excess concrete will be deposited in a designated area awaiting removal to an 
approved landfill site. 

ECO & 
Contractor 

 
2.2.14 SERVICING AND RE-FUELLING OF CONSTRUCTION EQUIPMENT 
 



     
112 

 

 
 

Mitigation / Management Action 
Responsible 

Agent 

All maintenance and repair work will be carried out at the main construction camp within an area 
designated for this purpose, equipped with necessary pollution containment measures. 

ECO & 
Contractor 

The ground under the servicing and refuelling areas must be protected against pollution caused by 
spills and / or tank overfills (bunded / lined). 

ECO & 
Contractor 

The Contractor may only change oil or lubricant at agreed and designated locations, except if there 
is a breakdown or emergency repair, and then any accidental spillages must be cleaned up / 
removed immediately. 

ECO & 
Contractor 

In such instances the Contractor will ensure that he has drip trays available to collect any oil or fluid.  
ECO & 
Contractor 

Construction vehicles are to be maintained in an acceptable state of repair. No vehicles or equipment 
with leaks or causing spills will be permitted to operate at any of the construction sites. These will 
be sent immediately back to the maintenance yard for repair. 

ECO & 
Contractor 

All equipment that leaks must be repaired immediately or must be removed from site. 
ECO & 
Contractor 

Fuels required during construction must be stored in a central depot at the construction camp. This 
storage area should be located on a slab and be contained within a bund capable of containing at 
least the volume of one of the containers. 

ECO & 
Contractor 

Temporary fuel storage tanks and transfer areas also need to be located on an impervious surface 
adequately bunded to contain accidental spills. Appropriate run-off containment measures must be 
in place. 

Contractor 

 
2.2.15 SOLID WASTE MANAGEMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

An adequate number of ‘scavenger proof’ refuse bins must be provided at the construction sites and 
at the construction camps. 

ECO & 
Contractor 

These bins must be provided with lids and an external closing mechanism to prevent their contents 
blowing out and must be scavenger-proof to prevent baboons and other animals that may be 
attracted to the waste. 

ECO & 
Contractor 

The Contractor will ensure that all personnel immediately deposit waste in the waste bins provided. 
ECO & 
Contractor 

All refuse and solid waste generated at all work sites will be stored in appropriate scavenger proof 
containment vessels at the relevant site and removed to the main construction camp, where the 
waste will be sorted and stored within a fenced waste storage area.  

ECO & 
Contractor 

All waste must be transported in an appropriate manner (e.g. plastic rubbish bags).  
ECO & 
Contractor 

The Contactor may not dispose of any waste and / or construction debris by burning, or by burying. 
ECO & 
Contractor 

Discard all construction waste at a registered waste management facility / landfill site, particularly 
those wastes or products that could impact on surface or groundwater quality by leaching into or 
coming into contact with water. 

ECO & 
Contractor 

The contractor will maintain ‘good housekeeping’ practises as ensure that all work sites and 
construction camp are kept tidy and litter free. 

ECO & 
Contractor 

 
2.2.15 LIQUID WASTE MANAGEMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must take reasonable precautions to prevent the pollution of the ground and / or 
water resources on and adjacent to the site as a result of his activities. 

Contractor 

The Contractor may discharge ‘clean’ silt laden water overland and allow this water to filter into the 
ground. However, he must ensure that he does not cause erosion as a result of any overland 
discharge. 

ECO & 
Contractor 

No natural watercourse is to be used for the cleaning of tools or any other apparatus. This includes 
for purposes of bathing, or the washing of clothes etc. 

ECO & 
Contractor 

All washing operations will take place off-site at a location where wastewater can be disposed of in 
an acceptable manner. 

ECO & 
Contractor 

Trucks delivering concrete may not be washed on site or anywhere inside the park. 
ECO & 
Contractor 
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No spills may be hosed down into a storm water drain or sewer, or into the surrounding natural 
environment. 

ECO & 
Contractor 

Adequate ablution facilities are to be provided at each construction site, conveniently located near 
to work areas to avoid localised water pollution from camp sewerage. 

ECO & 
Contractor 

All soil contaminated, for example by leaking machines, refuelling spills etc. is to be excavated to 
the depth of contaminant penetration, placed in 200 litre drums and removed to an appropriate 
landfill site.  

ECO & 
Contractor 

 
2.2.16 HAZARDOUS MATERIALS 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must comply with all national, regional and local legislation with regard to the 
storage, transport, use and disposal of petroleum, chemical, harmful and hazardous substances 
and materials. 

Contractor 

The Contractor will furthermore be responsible for the training and education of all personnel on site 
who will be handling the material about its proper use, handling and disposal. 

Contractor 

The Contractor will be responsible for establishing an emergency procedure for dealing with spills 
or releases of petroleum. 

Contractor 

Storage of all hazardous material is to be safe, tamper proof and under strict control. 
ECO & 
Contractor 

Petroleum, chemical, harmful and hazardous waste throughout the site must be stored in 
appropriate, well maintained containers. 

Contractor 

Exercise extreme care with the handling of diesel and other toxic solvents so that spillage is 
minimised. 

ECO & 
Contractor 

Any accidental chemical / fuel spills to be corrected immediately. 
ECO & 
Contractor 

Timber products should be treated off-site prior to use in construction. 
ECO & 
Contractor 

Periodic on-site application of timber treatment products (for maintenance purposes) should take 
place with due care for the nature of the product (toxicity) and for potential spillages that may occur. 
Areas where timber is to be treated should have secondary containment measures instituted, such 
as the placement of a plastic layer (some from of covering) over soils, beneath the timber structures 
to prevent contamination of the soil surface. 

ECO & 
Contractor 

 
2.2.17 RUN-OFF FROM CONSTRUCTION CAMPS 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must ensure that rainwater containing pollutants does not run-off into natural areas 
and thus result in a pollution threat. 

ECO/Contractor 

A drainage diversion system is to be installed to divert runoff from areas of potential pollution, e.g. 
batching area, vehicle maintenance area, workshops, chemical and fuel stores, etc. 

ECO/Contractor 

 
2.2.18 FIRE 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must take all the necessary precautions to ensure that fires are not started as a 
result of activities on site. 

Contractor 

No fuels or chemicals may be stored under trees. ECO/Contractor 

Gas and liquid fuel may not be stored in the same storage area. ECO/Contractor 

The Contractor must ensure that there is adequate fire-fighting equipment at the fuel stores. ECO/Contractor 

No open fires for heating or cooking will be permitted on site, unless otherwise agreed and then only 
n designated areas.. 

Contractor 

The Contractor will supply all living quarters, site offices, kitchen areas, workshop areas, material 
stores and any other areas identified with suitable, tested and approved fire fighting equipment. 

Contractor 

The construction site must be protected against fire, and a sufficient fire break must be constructed, 
on advice by the Section Ranger, around each construction site and the construction camp where 
necessary.. 

ECO/Contractor 

 
2.2.19 DUST 
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Mitigation / Management Action 
Responsible 

Agent 

The Contractor shall take precautions to the satisfaction of the ECO to limit the production of dust 
and damage caused by dust. 

ECO/Contractor 

 
2.2.20 NOISE 
 

Mitigation / Management Action 
Responsible 

Agent 

Machinery and vehicle silencer units are to be maintained in good working order. Offending 
machinery and / or vehicles will be banned from use on site until they have been repaired. 

Contractor 

Noise levels must be kept within acceptable limits for a protected area, and must not be of such 
nature as to detract from the natural experience of other visitors to the protected area. 

Contractor 

The contractor shall take into consideration that the project areas are located within a natural 
environment and that noise could be a major disturbance/nuisance for the fauna and visitors to the 
park. Project management should endeavour to keep noise generating activities associated with 
construction activities to a minimum and within working hours. 

Contractor 

 
2.2.21 VISUAL 
 

Mitigation / Management Action 
Responsible 

Agent 

Security lighting must be placed such that it is not a nuisance to residents and visitors to the area. 
Shields may be required to prevent lights from being visible from other parts of the protected area. 

ECO/Contractor 

Care will be taken when positioning the lights to ensure the least visual impact, while still providing 
a safe work environment for construction staff. 

ECO/Contractor 

Should any construction activities take place where Park tourists can see the construction activities, 
then clear signboards must be erected to inform the tourists of the activity taking place. SANParks 
to provide boards. Contractor to erect boards as required. 

Contractor 

The Contractor shall not establish any activities which, in the opinion of the ECO, are likely to 
adversely affect the scenic quality of the area.  The ECO may direct the Contractor to refrain from 
such activities or to take ameliorative actions to reduce the adverse effects of such activities. 

ECO/Contractor 

No painting or marking of natural features shall take place.  Marking for surveying and other 
purposes shall only be done with pegs and beacons. 
 

ECO/Contractor 

All packed rock and exposed rock cuttings shall be treated in order to blend their colour with the 
colours of the natural weathered rocks of the adjacent environment. 

ECO/Contractor 

 
2.2.22 SITE CLEAN-UP AND REHABILITATION 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must ensure that all temporary structures, materials, waste and facilities used for 
construction activities are removed upon completion of the project. 

Contractor / 
ECO 

Fully rehabilitate (e.g. clear and clean area, rake, pack branches etc.) all disturbed areas and protect 
them from erosion. 

Contractor / 
ECO 

Only indigenous plants which are able to establish easily and will need less maintenance because 
they have already adapted to the local conditions should be considered. 

Contractor /  
ECO 

Before final decisions about the choice of plant species are taken the Section Ranger should be 
approached for their advice. 

Contractor / 
ECO 

 
 
2.3 MONITORING OF EMP IMPLEMENTATION  
 

The correct and successful implementation of impact mitigation measures in order to reduce adverse impacts on 
environmental conditions needs to be ensured by a proper monitoring programme. 

  
Monitoring of the general implementation of/adherence to the EMP, shall be the responsibility of the ECO. Reporting 
on adherence/compliance to stipulations as communicated to contractors, shall take place during scheduled site 
meetings. 
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2.3.1 Monitoring Form: 
 

A list of environmental issues addressed in the EMP is drawn up.  A tick box monitoring form is compiled which makes 
provision for compliance or non-compliance to the EMP requirements for each environmental issue. This monitoring 
form makes room for a brief description of the non-compliance(s).  The issues identified on the monitoring form must 
be discussed in detail with the contractor and the Park Manager.  A reasonable date of completion of the remedial 
action must be jointly agreed upon, between the contractor, ECO and Park Manager.  This monitoring form must be 
signed by all parties and a copy be provided to the Park Manager. 

 
The following Monitoring Form may serve as an example or point of departure. 
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Name: 
Ref:                               Date: 

 

Project:   

 
ENVIRONMENTAL MONITORING CHECKLIST 

(NC = NON-COMPLIANCE, C = COMPLIANCE, NA = NOT APPLICABLE) 

Item  Rating Item  Rating 

      

1. Vehicular access and movement of 
construction vehicles 

 
13. Stockpiling, handling and storage of building 

materials 
 

2. Movement of construction 
personnel, labourers and equipment 

 
14. Servicing and re-fuelling of construction 

equipment 
 

3. Vegetation clearing  15. Liquid waste management  

4. Protection of fauna  16. Hazardous materials  

5. Cultural and/or archaeological sites  17. Run-off from construction camps  

6. Soil management  18. Fire  

7. Erosion control     19. Dust  

8. Slope protection  20. Noise  

9. Access roads  21. Visual  

10.  Excavation, backfilling and 
trenching 

 22. Site clean-up and rehabilitation 
 

11. Levelling     

12. Sand extraction     

   A. Others  

      

 
  

   

   

Remedial Action on Non-compliance:  (Action and Time Plan) 

 

 

 

 

 

 

 

 

 

 

Close out: 
Environmental Control Officer  
 
______________                                                     Name 
 
 
_________________                                                  Date 
 

Response required by: 
Contractor 
 
_________________ 
Name 
  
 
_________________ 
Date 
 

Comments: 
 
Records: 
 

  PARK MANAGER  CONTRACTOR  PROJECT MANAGER 

 

 

 
 


