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REQUEST FOR QUOTATION 

Terms of Reference 

APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR 

ROAD REPAIR WORKS AT TABLE MOUNTAIN NATIONAL 

PARK-   CAPE POINT 

RFQ NUMBER: 29775/TMNP/2026-27 
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Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, 

it will not be accepted for consideration. 

Bidders shall submit proposal responses in accordance with the prescribed manner of 

submissions as specified above. Bids received after the time stipulated shall not be considered. 

Where applicable, the successful bidder will be required to fill in and sign a written Contract Form 

(SBD 7). 

REQUEST FOR QUOTATION 

APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS 

AT TABLE MOUNTAIN NATIONAL PARK-   CAPE POINT 

RFQ NUMBER: 29775/TMNP/2026-27 

ADVERTISEMENT DATE: 01 July 2026 

CLOSING DATE: 16 July 2026 

CLOSING TIME: 11:00am 

COMPULSORY SITE 
CLARIFICATION MEETING: 

Date: 09 July 2026 

Time:10:00 

Address: Table Mountain National Park, Cape Point Main 
Gate. 

Drive through in the main road until first white building 
with thatch roof on the left. 

PIN Location:   34°18'52.48"S 18°26'58.68"E 

 

Please note that arrival after 10:15 will not be accepted. 

RFQ DOCUMENT DELIVERY 

ADDRESS: 

tablemountain.scm@sanparks.org   

NB! All responses (Quotations) must be submitted to the 

above mailbox – No hand delivery or late submissions will 

be considered. Use RFQ number as the subject line.   

RFQ VALIDITY PERIOD: 90 days (commencing from the RFQ Closing Date) 

TECHNICAL RELATED 
QUERIES 

Joep Jacobs  Joep.Jacobs@sanparks.org      

021 741 2561 

SCM RELATED QUERIES 
Zanele Tamarana – Zanele.Tamara@sanparks.org  

021 741 2350 

mailto:tablemountain.scm@sanparks.org
mailto:Joep.Jacobs@sanparks.org
mailto:Zanele.Tamara@sanparks.org
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Bidders are not allowed to contact any other SANParks staff in the context of this RFQ other than 

the indicated officials under SBD 1 or as indicated above. 

NB: No proposal shall be accepted by SANPARKS if submitted in any manner other than 

as prescribed above. 

     PART A 
INVITATION TO BID (SBD 1) 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE SOUTH AFRICAN NATIONAL PARKS 

BID NUMBER: 29775/TMNP/2026-27 
CLOSING 
DATE:  16 July 2026 CLOSING TIME: 11am 

DESCRIPTION 

APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE 
MOUNTAIN NATIONAL PARK-   CAPE POINT 

BID RESPONSE DOCUMENTS MUST BE SENT TO THE DESIGNATED EMAIL ADDRESS 

tablemountain.scm@sanparks.org  
Use RFQ number as the subject line, for submission 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Zanele Tamarana CONTACT PERSON Joep Jacobs   

TELEPHONE NUMBER 021 741 2350 TELEPHONE NUMBER 021 741 2561 

E-MAIL ADDRESS 

 

Zanele.Tamarana@sanparks.org   E-MAIL ADDRESS  Joep.Jacobs@sanparks.org        

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

B-BBEE STATUS 
LEVEL VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO 
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                        YES   NO 

mailto:tablemountain.scm@sanparks.org
mailto:Zanele.Tamarana@sanparks.org
mailto:Joep.Jacobs@sanparks.org
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                   PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN 
THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE 
ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   
TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER 
MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

 
SIGNATURE OF BIDDER:     …………………………………………… 
 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 
 
 

 

 

 

 

 

 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                     YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                      YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                      YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER BELOW.  
 

http://www.sars.gov.za/
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1. PURPOSE 

 

The purpose of this RFQ is to invite qualified service providers to submit formal price quotations 

for a road repair works at Table Mountain National Park (TMNP), Cape of Good Hope. 

 

2. BACKGROUND 

 

South African National Parks (SANParks) is a public entity functioning under National 
Environmental Management: Protected Areas Act 57 of 2003 (Act 57 of 2003); with the mandate 
to conserve; protect; control; and manage national parks and other defined protected areas and 
their biological diversity (Biodiversity). As a public entity, SANParks is also governed by the Public 
Finance Management Act, Act 1 of 1999 (as amended by Act 29 of 1999), and it is listed as 
Schedule 3 Part A: public entities. 
 
SANParks’ operations are totally guided by its vision statement and mission statement. As a 
public entity, the organisation is committed to act in pursuance of transformation of South Africa’s 
society in support of entrenching South Africa’s democracy. In this regard, the organisation has 
adopted a transformation mission to guide its efforts accordingly. 
 

3. SCOPE OF WORK 

SCOPE OF WORK: 

Work will be executed in the following area within the Table Mountain National Park, Cape of 
Good Hope section. (Pin location “Cape of Good Hope Road”). 
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Scope of work.  

A large patch at chainage 150 of the Cape of Good Hope Road to be repaired (±350 m2), by: 
➢ Cutting and removal and off-site disposal of existing asphalt surface (up to 40mm thick) 
➢ Temporary excavation of existing base course (understood to be at least G5 material, 

150mm thick – actual depth to be confirmed) 
➢ Ripping and re-compaction of existing in-situ sub-base (G7) to 95% MOD AASHTO (or 

100% MOD AASHTO for sand) 
➢ Placement and re-compaction to 98% MOD AASHTO of 50mm thick base course 

material from temporary stockpile along the road. Layer thickness subject to actual depth 
encountered. 

➢ Placement and re-compaction of 100mm thick base course (assume at least G5) 
stabilized material using a 1% cement content mix to create a C4 stabilized layer.  

➢ Compaction to 98% MOD AAASHTO for cement stabilized layer. 
➢ Observing at least a 7-day curing period for the stabilized cement layer. 
➢ Reinstatement of asphalt surface course (40mm thick, medium continuously graded hot 

asphalt with 50 / 70 penetration grade binder). Asphalt to be compacted to at least 93% 
➢ Maximum Void-less Density but not exceeding 96% MVD. 
➢ Quality compliance testing (compaction testing and asphalt cores) by independent 

commercial laboratory. 
➢ New subsoil pipe, total length of 80m of which 50m length comprises of perforated 

110mm Ø pipe and a 30m long 110mm Ø unperforated pipe 
 

Please note that the works is not limited to the above and is listed on a detailed bill of 

quantities.  

The bill of quantities and related specifications provide more detailed to the above brief 
outline of the scope of works.  
 
The above description is not necessarily complete and shall not limit the work to be carried out. 
Water for construction will be available from fire hydrants within the park boundaries.  
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GENERAL CONDITION OF THE CONTRACT 
 

• Road material must be tested and approved before construction commences,  

• Duration of the Contract is at least 5 weeks, but no more than 8 weeks. 

• Accommodation will not be provided inside the park, 

• All completed works must be inspected and signed off by both parties, 

• General Cleaning after completion of the work, and 

• The contractor must comply with the organizational environmental regulations. 

• Submission of programme of works after site hand-over before commencement of works 

• Submission of Health and Safety File after site handover prior to commencement of 
work. 

• The contractor must include in pricing possibility of working after-hours and overnight. 

• CIDB GRADING 
Contractors registered by the Construction Industry Development Board with a grading of 
2CE or higher will qualify for this contract. 

• PRICING SCHEDULE 

➢ The prices and rates in these Bills of Quantities are fully inclusive prices for the work 
described under the items.   

➢ The Bills of Quantities is not intended for the ordering of materials. Any ordering of 
materials, based on the Bills of Quantities, is at the Contractor’s risk. 

➢ Items are based on The Committee of Transport Officials (COTO) Specifications. 
➢  

• DOCUMENTATION THAT FORMS PART OF THE QUOTATION PRICING; 

➢ Committee of Transport Officials (COTO) Specifications  

➢ Construction regulations 

➢ Occupational Health & Safety, Base Line Risk Assessment (Annexure A) 

➢ Environmental Management Plan (Annexure B) 

➢ Code of Conduct for Working in a National Park (Annexure C)  

• DRAWINGS 
The following drawing forms part of the RfQ 

➢ 405 REV B - Side Drain Details 
 

 
Bidders must note that wherever this document refers to any particular trademark, name, patent, 

design, type, specific origin or producer, such reference shall be deemed to be accompanied by 

the words “or equivalent”. 

 

 
3.2 Site safety 
 
Note: Please note that the Table Mountain National Park is a public facility and as such the 
utmost care needs to be taken to ensure public safety at all times. 
 
PLEASE REFER TO ANNEXURES A, B AND C for complete details regarding, health and 
safety, environmental management and code of conduct for conducting any work in the 
Table Mountain National Parks – SANParks. 
 
PPE should be worn at all times  
 
 
3.3 Access  
Access via Cape of Good Hope Main Gate, to be coordinated with the Section and Senior Section 
Ranger or Technical Officer before entry. Approval from the Technical Manager or Senior Section 
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Ranger is required before after-hours weekends or public holidays will be permitted. The 
successful contractor will be supplied with a list of SANParks contact numbers relevant to access 
of facilities in the Table Mountain National Park.  

 
 
TERMS OF REFERENCE  
Appointment of a qualified service provider for road repair works at Table Mountain National 

Park – Cape of Good Hope. 

 

All prices offered must include all expenses, disbursements and costs (e.g. transport, 

accommodation etc.) that may be required for the execution of the obligations in terms of the 

Contract, and shall cover the cost of all general risks, liabilities and obligations set forth or implied 

in the Contract as well as overhead charges and profit (in the event that the bid is successful). All 

prices tendered will be final and binding.”  

 

NB: BIDDERS TERMS AND CONDITIONS ARE NOT ACCEPTABLE. 

INTENTION TO SELL 

Is the bidder in the process of selling the bidding company? ❑ YES ❑ NO 

Does the bidder have any intension of selling the bidding company within the 

next 12 months? 

❑ YES ❑ NO 

Does the bidder have any intension of selling the bidding company within the 

next 12 months to 60 months? 

❑ YES ❑ NO 

 

SANParks reserves the right not to award to any bidder who answers any of the questions above 

“yes” should the bidder be the overall highest points scorer. However the decision not to award 

will be on a case-by-case basis. 
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THE BIDDING SELECTION PROCESS 

EVALUATION PHASES 

4. PHASE 1: FUNCTIONALITY CRITERIA 

Only those bidders who achieve the minimum score for functionality as stated below will be declared 

responsive. 

The description of the functionality criteria and the maximum possible score for each is shown in the 

table below. The score achieved for functionality will be the sum of the scores achieved, in the 

evaluation process, for the individual criteria. 

NB: The minimum qualifying score for functionality is 70 out of a maximum of 100.  

Bidders shall ensure that all relevant information has been submitted with the offer in the 

prescribed format to ensure optimal scoring of functionality points for each Evaluation Criteria. 

Failure to provide all information IN THIS SUBMISSION could result in the bidder not being able 

to achieve the specified minimum scoring of 70. 

 

Functionality 
Criteria  

Functionality 
(proof) 

Points 
allocation 

Weighting  

1. Company 
experience 
in 
successfully 
completing 
road repair / 
road 
construction 
related 
engineering 
projects  

 
 

1. Client reference/ 
Completion 
letters/Recommendation 
Letters  

Clearly indicating: 
2. Scope of Work, 
3. Timeframe (duration of 

contract/project) 
4. Value of Project  
5. Performance Status 

 
Please note: The Client reference/ Completion 
letters/Recommendation Letters must be in the 
recommending company’s letter  
head and it must list all the above-mentioned 5 items 
to be able to score points   
 

1 to 3 
letters = 
10 points 
 
4 to 5  
letters =  
20 points 
 
6 or more 
letters =40 
points  
 

40 

2. Key 
personnel 
experience 
in road 
construction 
projects 

1. Construction Project Manager CV with 3yrs or more 
experience  

Less than 
3yrs 
experience 
= 0 points 
 
 
3yrs 
experience 
= 20 
points 
 
More than 
3 years’ 
experience 
= 40 
points 

40 
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3. Project 
team 
experience 
in road 
construction 
Projects 

2. Safety Officer CV with 3yrs or more Less than 
3yrs 
experience 
= 0 points 
 
 
3yrs 
experience 
= 10 
points 
 
More than 
3 years’ 
experience 
= 20 
points 

20 

Total   100 100 
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PHASE 2. PRICING SCHEDULE - SUMMARY 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE 

MOUNTAIN NATIONAL PARK-   CAPE POINT 

SECTION 
COTO 
SECTION 

DESCRIPTION 
Price excl. VAT 

A 
SECTION 
C1.3 

SECTION A: CONTRACTOR'S ESTABLISHMENT 
ON 
SITE AND GENERAL OBLIGATIONS 

 

B 
SECTION 
C1.5 SECTION B: ACCOMMODATION OF TRAFFIC 

 

D 
SECTION 
C3.1 SECTION D: DRAINS 

 

 
SECTION 
C3.3 

SECTION E: CONCRETE CHANNELLING, AND 
CONCRETE LININGS FOR OPEN DRAINS 

 

F 
SECTION 
C5.4 

SECTION F: BREAKING UP EXISTING PAVEMENT 
LAYERS 

 

G 
SECTION 
4.3 SECTION G: STABILISATION 

 

H 
SECTION 
C8.8 

SECTION H: PATCHING AND REPAIRING EDGE 
BREAKS 

 

 
SECTION 
C11.7 SECTION L: ROAD MARKINGS 

 

 
Subtotal  

Vat @ 15%  

Grand Total  
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5. CONTEXT OF THIS PROCUREMENT 

Appointment of qualified service providers for road repair works at Table Mountain National Park 

– Cape of Good Hope. 

 

The purpose of the services is, amongst others to ensure: 

1. Compliance with legislation, internal policies, and procedures.  

2. Transparent supply chain management processes.  

3. Credible supply chain management processes.  

4. Risk management.  

 

The service provider/s is required to obtain sufficient, appropriate evidence for all established 

criteria. The service provider's decision must be supported by robust facts and documentary 

evidence.  

 

 

6. COMPLIANCE AND GOVERNANCE VERIFICATION DOCUMENTS (Standard Bidding 

Documents) 

The verification during this phase is to assess the bid responses for purposes of verifying 

compliance with RFQ requirements, whereby a bidder may be disqualified if they do not fully 

comply which requirements as stipulated below: 

• Submission of fully completed SBD1 (Invitation to Bid). 

• Submission of fully completed SBD 4 (Bidder’s disclosure).  

• Submission of fully completed SBD6.1 (Preferential points claim form).  

• In order to qualify for preference points for HDI and/or Specific Goals, it is the 

responsibility of the bidder to submit documentary proof (BBBEE certificate or sworn 

affidavits) in support of bidders claims for such preference for that specific goal. 

• Bidders are further referred to the content of the (SBD 6.1) Preference Schedule for the 

full terms and conditions applicable to the awarding of preference points. 

• Submission of BBBEE certificate or 

Sworn affidavit: Issued in Terms of the Amended Construction Sector Code 

• Submission of SARS Tax Pin  

 

 

 

 

 



     
13 

 

 

PHASE 3: MANDATORY REQUIREMENTS 

The bidder that fail to supply all required documentation will be regarded as non-

responsive 

Description Comply Non-comply 

Registration: CIDB 2CE or Higher   

Valid letter of good standing for 

Compensation for Occupational Injuries 

and Diseases Act, 130 of 1993 (COIDA): 

  

 

CIDB GRADING - Only those tenderers who are registered with the CIDB, or are capable of 

being so prior to the evaluation of submissions, in a contractor grading designation equal to 

or higher than a contactor grading designation determined in accordance with the sum 

tendered, or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 

Construction Industry Development Regulations, for a 2CE or higher class are eligible to 

submit tenders. 

 

7. CENTRAL SUPPLIER DATABASE  

Bidders are required to be registered on the Central Supplier Database (CSD) of National 

Treasury prior to submitting their bid (open tenders). Failure to being registered on the CSD and 

failure to submit the requested proof of registration on CSD information will lead to disqualification. 

(Please provide proof of registration on the Central Supplier Database). 

 

8. PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 (POPIA) 

SANParks adheres to the Protection of Personal Information Act, 4 of 2013 (POPIA) 

requirements regarding personal information which came into effect 1 July 2021. 

As SANParks, we are committed to protecting your privacy and ensuring that personal 

information collected is used properly, lawfully and transparently 

9. OCCUPATIONAL HEALTH AND SAFETY 

The service provider acknowledges that he is fully aware of the provisions of the OHS Act 85 of 

1993 and that he is an employer in his own right with duties and responsibilities as prescribed in 

the Act. 

 

10. TIMELINES 
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The Successful supplier will be required to deliver the goods immediately after appointment as 

per the terms of reference on the RFQ, failure to deliver SANParks reserve the right to cancel the 

Purchase Order. 

11. CONTRACT PERIOD 

An agreement (/SBD 7/SLA/contract) may be entered into between the successful service 

provider/s for a period of two (2) years from the date of signing the contract.  

 

12. FINANCIAL PAYMENT 

Payment will be made in accordance with the PFMA (within 30 days of receipt of invoice) after 

the service has been rendered. 

 

13. FINAL AWARD 

SANParks recommends the bidder who has quoted on all the items as required in terms of the 

RFQ for the contract award, subject to the bidder having supplied the relevant administrative 

documentation and complied in all aspects with the terms and conditions and requirements of 

the RFQ. 

 

14. SITE INFORMATION 

The site is situated at the SANParks Table Mountain National Park 

 

15. GENERAL CONDITIONS OF CONTRACT (GCC) 

This bid is subject to the preferential procurement policy framework act, the General Conditions 
of Contract (GCC) and, if applicable, any other special conditions of contract 
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SBD4 
BIDDER’S DISCLOSURE 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. 

In line with the principles of transparency, accountability, impartiality, and ethics as 

enshrined in the Constitution of the Republic of South Africa and further expressed in 

various pieces of legislation, it is required for the bidder to make this declaration in respect 

of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of 

Restricted Suppliers, that person will automatically be disqualified from the bid process.  

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest1 in the enterprise, employed by the state? YES/NO 

  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ 

partners or any person having a controlling interest in the enterprise, in table below. 

 

2.2  Do you, or any person connected with the bidder, have a relationship with any person who 

is employed by the procuring institution? YES/NO                                             

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, 

the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State institution 
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any person having a controlling interest in the enterprise have any interest in any other 

related enterprise whether or not they are bidding for this contract? YES/NO 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

3 DECLARATION 

I, the undersigned, (name)………………………………………… in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and 

complete in every respect. 

3.1  I have read, and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not 

to be true and complete in every respect. 

3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium2 will not be construed 

as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, prices, 

including methods, factors or formulas used to calculate prices, market allocation, the 

intention or decision to submit or not to submit the bid, bidding with the intention not to win 

the bid and conditions or delivery particulars of the products or services to which this bid 

invitation relates. 

3.5  The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

3.6 There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 

process prior to and during the bidding process except to provide clarification on the bid 

submitted where so required by the institution; and the bidder was not involved in the 

drafting of the specifications or terms of reference for this bid. 

3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and 

or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 



     
17 

 

 

and or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 

ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 

OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING 

AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD 

THIS DECLARATION PROVE TO BE FALSE.   

 

………………………………  ..……………………………………………   

    Signature                                     Date 

 

……………………………… ……………………………………………… 

    Position                                       Name of bidder 
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SBD 6.1 
  

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

 
a) The applicable preference point system for this tender is the 80/20 preference point 

system. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 
be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response 
to an invitation to provide goods or services through price quotations, competitive 
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tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes 
all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined 
by an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 
 
 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
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For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 
organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender 
will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to determine 
the applicable preference point system, then the organ of state must indicate the 
points allocated for specific goals for both the 90/10 and 80/20 preference point 
system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

 

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 

(80/20 system) 

(To be 
completed by the 

organ of state) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

 

Must complete each 
column 

Percentage of ownership   

Black people with at least 51% shareholding 
or more 

5  

Exempted Micro Enterprises; - 10 points 

Qualifying Micro Enterprise; - 5 points 

Generic; - 2 points 

10  

Woman ownership with at least 30% 
shareholding or more – 5 points maximum 

5  

TOTAL POINTS CLAIMED BY THE 
SERVICE PROVIDER 

20  

 
 
 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 
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4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies 

the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct. 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 
to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 
the conditions of contract have not been fulfilled, the organ of state may, in addition 
to any other remedy it may have – 

(a) disqualify the person from the tendering process. 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct. 

(c) cancel the contract and claim any damages which it has suffered as 
a result of having to make less favourable arrangements due to such 
cancellation. 

(d) recommend that the tenderer or contractor, its shareholders, and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

 

 

 
 

 

 

 

 

 

                              ………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  

………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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1. Compulsory Enterprise Questionnaire 

The following particulars must be furnished. In the case of a joint venture, separate 

enterprise questionnaires in respect of each partner must be completed and submitted. 

Section  

Name of sole proprietor, 

partner, director, 

manager, principal 

shareholder or 

stakeholder 

Name of institution, 

public office, board or 

organ of state and 

position held 

Status of service 

(tick appropriate column) 

Current Within last 

12 months 

    

    

    

    

    

    

    

    

    

1:  Name of enterprise: 

Section 2:  VAT registration number, if any: 

Section 3:  CIDB registration number, if any: 

Section 4:  CSD Number: 

Section 5:  Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax 

number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 

partners 

Section 6:  Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD 1 issued by National Treasury must be completed for each tender and 

be attached as a tender requirement.  
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Section 8: SBD4 issued by National Treasury must be completed for each tender and 

be attached as a tender requirement. 

Section 9: SBD6 issued by National Treasury must be completed for each tender and 

be attached as a tender requirement. 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise: 

i) Authorises the Employer to obtain a tax clearance certificate from the South 

African Revenue Services that it is in order. 

ii) Confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other  person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears on the Register of  Tender 

Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 

2004; 

iii) Confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise,  control over the enterprise 

appears, has within the last five years been convicted of fraud or corruption; 

iv) Confirms that I / we are not associated, linked or involved with any other 

tendering entities submitting tender  offers and have no other 

relationship with any of the tenderers or those responsible for compiling the scope of  work 

that could cause or be interpreted as a conflict of interest; and 

iv) Confirms that the contents of this questionnaire are within my personal 

knowledge and are to the best of my  belief both true and correct. 

 

   

Name Position Signed 

 

  

Enterprise name Date 
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SBD 7.2 

 

CONTRACT FORM - RENDERING OF SERVICES  
 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND 

THE PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 

SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 

CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 

1. I hereby undertake to render services described in the attached bidding documents to (name of the 

institution)……SANPARKS: TMNP……………. in accordance with the requirements and task directives / 

proposals specifications stipulated in Bid Number: TMNP033/2025-26.. at the price/s quoted.  My offer/s 

remain binding upon me and open for acceptance by the Purchaser during the validity period indicated and 

calculated from the closing date of the bid . 

 

2. The following documents shall be deemed to form and be read and construed as part of this agreement: 

 

(i) Bidding documents, viz 

- Invitation to bid; 

- Proof of tax compliance status; 

- Pricing schedule(s); 

- Filled in task directive/proposal; 

- Preference claim form for Preferential Procurement in terms of the Preferential 

Procurement Regulations; 

- Bidder’s Disclosure form; 

- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 

(iii) Other (specify) 

 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) 

quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my 

obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own 

risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 

on me under this agreement as the principal liable for the due fulfillment of this contract. 

 
5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding 

this or any other bid. 

 

6. I confirm that I am duly authorised to sign this contract. 

 

NAME (PRINT)  ……………………………. 

 

CAPACITY  ……………………………. 

 

SIGNATURE  ……………………………. 

 

NAME OF FIRM  ……………………………. 

 

DATE   ……………………………. 

 

 

 

 

 

WITNESSES 

 

1 …….……………………………. 
 

2 ……….…………………………. 
 

DATE: …………………………….. 
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CONTRACT FORM - RENDERING OF SERVICES 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 

 

1. I……………………………………………. in my capacity 

as……………………...……………………………….. 

accept your bid under reference number ………………dated………………………for the rendering of 

services indicated hereunder and/or further specified in the annexure(s). 

 

2. An official order indicating service delivery instructions is forthcoming. 

 

3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the 

contract, within 30 (thirty) days after receipt of an invoice. 

 

 

 

 

4. I confirm that I am duly authorised to sign this contract. 

 

 

SIGNED AT ………………………………………ON……………………………….. 

 

 

NAME (PRINT) …………………………………………. 

 

SIGNATURE  ………………………………………… 

 

OFFICIAL STAMP 

 

 

 

 

 

 

 

 

 

DESCRIPTION OF 

SERVICE 

PRICE (ALL 

APPLICABLE 

TAXES 

INCLUDED) 

COMPLETION 

DATE 

TOTAL 

PREFERENCE 

POINTS 

CLAIMED 

 

POINTS 

CLAIMED FOR 

EACH SPECIFIC 

GOAL 

 

     

WITNESSES 

 

1 ….……………………………. 
 

2 …..……………………………. 
 

DATE: …………………………….. 

 



     
26 

 

 

BOQ  

 

APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE MOUNTAIN NATIONAL PARK-   CAPE POINT 

SECTIION A COTO SECTION C1.3 

Item no SECTION Payment Refers Item Description  Unit  Qty Rate 
Price excl. VAT 

A1 C1.3 

SECTION A: CONTRACTOR'S 
ESTABLISHMENT ON 
SITE AND GENERAL 
OBLIGATIONS    

 

A1.1 C1.3.1 Contractor's general obligations  1  

 

A1.1.1 C1.3.1.1 Fixed obligations L/sum 1  

 

A1.1.2 C1.3.1.2 Value-related obligations L/sum 1  

 

A1.1.3 C1.3.1.3 Time-related obligations month 1  

 

A1.1.3.1  (a) Health and safety obligation    

 

      

 

A1.1.3.1.1 Annexure A 

Compliance with the Health & 
Safety Specifications for 
the duration of the construction 
period. All inclusive rate month 1  

 

A1.1.3.2  (b) Environmental obligation    

 

A1.1.3.2.1 Annexure B 

Compliance with Environmental 
Management plan for 
the duration of the construction 
period. All inclusive rate month 1  

 

 Total Carried Forward To Summary 
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APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE MOUNTAIN NATIONAL PARK-   CAPE POINT 

SECTIION B: ACCOMODATION OF TRAFFIC COTO SECTION C1.5 

Item no SECTION Payment Refers Item Description  Unit  Qty Rate 
Price excl. VAT 

B1 C1.5 

SECTION B: 
ACCOMMODATION OF 
TRAFFIC    

 

B1.2 C1.5.7 
Temporary traffic-control 
facilities    

 

B1.2.1  (a) Flagmen (2 man team) manday 50  

 

B1.2.2  
(b) Portable STOP and GO-RY 
signs (daytime) No 2  

 

B1.2.3  (d) Amber flicker lights No 2  

 

B1.2.4  
(e) Road signs, R- and TR-
series    

 

B1.2.4.1  (i) 900mm diameter No 4  

 

B1.2.5.1  (i) 900mm sides No 4  

 

B1.2.8  

(g) Road signs, STW-, DTG-, 
TGS- AND TG-series 
(excluding delineators and 
barricades) m² 15  

 

B1.2.9  
(h) Delineators (TW 401 and 
TW402)    

 

B1.2.10  

(i) Single sided (150mm x 
600mm complete with stand 
and ballast) No 10  

 

B1.2.11  

(ii) Single sided (200mm x 
800mm complete with stand 
and ballast) No 25  
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B1.2.12  

(iii) Moveable barricade/road 
sign combination 
(2400mm x 400mm) No 4  

 

B1.2.15  

(n) Other traffic control 
measures ordered by the 
engineer    

 

B1.2.16  
(i) Provision of other traffic 
control measures 

Prov 
sum 1 R 10,000.00 

R 10,000.00 

B1.2.16.1  
(b) Handling and profit in 
respect of subitem C20.1.4 %  R 10,000.00 

 

 Total Carried Forward To Summary 
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APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE MOUNTAIN NATIONAL PARK-   CAPE POINT 

SECTION D: DRAINS COTO SECTION C3.1 

Item no SECTION Payment Refers Item Description  Unit  Qty Rate 
Price excl. VAT 

D1 
C3.1  SECTION D: DRAINS 

   

 

 
C3.1.1   Excavation for open drains: 

   

 

D1.2 C3.1.4  Excavation for subsoil drainage 
systems:    

 

D1.2.1  C3.1.4.1 Excavating soft material 
situated within the following 
depth ranges below the 
surface level:    

 

D1.2.1.1    (a) 0 m up to 1,5 m m³ 51  m³  51 

 

 

D1.2.1.2  (b) Extra over subitem C3.1.4.1 
for excavation in hard 
and boulder material, 
irrespective of depth 

m³ 4 

 

 

D1.3 C3.1.7 

Natural permeable material in 
subsoil drainage 
systems (approved crushed 
stone)    

 

D1.3.1 
C3.1.7.2 
 

Crushed stone obtained from 
commercial sources with 
maximum aggregate size of 
20mm m³ 17  

 

D1.4.1  
(ii) Medium grade 
 m³ 8  

 

D1.5 
C3.1.9  Pipes in subsoil drainage systems:   

 

 

D1.5.1  
 C3.1.9.1 

uPVC pipes and fittings, 
normal duty complete 
with 
couplings    
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D1.5.1.1   

(i) 110 mm internal dia. 
perforated or slotted m  85  

 

D1.5.1.    (ii) 100 mm internal dia. 

unperforated 

m 30  
 

D1.5.2  C3.1.11  Geotextile (Grade 4)   m²   212   

D1.6  C3.1.13 Concrete outlet structures, 
manhole boxes, 
Junction boxes, and cleaning 
eyes for subsoil 
drainage systems    

 

   %   

 

D1.6.1  C3.1.13.1  Outlet structures (Drawing: 

11327000-405)  

No  1  
 

D1.6.2  C3.1.13.4  Cleaning eyes  No  3   

D1.6.3  C3.1.20 Connect into the existing 

catchpit 

No  1  
 

D1.6.4  C3.1.14.1 Concrete caps for subsoil 

drainpipes 

No 2  
 

D1.6.5  C.3.1.22 1 Test flushing of pipe subsoil drains  No  1   

 Total Carried Forward To Summary 
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APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE MOUNTAIN NATIONAL PARK-   CAPE POINT 

SECTIION E: CONCRETE CHANNELLING, AND CONCRETE LININGS FOR OPEN DRAINS  COTO SECTION C3.3 

Item no SECTION Payment Refers Item Description  Unit  Qty Rate 
Price excl. VAT 

E1.1.1 C3.3.1 Trimming of excavations for 
concrete-lined open drains 
(a) In soft material 

m² 100  

 

E1.2.1 C3.3.2 Concrete lining for open 
drains (Class F2 Surface 
Finish) (i) Outlet structure 
drain, Type B (Drawing: 
11327000-405) 

m³ 1 

 

 

E1.2.2   Supply and place 100mm, 
G5 material and compact to 
95% MOD AASHTO below 
the concrete channel 

m³ 1 

 

 

E1.2.3   (ii) Side-drain, Type A 
(Drawing: 11327000-405) 

m³ 21 

 

 

E2.1 C3.3.9.1 Formwork to cast in situ 
concrete lining for open 
drains (internal face only) 

m² 22 

 

 

E2.2 C3.3.9.2 Formwork to sides with 
both internal and external 
faces (each face measured) 

m² 2 

 

 

E2.3 C3.3.9.3 Formwork to ends of slabs m² 1 

 

 

E3.1 C3.3.10 Sealed joints in concrete 
linings of open drains 
(Silicone-based sealant 

m 75 
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@2m c/c for the length of 
the channel) 

E4.1 C3.3.12.3 Reinforcement: Welded 
steel fabric (Ref 195) 

kg 315 

 

 

E1.2.1 C3.3.2 Concrete lining for open 
drains (Class F2 Surface 
Finish) (i) Outlet structure 
drain, Type B (Drawing: 
11327000-405) 

m³ 1 

 

 

 Total Carried Forward To Summary 
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APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE MOUNTAIN NATIONAL PARK-   

CAPE POINT 

SECTION F: BREAKING UP EXISTING PAVEMENT LAYERS COTO SECTION C4.3 

Item no 

SECTION 
Payment Refers Item Description  Unit  Qty Rate Price excl. VAT 

F1.1 C4.3.6 Milling and removal of 
existing asphalt layers 
with an average milling 
depth 

    

  

F1.1.1   (a) Not exceeding 50 mm m² 527   

F1.2 C4.3/C1.7.2 Hauling       

F1.2.1 C1.7.2.2 Hauling material to a 
designated spoil area off 
site 

m³/km 1 275 

  

F1.1 C4.3.6 Milling and removal of 
existing asphalt layers 
with an average milling 
depth 

    

  

F1.1.1   (a) Not exceeding 50 mm m² 527   

F1.2 C4.3/C1.7.2 Hauling       

F1.2.1 C1.7.2.2 Hauling material to a 
designated spoil area off 
site 

m³/km 1 275 

  

F1.1 C4.3.6 Milling and removal of 
existing asphalt layers 
with an average milling 
depth 

    

  

       

 Total Carried Forward To Summary  
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APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE MOUNTAIN NATIONAL PARK-   

CAPE POINT 

SECTION G: STABILISATION COTO SECTION C5.4 

Item no 

SECTION 

Payment 

Refers 
Item Description  Unit  Qty Rate Price excl. VAT 

G1.1 C5.4.2 Chemical stabilisation 
(100mm base course 
layer) for unstabilised 
compacted layers using 1% 
cement for underlaying 
layer under patch repairs 

m³ 53.0 

  

G1.2 C5.4.5 Cementitious stabilisation 
agents for pavement 
layers: 

    

  

G1.2.1   (a) Cement (CEM II 32.5N) t 1.50   

G1.3 C5.4.10 Provision and application 
of water for curing (5l per 
m²) 

kℓ 3.50 

  

 Total Carried Forward To Summary  
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APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE MOUNTAIN NATIONAL PARK-   

CAPE POINT 

SECTION H: PATCHING AND REPAIRING EDGE BREAKS COTO SECTION C8.8 

Item no 

SECTION 

Payment 

Refers 
Item Description  Unit  Qty Rate Price excl. VAT 

H1.1 C8.8.1.1 Saw cutting and removing 
existing bituminous 
material (for all asphalt 
patch repairs & 
resurfacing) 

      

 

H1.1.1   (a) Not exceeding 50 mm m 180    

H1.2 C8.8.2 Excavation of existing 
bituminous material 
pavement layers for 
patching: 

      

 

H1.2.1 C.8.8.2.3 Other layers (existing 
150mm base coarse) 

      
 

H1.2.1.1   (a) not exceeding 10m² 
including for edge repairs 
wider than 250mm 

m³ 183   

 

H1.3 C.8.8.4 Backfilling of excavation for 
patching with: 

      
 

H1.3.1 C.8.8.4.3 Asphalt surfacing 
(continuously graded, 
medium (50/70 
penetration bitumen)) for 
base patches, 40mm thick 

      

 

H1.3.1.1   (b) Exceeding 5m² but not 
50m² 

t 60   
 

H1.4 C4.2.4 Preparing and compacting 
the floor of excavations for 
patching 

m² 527   
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H1.5 C4.2.5 Tack coat of 30% stable-
grade emulsion 

litre 442   
 

 Total Carried Forward To Summary  
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APPOINTMENT OF A QUALIFIED SERVICE PROVIDER FOR ROAD REPAIR WORKS AT TABLE MOUNTAIN NATIONAL PARK-   

CAPE POINT 

SECTION L: ROAD MARKINGS COTO SECTION C11.7 

Item no 

SECTION 

Payment 

Refers 
Item Description  Unit  Qty Rate Price excl. VAT 

L1.1 

C11.7.1 

Retro-reflective road 
marking paint     

L1.1.1  (a) Water based     

L1.1.2  (i) White lines (broken)     

L1.1.3  (1) 100 mm wide m 238   

L1.1.4  (2) 200 mm wide m 85   

L1.1.5  (ii) White lines (unbroken)       

L1.1.6  (1) 100 mm wide m 238 Rate Only  

L1.1.7 

 

(iv) White lettering and 
symbols 

m² 85 Rate Only 

 

 Total Carried Forward To Summary  
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DRAWINGS  

 

 

11327000 - 405 REV 

B - Side Drain Details.pdf 
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Environmental  Management Plan          

ANNEXURE A: 

 

HEALTH AND SAFETY SPECIFICATIONS 

 

 

 

 

SHE SPEC FOR TABLE 

MOUNTAIN NATIONAL PARK- ROAD REPAIR WORKS AT CAPE POINT.pdf 
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Environmental  Management Plan          

 

 

 

 

 

ANNEXURE B: 
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Part 

 1 
 

1. ENVIRONMENTAL MANAGEMENT PLAN 

 
A. DECLARATION 
 

I the undersigned in my capacity as designated below to hereby undertake to ensure that 
the conditions and recommendations in terms of the Environmental Management Plan 
(EMP) for the renovation, upgrading, and construction activities in a National Park are 
implemented and assume responsibility and accountability in this respect. 

 
I further understand that officials from SANParks may during any phase of the project, 
conduct an inspection of the development in order to ensure compliance with the conditions 
and recommendations in the EMP. 

 
EMPLOYER 
 
Name: 

 
Signature:  

 
Date: 

 
 
CONTRACTOR 
 
Name: 

 
Signature: 

 
Date: 
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Part 

 1 
 
1.  ENVIRONMENTAL MANAGEMENT PLAN 
 
1.1 GENERAL 

 
Definition of an “Environmental Management Plan”: 
A plan or programme that seeks to achieve a required end state and describes how 
activities, that have or could have an adverse impact on the environment, will be mitigated, 
controlled, and monitored. 
 
The EMP will address the environmental impacts during the design, construction and 
operational phases of a project. Due regard must be given to environmental protection 
during the entire project. In order to achieve this a number of environmental 
specifications/recommendations are made. These are aimed at ensuring that the 
contractor maintains adequate control over the project in order to: 
 

• Minimise the extent of impact during construction. 

• Ensure appropriate restoration of areas affected by construction. 

• Prevent long term environmental degradation. 
 
The contractor must be made aware of the environmental obligations that are stipulated in 
this document, and declares himself/herself to be conversant of all relevant environmental 
legislation.  The contractor should also be aware that the Park Manager / Environmental 
Control Officer will monitor the implementation of the procedures. 

 
1.2 OBJECTIVES OF THE EMP 
 

The EMP has the following goals: 

• Identifying those construction activities that my have a detrimental impact on the 
environment; 

• Detailing the mitigation measures that will need to be taken, and the procedures for 
their implementation; 

• Establishing the reporting system to be undertaken during the construction. 
 
The EMP also serves to highlight specific requirements that will be monitored during the 
development and should the environmental impacts not have been satisfactory prevented 
or mitigated, corrective action will have to be taken.  The document should, therefore, be 
seen as a guideline that will assist in minimising the potential environmental impact of 
activities. 
 
Definition of “mitigation measures”: 
Mitigation seeks to find better ways of doing things, by the implementation of practical 
measures to reduce, limit, and eliminate adverse impacts or enhance project benefits and 
protect public and individual rights. 
 
The EMP also defines the arrangements that will be put in place to ensure that the 
mitigation measures are implemented by including recommendations of the roles and 
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responsibilities of the project proponent, environmental management team and 
contractors. 

 
1.3 COMPONENTS OF THE “EMP” 
 
1.3.1 Introduction 

This EMP adopted a precautionary approach, or in the case of management 
recommendations, a philosophy of ‘best practice’. Mitigation measures may then be of a 
more generic nature without compromising its importance to be implemented. 

 
Therefore the purpose of this EMP is to draft and maintain a detailed management plan 
that, if put into practise, will effectively prevent/minimise environmental degradation. 

 
1.3.2 The EMP in Context  
 

This EMP will form part of a project tender and contract. Pre-construction and construction 
phase mitigation guidelines and clauses should be written into the construction contract 
documents as specifications. The contents of this EMP shall be deemed to be included in 
the rates tendered to execute and complete the works. 

 
1.3.3 Flexibility 
 

The EMP is a dynamic and flexible document subject to review and updating. During the 
implementation of a project there is always the possibility that unforeseen issues could 
arise, this EMP should therefore be revised where necessary to mitigate unanticipated 
impacts. 

 
1.3.4 EMP Implementation Period 
 

The EMP will focus on and operate during the whole implementation / construction period 
and maintenance phase of the projects. 

 
1.3.5 Roles and Responsibilities 
 

Supervision and monitoring are fundamental to the successful implementation of an EMP. 
Therefore, it is vital that monitoring of the extent to which the mitigation measures of this 
EMP, are adhered to by consultants and contractors, takes place.  

 
All of the issues described and discussed in this document will require monitoring, and it 
will be the responsibility of SANParks to undertake this monitoring according to the 
specifications of this EMP. 

 

• To draft and implement a monitoring programme to assess compliance with the EMP. 

• To appoint an Environmental Control Officer (ECO) during the Construction Phases. 

• To undertake the monitoring of operations during the operational phase. Any problems 
that are identified or encountered must be reported to SANParks management so that 
appropriate action may be taken to rectify the situation. 

 
1.3.5.1 Appointment of an Environmental Control Officer 
 

The position of Environmental Control Officer has been created to ensure that the 
mitigation measures and other requirements set forth in the EMP are adhered to. 
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It is recommended that SANParks appoint an Environmental Control Officer (ECO) during 
the construction phase of the project. The ECO can be a Section Ranger. 

 
The following guidelines apply to the functions of an ECO: 
 

• The ECO should have the ability to understand the contents of the Environmental 
Management Plan (EMP) and explain it to the contractor, the site staff, the supervisors 
and any other relevant personnel or I&AP’s. 

• The ECO would have to be on site on a regular basis – preferably daily to supervise 
environmental actions associated with construction activities.  

• The ECO should be able to understand, interpret, monitor, audit and implement the 
EMP. This is his most important function. 

• The ECO must then give feedback of the audits to SANParks and Contractors. This 
must be in the form of a written report . 

• The ECO must ensure that the contractor understands what is to be done to rectify 
and address any problems that have arisen from the audit. 

 
1.3.6 Feedback to Park Manager and ECO 
 

Reporting to the Park Manager and ECO should take place during site meetings – in the 
case of potential “fatal flaws”/crises developing due to implementation of the project, 
reporting should be done immediately and the potentially adverse activities immediately 
halted in order that corrective action can be taken. 

 
Reporting on the status of implementation of the EMP and the results of the environmental 
monitoring programme must be recorded and summarised in a monthly report by the ECO 
and submitted to the Park Manager. 

 
1.3.7 Failure to comply with EMP 
 

Outlined below are a number of steps, relating to increasing severity of environmental 
problems, which will be implemented.  The principle is to keep as many issues within the 
first few steps as possible. 

• Step 1 
The ECO discusses the problem with the contractor or guilty party, and they work out a 
solution together.  The ECO records the discussion and the solution implemented. 

• Step 2 
The ECO or SANParks observes a more serious infringement, and notifies the guilty party 
in writing, with a deadline by which the problem must be rectified. All costs will be borne 
by the contractor. 

• Step 3 
The ECO shall order the contractor to suspend part, or all, the works. The suspension will 
be enforced until such time as the offending party(ies), procedure or equipment is corrected 
and/or remedial measures put in place if required. No extension of time will be granted for 
such delays and all cost will be borne by the contractor. 

• Step 4 
Breach of contract - One of the possible consequences of this is the removal of a contractor 
and/or equipment from the park and/or the termination of the contract, whether a 
construction contract or an employment contract. Such measures will not replace any legal 
proceedings that SANParks may institute against the contractor. 
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Part 

 2 
 
2. DESCRIPTION OF MITIGATION MEASURES  
 

This section of the report serves to prescribe mitigation measures to reduce, limit, eliminate 
or compensate for impacts, to acceptable/insignificant levels. In setting mitigation 
measures, the practical implications of executing these measures must be borne in mind.  
With early planning, both the cost and the impacts can be minimised. 
The stipulations of this report should be conveyed to contractors prior to the 

commencement of construction. 
 
2.1 PRE-CONSTRUCTION MANAGEMENT PLAN 
 

The pre-construction or planning management plan is to be used as a guide during the 
planning, design and detailing of the development components. This part of the plan is to 
be referenced by all involved in decision making during the planning and design phases. 

 
2.1.1 EMP TRAINING 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor shall arrange for Environmental and Heritage Awareness 
Training programmes for the personnel on site, to the satisfaction of the 
Park Manager and ECO, and familiarise his/her/its employees with the 
contents of this EMP, either in written format or verbally.  

ECO & 
Contractor 

 
2.1.2 CONTRACT AREAS 

Mitigation / Management Action 
Responsible 

Agent 

The ECO must indicate/point out to contractors the areas that they will have in their 
possession for the duration of the contract (this shall include access roads to be used, 
construction lay-down areas, materials storage and delivery requirements, contractors’ 
offices, operational demarcation etc.). Aspects pertaining to temporary housing for persons 
involved in the project shall also be included. A material delivery and storage area should be 
demarcated. The facility must be planned and laid out in such as way that the total footprint 
area is minimised. 

ECO & 
Contractor 

 
2.1.3 SENSITIVE ECOLOGY 

Mitigation / Management Action 
Responsible 

Agent 

Prior to the commencement of construction, the proposed site/s and roads, 
must be inspected by SANParks Scientific Services (where necessary), in 
order to: 

• Confirm the absence of Red Data Book Species; 

• Relocate, demarcate or recommend conservation / preservation 
measures for any identified ecologically “sensitive” and/or protected 
species and areas, and 

• Point out and/or demarcate all ecologically “sensitive” areas to the 
contractors (e.g. red data habitats & species, rivers, streams, drainage 
lines, wetlands, sensitive soils, steep slopes and areas susceptible to 
erosion). 

SANParks, 
ECO & 
Contractor 
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2.1.4 HERITAGE AREAS 
 

Mitigation / Management Action 
Responsible 

Agent 

In known archaeological sensitive areas the South African Heritage 
Resources Agency (SAHRA) must inspect all above-mentioned contract 
areas, in order to: 

• Confirm the absence of archaeological sites and/or artefacts; 

• Relocate, demarcate or recommend further conservation / preservation 
actions and measures for any identified archaeologically “sensitive” 
area and/or artefacts prior to the commencing of any work at these 
sites, and 

• Point out and/or demarcate all archaeologically “sensitive” areas to the 
contractors. 

SANParks, 
ECO & 
Contractor 

 
2.1.5 ROADS 
 

Mitigation / Management Action 
Responsible 

Agent 

The final alignment of the access routes and internal camp roads shall be 
planned in conjunction with the Park Manager, SANParks Scientific 
Services, Section Ranger and ECO and once finalised only the agreed 
roads must be used. 

ECO & 
Contractor 

Roads must be planned to deviate around significant trees and Red Data 
Species marked out in an approved manner by the ECO. 

ECO & 
Contractor 

 
2.1.6 SITE ESTABLISHMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

Construction camps and staff accommodation facilities on the site will be 
required to be established in appropriate locations prior to the 
commencement of construction, preferably within already disturbed areas. 
After completion of the contract, these areas will be required to be 
rehabilitated.  

ECO & 
Contractor 

Site Plan: 
Before construction can begin, the Contractor shall submit a site layout plan 
to the ECO for approval, including: 

• Site access (including entry and exit points). 

• All material and equipment storage areas (including storage areas for 
hazardous substances such as fuel and chemicals). 

• Construction offices and other structures. 

• Security requirements (including temporary and permanent fencing, 
and lighting) and accommodation areas for security staff. 

• Solid waste collection facilities and waste treatment facilities for litter, 
kitchen refuse, sewage and workshop-derived effluents. 

• Storm water control measures. 

• Provision of potable water and temporary ablution facilities. 

• Only designated areas may be used for the storage of materials, 
machinery, equipment and site offices. The site offices should not be 
sited in close proximity to steep areas, as this will increase soil erosion. 
Preferred locations would be disturbed areas along routes. Offices (and 
in particular the ablution facilities, aggregate stockpiles, spoil areas and 
hazardous material stockpiles) must be located as far away as possible 
from any watercourse. Regardless of the chosen site, the Contractor’s 
intended mitigation measures shall be indicated on the plan. 

Contractor 
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Throughout the period of construction, the contractor shall restrict all 
activities to within the designated areas on the construction layout plan. 
Any relaxation or modification of the construction layout plan is to be 
approved by the ECO. 

ECO & 
Contractor 

Site Camps: 
The following restrictions or constraints should be placed on the site camp, 
and construction staff in general: 

• The use of rivers and streams for washing of clothes. 

• The use of welding equipment, oxy-acetylene torches and other bare 
flames where veld fires constitute a hazard. 

• Indiscriminate disposal of rubbish or construction wastes or rubble. 

• Littering of the site. 

• Spillage of potential pollutants, such as petroleum products. 

• Collection of firewood. 

• Poaching of any description. 

• Use of surrounding veld as toilets. 

• Burning of wastes and cleared vegetation. 

• No concrete structures allowed, if the site camp is within the Park 
boundaries. 

ECO & 
Contractor 

Vegetation clearing: 
The natural vegetation encountered on the site is to be conserved and left 
as intact as possible. Only trees and shrubs directly affected by the works, 
and such others as may be approved by the ECO in writing, may be felled 
or cleared. A firebreak shall be cleared and maintained around the perimeter 
of the site camp/s and office sites where necessary. 

ECO & 
Contractor 

Water for human consumption: 
Water for human consumption should be available at the site offices and at 
other convenient locations on site. 

ECO & 
Contractor 

Sewage Treatment: 
Sanitary arrangements should be to the satisfaction of the Park Manager 
and ECO. In no other ablution facilities are available, chemical toilets must 
be supplied (1 per 15 persons) and must be regularly cleaned and 
maintained by the contractor. The positioning of the chemical toilets is to be 
done in consultation with the ECO. The Contractor should arrange for 
regular emptying of toilets and will be entirely responsible for enforcing their 
use and for maintaining such latrines in a clean, orderly and sanitary 
condition to the satisfaction of the ECO. If necessary, the ablution facilities 
must be screened from the public view. In remote areas where chemical 
toilets may not be a viable option, agreement must be reached on 
alternatives before construction starts. 

ECO & 
Contractor 

Cooking Fuel: 
The Contractor shall provide adequate facilities for his staff so that they are 
not encouraged to supplement their comforts on site by accessing what can 
be taken from the natural surroundings. Collection of firewood is not 
permitted. 

ECO & 
Contractor 

Waste Management: 
Solid waste shall be stored in an appointed area within the site camp in 
covered drums for collection and disposal. Disposal of solid waste shall be 
at an approved landfill site – this must be agreed to with the Park Manager. 
During the construction period, the facilities shall be maintained in a neat 
and tidy condition, and the site is to be kept free of litter. At all places of 
work, the Contractor shall provide litter collection facilities for later safe 
disposal at approved waste disposal sites. 

ECO & 
Contractor 

 
2.1.7 MATERIALS HANDLING, USE AND STORAGE 
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Mitigation / Management Action 
Responsible 

Agent 

The Contractor’s management and maintenance of his plant and machinery 
will be strictly monitored according to the criteria given below, regardless of 
whether it is serviced on the site (i.e. at the place of construction activity or 
at a formalised workshop) or not. 

ECO & 
Contractor 

Safety: 
All the necessary handling and safety equipment required for the safe use 
of petrochemicals and oils shall be provided by the Contractor to, and used 
or worn by the staff whose duty it is to manage and maintain the Contractor’s 
and his subcontractor’s and supplier’s plant, machinery and equipment. 
Contractor must comply with the Occupational Health and Safety Act (Act 
85 of 1993) and Construction Regulations, 2003 as this governs what the 
contractor has to do/provide for his staff. 

ECO & 
Contractor 

Hazardous Material Storage: 
Petrochemicals, oils and identified hazardous substances shall only be 
stored under controlled conditions. All hazardous materials will be stored in 
a secured, appointed area that is fenced and has restricted entry. Storage 
of hazardous products shall only take place using suitable containers 
approved by the ECO. In addition, hazard signs indicating the nature of the 
stored materials shall be displayed on the storage facility or containment 
structure. 

ECO & 
Contractor 

Fuels and Gas Storage: 
Fuel should be stored in a secure area in a steel tank supplied and 
maintained by the contractor according to safety procedures. Gas welding 
cylinders and LPG cylinders should be stored in a secure, well-ventilated 
area. The contractor must supply sufficient fire fighting equipment in event 
of an accident and strictly no smoking will be allowed where fuel is stored 
and used. 

ECO & 
Contractor 

 
2.1.8 WATER SUPPLY 

Mitigation / Management Action 
Responsible 

Agent 

Water supply pipelines will be according to contract specifications, following 
the most direct, yet most ecologically responsible route agreed to with the 
engineer and as per contract documentation.  

ECO & 
Contractor 

Point out to contractors where they can obtain water (e.g. water for mixing 
of cement as well as for drinking). Contractors shall not make use of/collect 
water from any other source than those pointed out to them as suitable for 
use by them. 

ECO 

 
2.1.9 LIQUID WASTE  

Mitigation / Management Action 
Responsible 

Agent 

Under the General Authorisations in terms of Section 39 of the National 
Water Act (Act No. 36 of 1998), DWAF does not permit the construction of 
wastewater disposal sites (such as septic tank systems) within the 100 year 
flood line of any watercourse, or alternatively, within 100 metres of the edge 
of a water resource.  

SANParks 

The treatment and disposal of effluent will comply with all applicable 
legislation and the relevant permit regarding the disposal of purified effluent 
into the natural environment will have to be obtained from DWAF if so 
required during construction and operations. 

SANParks 

The design, installation and operation of septic tanks and soak-aways will 
conform to Water Act, including all the regulations made under section 26 
of the National Water Act. 

SANParks 
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2.2 CONSTRUCTION MANAGEMENT PLAN 
 

The Construction Management Plan forms part of the contract documentation. The plan 
must be read in conjunction with the contract documents including the relevant Bill of 
Quantities and Specifications. 

 
2.2.1 VEHICULAR ACCESS AND MOVEMENT OF CONSTRUCTION VEHICLES 
 

Mitigation / Management Action 
Responsible 

Agent 

During construction, use should be made of existing access routes to construction areas where 
possible. Construct approved vehicle turning areas, avoiding selected ecological sensitive areas or 
species, and have turning area routes approved by the ECO. Temporary access roads must be 
rehabilitated after usage as per prior agreement between the Park Manager and Contractor. 

ECO & 
Contractor 

 
2.2.2 MOVEMENT OF CONSTRUCTION PERSONNEL, LABOURERS AND EQUIPMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must ensure that all construction personnel, labourers and equipment 
remain within the demarcated construction sites at all times. Where construction 
personnel and/or equipment wish to move outside the boundaries of the site, the 
contractor/ labourers must obtain permission from the ECO. 

ECO & 
Contractor 

 
2.2.3 VEGETATION CLEARING 
 

Mitigation / Management Action 
Responsible 

Agent 

The extent of all construction site footprints will be minimised and limited to existing and / or already 
disturbed areas wherever possible. 

ECO & 
Contractor 

The areas needing to be cleared and the degree of clearing required will be determined and 
demarcated in consultation with the ECO before clearing begins. 

ECO & 
Contractor 

The Contractor may not deface, paint or otherwise mark and / or damage natural features / 
vegetation on the site, unless agreed beforehand with the ECO. Any features / vegetation defaced 
by the Contractor will be restored to the satisfaction of the ECO. 

ECO & 
Contractor 

The ECO must be present during vegetation clearing. ECO 

Plant Search and Rescue: 

• Plant search and rescue (i.e. the location and removal of specified plant species, without 
unnecessary damage, and their transfer to a specified location) and the collection of seed, shall 
be conducted by the ECO prior to the onset of any site clearing operations, should the ecologist/ 
SANParks Scientific Services indicate this to be necessary. 

• Sensitive areas and/or species that have been selected for conservation by the ecologist / 
SANParks Scientific Services, Park Manager or ECO, shall be demarcated with danger tape. 
No activity shall take place at these areas. 

• De-stumping shall only occur at the request of the ECO. Where roots can act as erosion 
protection, trees should be cut as close as possible to the ground level. 

• During the clearing of woody vegetation no basal cover or grass and topsoil shall be removed 
and damage to this layer shall be minimised as far as possible. 

ECO & 
Contractor 

Vegetation Removal and Trimming in Watercourses: 
No heavy machinery shall be permitted within watercourses for any purpose, except emergency 
procedures, without the prior approval of the ECO. Clearing of vegetation shall be conducted by 
hand. All cleared and trimmed vegetation shall be removed from any watercourse to prevent 
flooding/snagging hazards being created. 

ECO & 
Contractor 

Rehabilitation: 
The Park Manager, ECO, and Contractor must agree on rehabilitation of areas. The Contractor shall 
be held responsible for rehabilitation for all areas disturbed during construction. This includes, for 

ECO & 
Contractor 
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example, service roads, stockpile areas, stop/go facilities, windrows and wherever material 
generated for, or from, road construction has to be stored temporarily or otherwise within the road 
reserve, or at designated or instructed areas outside the road reserve. This responsibility shall 
extend until expiry of the Defects Liability Period. 

 
2.2.4 PROTECTION OF FAUNA 
 

Mitigation / Management Action 
Responsible 

Agent 

• Under no circumstances shall any animals be handled, removed, killed or be 
interfered with by the Contractor, his employees, his subcontractors or his 
subcontractors’ employees. 

• The Contractor and his employees shall not bring any domesticated animals onto the 
site. 

• The Contractor shall ensure that the work site be kept clean, tidy and free of rubbish 
that would attract animals. 

• No poaching of fauna and flora shall be tolerated by the Contractor or his personnel 
on Site or elsewhere. 

ECO & 
Contractor 

 
2.2.5 HERITAGE AND/OR ARCHAEOLOGICAL SITES 
 

Mitigation / Management Action 
Responsible 

Agent 

Historical and Archaeological Sites: If any artifact on site is uncovered, work in the 
immediate vicinity shall be stopped immediately. The Contractor shall take reasonable 
precautions to prevent any person from removing or damaging any such article and shall 
immediately upon discovery thereof inform the ECO of such discovery. The South African 
Heritage Resources Agency (SAHRA) or the National Monuments Council shall be 
contacted such that an archaeological consultant can be appointed to excavate and 
record the site. Work may only resume once clearance is given in writing by the 
archaeologist. 
No stones/rock or any material may be removed from any site in the park without approval 
by the ECO, and after confirmation that materials do not form part of a cultural site. 

ECO & 
Contractor 

 
2.2.6 SOIL MANAGEMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

Topsoil: 
The Contractor is required to strip topsoil together with grass / groundcover from all areas where 
permanent or temporary structures are located, construction related activities occur, and access 
roads are to be constructed, etc. This must be read together with the contract specifications & 
conditions. 
Topsoil must be stockpiled for later use. 

ECO & 
Contractor 

Topsoil is to be handled twice only - once to strip and stockpile, and secondly to replace, level, 
shape and scarify. 

ECO & 
Contractor 

Topsoil stockpiles are not to exceed 1.5 m in height and should be protected to prevent erosion 
where needed. 

ECO & 
Contractor 

Topsoil stockpiles are to be maintained in a weed free condition. The ECO can assist with 
guidance as to which plants are weeds and require removal. 

ECO & 
Contractor 

Topsoil is to be replaced by direct return where feasible (i.e. replaced immediately on the area 
where construction is complete), rather than stockpiling it for extended periods. 

ECO & 
Contractor 

Spoil Material: 
The location of spoil stockpile sites shall be agreed upon by the ECO prior to the onset of any 
operations that will generate spoil materials.  No spoil material shall be dumped outside the 
defined site. The Contractor shall ensure that the material does not blow or wash away. If the spoil 

ECO & 
Contractor 
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material is in danger of being washed or blown away, the contractor shall cover it with a suitable 
material, such as hessian or plastic. 

 
2.2.7 EROSION CONTROL 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor shall protect all areas susceptible to erosion and shall take measures, to 
the approval of the ECO. The Contractor shall not allow erosion to develop on a large 
scale before effecting repairs and all erosion damage shall be repaired as soon as 
possible. 

ECO & 
Contractor 

The specifics of erosion protection work will vary from situation to situation. These 
specifics should be cleared with the Park Manager and/or ECO and comply with the 
contract specifications.  

ECO & 
Contractor 

Where required, cut-off trenches can be installed to divert substantial run-off and prevent 
erosion. 

ECO & 
Contractor 

During construction, areas susceptible to erosion must be protected by installing 
temporary or permanent drainage works and energy dispersion mechanisms and could 
include – to be agreed to by SANParks and Contractor and with considerations of 
implications on costs: 

• Vegetation, 

• Mitre drains (afleivore), 

• Benches (grondwalle), 

• Benches consisting of sandbags, 

• Packing branches and rocks in small gullies and disturbed areas. 

ECO & 
Contractor 

Storm water drainage measures are required on site to control runoff and prevent 
erosion. 

ECO & 
Contractor 

 
2.2.8 SLOPE PROTECTION 
 

Mitigation / Management Action 
Responsible 

Agent 

Cut and fill slopes shall be shaped and trimmed to approximate the natural condition and 
contours as closely as possible and, where possible, be undulating. Levels incongruous 
to the surrounding landscape, shall be reshaped as per contract specifications. 

ECO & 
Contractor 

Slopes that need protection shall be identified by the ECO and the specifications needed 
must be established using the latest approved methods and technology.  

ECO & 
Contractor 

 
2.2.9 ACCESS ROADS 

Mitigation / Management Action 
Responsible 

Agent 

Construction staff may only use authorised paths and roads. 
ECO & 
Contractor 

The proclaimed speed limit in the Park must be strictly adhered to. 
ECO & 
Contractor 

ECO will monitor the conduct of drivers and report any negative impact to the contactor immediately. 
ECO & 
Contractor 

Construction roads must follow existing roads and tracks and should not be wider than necessary 
with a maximum width of 3 m. Should a wider road be required, this will require the approval of the 
ECO.   

ECO & 
Contractor 

If two-way traffic movement is to take place, passing bays are to be used where specified by the 
ECO to prevent access / detours into the surrounding areas. The drivers delivering construction 
materials to site are to be made aware of this. They may not drive off the road in order to allow 
another vehicle to pass. 

ECO & 
Contractor 

Continual use of dirt access roads by heavy machinery and increased transport loads means they 
will have to be carefully monitored and regularly graded as soon as potholes or rutting occurs. 

ECO & 
Contractor 
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2.2.10  EXCAVATION, BACKFILLING AND TRENCHING 
 

Mitigation / Management Action 
Responsible 

Agent 

Where at all possible, excavations must not stand open longer than 2 days, and should 
preferably be opened and closed on the same day. They should not be permitted to stand 
open longer than a week under any circumstances. Excavations must be marked with 
tape to clearly demarcate the area and warn against access. 

ECO & 
Contractor 

Excavations must not be undertaken until such time that all required materials / services 
etc. are available on-site, to facilitate immediate laying of such services or the construction 
of subsurface infrastructure. 

ECO & 
Contractor 

Any such excavations should ideally be undertaken within the confines of an established 
construction site - i.e. a site that is either protected with a peripheral fence, or a site that 
has a regular / continual human presence. Failing this, regular daily inspections are 
essential. 

ECO & 
Contractor 

If need be, spread the rocks in as natural a looking manner as possible in the veld.  
ECO & 
Contractor 

Excess rocks and sand as a result of excavation activities is not to be dumped along next 
to construction site – rocks to be spread in a natural looking manner in the surrounding 
area. 

ECO & 
Contractor 

Removed soil is to be used to backfill areas where required (i.e. such as existing and un-
rehabilitated gravel pits). 

ECO & 
Contractor 

Excavated material is to be stockpiled along the trench within the working servitude, 
unless otherwise authorised.   

ECO & 
Contractor 

Deficiency of backfill material will not be made up by excavation within the protected area. 
Where backfill material is deficient, it must be made up by importation from an approved 
borrow pit.area. 

ECO & 
Contractor 

 
2.2.11 LEVELLING 
 

Mitigation / Management Action 
Responsible 

Agent 

Excess sand and soil resulting from levelling activities of the work area should be 
stored in low heaps either on the access road or already disturbed area. 

Contractor 

Excess topsoil is to be spread evenly over the area in a manner that blends in with 
the natural topography. 

ECO & 
Contractor 

Once heavy machinery has cleared the bulk of these material stockpiles, the 
disturbed areas should be levelled and cleared of any foreign material manually e.g. 
with spades. It is unacceptable to leave foreign material behind with the knowledge 
that it will become hidden amongst the rejuvenating vegetation with time. 

ECO & 
Contractor 

 
2.2.12 SAND EXTRACTION 
 

Mitigation / Management Action 
Responsible 

Agent 

This is a specialised and potentially environmentally impacting activity, which must be undertaken 
with the approval and overall management of the Park.  

Contractor / 
SANParks 

Regular inspections must be undertaken by the local Section Ranger and ECO to monitor and audit 
the effects and impacts of such removals. 

ECO & 
Contractor 

Upon completion of the construction period, the Contractor will ensure that the access roads are 
returned to a state no worse then prior to construction commencing. 

ECO & 
Contractor 
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On completion of the sand-winning activity, the river bed will be rehabilitated to the satisfaction of 
the ECO and Section Ranger.  

ECO & 
Contractor 

 
2.2.13 STOCKPILING, HANDLING AND STORAGE OF BUILDING MATERIALS 
 

Mitigation / Management Action 
Responsibl

e Agent 

Stockpiles and storage yards will be demarcated in areas already disturbed or 
where they will cause minimal disturbance.  

ECO & 
Contractor 

Clearly indicate which activities are to take place in which areas within the site 
e.g. the mixing of cement, stockpiling of materials etc. Limit these activities to 
single sites only. This may not always be possible for example for heaps of 
topsoil, but should definitely be the case for other building materials. 

ECO & 
Contractor 

Stockpiles of expensive materials such as cement bags should be such that they 
can easily be removed from the site over weekends or during rainy weather. 

Contractor 

Specific sites should be allocated for construction waste e.g. empty cement bags, 
discarded planks, etc. A low temporary fence may be erected around such a site 
in order to contain the waste and assist the effective removal thereof from the 
site. 

ECO & 
Contractor 

Old cement mixing bags will be placed in wind and spill proof containers as soon 
as they are empty. The Contractor will not allow closed, open or empty bags to 
lie around the site. 

ECO & 
Contractor 

The Contractor will ensure that all operations that involve the use of cement and 
concrete are carefully controlled. 

ECO & 
Contractor 

Concrete mixing may only take place in the construction camp or in agreed 
specific areas on site. 

ECO & 
Contractor 

Concrete may not be mixed directly on the ground. No mixed concrete may be 
deposited directly onto the ground prior to placing. A board or other suitable 
platform / surface is to be provided onto which the mixed concrete can be 
deposited whilst it waits placing. 

ECO & 
Contractor 

All visible remains of excess concrete will be deposited in a designated area 
awaiting removal to an approved landfill site. 

ECO & 
Contractor 

 
2.2.14 SERVICING AND RE-FUELLING OF CONSTRUCTION EQUIPMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

All maintenance and repair work will be carried out at the main construction camp within an 
area designated for this purpose, equipped with necessary pollution containment measures. 

ECO & 
Contractor 

The ground under the servicing and refuelling areas must be protected against pollution 
caused by spills and / or tank overfills (bunded / lined). 

ECO & 
Contractor 

The Contractor may only change oil or lubricant at agreed and designated locations, except 
if there is a breakdown or emergency repair, and then any accidental spillages must be 
cleaned up / removed immediately. 

ECO & 
Contractor 

In such instances the Contractor will ensure that he has drip trays available to collect any 
oil or fluid.  

ECO & 
Contractor 

Construction vehicles are to be maintained in an acceptable state of repair. No vehicles or 
equipment with leaks or causing spills will be permitted to operate at any of the construction 
sites. These will be sent immediately back to the maintenance yard for repair. 

ECO & 
Contractor 

All equipment that leaks must be repaired immediately or must be removed from site. 
ECO & 
Contractor 

Fuels required during construction must be stored in a central depot at the construction 
camp. This storage area should be located on a slab and be contained within a bund capable 
of containing at least the volume of one of the containers. 

ECO & 
Contractor 
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Mitigation / Management Action 
Responsible 

Agent 

Temporary fuel storage tanks and transfer areas also need to be located on an impervious 
surface adequately bunded to contain accidental spills. Appropriate run-off containment 
measures must be in place. 

Contractor 

 
2.2.15 SOLID WASTE MANAGEMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

An adequate number of ‘scavenger proof’ refuse bins must be provided at the construction 
sites and at the construction camps. 

ECO & 
Contractor 

These bins must be provided with lids and an external closing mechanism to prevent their 
contents blowing out and must be scavenger-proof to prevent baboons and other animals 
that may be attracted to the waste. 

ECO & 
Contractor 

The Contractor will ensure that all personnel immediately deposit waste in the waste bins 
provided. 

ECO & 
Contractor 

All refuse and solid waste generated at all work sites will be stored in appropriate scavenger 
proof containment vessels at the relevant site and removed to the main construction camp, 
where the waste will be sorted and stored within a fenced waste storage area.  

ECO & 
Contractor 

All waste must be transported in an appropriate manner (e.g. plastic rubbish bags).  
ECO & 
Contractor 

The Contactor may not dispose of any waste and / or construction debris by burning, or by 
burying. 

ECO & 
Contractor 

Discard all construction waste at a registered waste management facility / landfill site, 
particularly those wastes or products that could impact on surface or groundwater quality 
by leaching into or coming into contact with water. 

ECO & 
Contractor 

The contractor will maintain ‘good housekeeping’ practises as ensure that all work sites and 
construction camp are kept tidy and litter free. 

ECO & 
Contractor 

 
2.2.15 LIQUID WASTE MANAGEMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must take reasonable precautions to prevent the pollution of the ground 
and / or water resources on and adjacent to the site as a result of his activities. 

Contractor 

The Contractor may discharge ‘clean’ silt laden water overland and allow this water to filter 
into the ground. However, he must ensure that he does not cause erosion as a result of 
any overland discharge. 

ECO & 
Contractor 

No natural watercourse is to be used for the cleaning of tools or any other apparatus. This 
includes for purposes of bathing, or the washing of clothes etc. 

ECO & 
Contractor 

All washing operations will take place off-site at a location where wastewater can be 
disposed of in an acceptable manner. 

ECO & 
Contractor 

Trucks delivering concrete may not be washed on site or anywhere inside the park. 
ECO & 
Contractor 

No spills may be hosed down into a storm water drain or sewer, or into the surrounding 
natural environment. 

ECO & 
Contractor 

Adequate ablution facilities are to be provided at each construction site, conveniently 
located near to work areas to avoid localised water pollution from camp sewerage. 

ECO & 
Contractor 

All soil contaminated, for example by leaking machines, refuelling spills etc. is to be 
excavated to the depth of contaminant penetration, placed in 200 litre drums and removed 
to an appropriate landfill site.  

ECO & 
Contractor 

 
2.2.16 HAZARDOUS MATERIALS 
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Mitigation / Management Action 
Responsible 

Agent 

The Contractor must comply with all national, regional and local legislation with regard 
to the storage, transport, use and disposal of petroleum, chemical, harmful and 
hazardous substances and materials. 

Contractor 

The Contractor will furthermore be responsible for the training and education of all 
personnel on site who will be handling the material about its proper use, handling and 
disposal. 

Contractor 

The Contractor will be responsible for establishing an emergency procedure for dealing 
with spills or releases of petroleum. 

Contractor 

Storage of all hazardous material is to be safe, tamper proof and under strict control. 
ECO & 
Contractor 

Petroleum, chemical, harmful and hazardous waste throughout the site must be stored 
in appropriate, well maintained containers. 

Contractor 

Exercise extreme care with the handling of diesel and other toxic solvents so that spillage 
is minimised. 

ECO & 
Contractor 

Any accidental chemical / fuel spills to be corrected immediately. 
ECO & 
Contractor 

Timber products should be treated off-site prior to use in construction. 
ECO & 
Contractor 

Periodic on-site application of timber treatment products (for maintenance purposes) 
should take place with due care for the nature of the product (toxicity) and for potential 
spillages that may occur. Areas where timber is to be treated should have secondary 
containment measures instituted, such as the placement of a plastic layer (some from of 
covering) over soils, beneath the timber structures to prevent contamination of the soil 
surface. 

ECO & 
Contractor 

 
2.2.17 RUN-OFF FROM CONSTRUCTION CAMPS 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must ensure that rainwater containing pollutants does not run-off into 
natural areas and thus result in a pollution threat. 

ECO/Contract
or 

A drainage diversion system is to be installed to divert runoff from areas of potential 
pollution, e.g. batching area, vehicle maintenance area, workshops, chemical and fuel 
stores, etc. 

ECO/Contract
or 

 
2.2.18 FIRE 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must take all the necessary precautions to ensure that fires are not 
started as a result of activities on site. 

Contractor 

No fuels or chemicals may be stored under trees. 
ECO/Contract
or 

Gas and liquid fuel may not be stored in the same storage area. 
ECO/Contract
or 

The Contractor must ensure that there is adequate fire-fighting equipment at the fuel 
stores. 

ECO/Contract
or 

No open fires for heating or cooking will be permitted on site, unless otherwise agreed 
and then only n designated areas.. 

Contractor 

The Contractor will supply all living quarters, site offices, kitchen areas, workshop 
areas, material stores and any other areas identified with suitable, tested and approved 
fire fighting equipment. 

Contractor 
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The construction site must be protected against fire, and a sufficient fire break must be 
constructed, on advice by the Section Ranger, around each construction site and the 
construction camp where necessary.. 

ECO/Contract
or 

 
2.2.19 DUST 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor shall take precautions to the satisfaction of the ECO to limit the production 
of dust and damage caused by dust. 

ECO/Contract
or 

 
2.2.20 NOISE 
 

Mitigation / Management Action 
Responsible 

Agent 

Machinery and vehicle silencer units are to be maintained in good working order. 
Offending machinery and / or vehicles will be banned from use on site until they have 
been repaired. 

Contractor 

Noise levels must be kept within acceptable limits for a protected area, and must not 
be of such nature as to detract from the natural experience of other visitors to the 
protected area. 

Contractor 

The contractor shall take into consideration that the project areas are located within a 
natural environment and that noise could be a major disturbance/nuisance for the 
fauna and visitors to the park. Project management should endeavour to keep noise 
generating activities associated with construction activities to a minimum and within 
working hours. 

Contractor 

 
 
2.2.21 VISUAL 
 

Mitigation / Management Action 
Responsible 

Agent 

Security lighting must be placed such that it is not a nuisance to residents and visitors to the 
area. Shields may be required to prevent lights from being visible from other parts of the 
protected area. 

ECO/Contract
or 

Care will be taken when positioning the lights to ensure the least visual impact, while still 
providing a safe work environment for construction staff. 

ECO/Contract
or 

Should any construction activities take place where Park tourists can see the construction 
activities, then clear signboards must be erected to inform the tourists of the activity taking 
place. SANParks to provide boards. Contractor to erect boards as required. 

Contractor 

The Contractor shall not establish any activities which, in the opinion of the ECO, are likely 
to adversely affect the scenic quality of the area.  The ECO may direct the Contractor to 
refrain from such activities or to take ameliorative actions to reduce the adverse effects of 
such activities. 

ECO/Contract
or 

No painting or marking of natural features shall take place.  Marking for surveying and other 
purposes shall only be done with pegs and beacons. 
 

ECO/Contract
or 

All packed rock and exposed rock cuttings shall be treated in order to blend their colour with 
the colours of the natural weathered rocks of the adjacent environment. 

ECO/Contract
or 

 
2.2.22 SITE CLEAN-UP AND REHABILITATION 
 

Mitigation / Management Action 
Responsible 

Agent 
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The Contractor must ensure that all temporary structures, materials, waste and facilities used 
for construction activities are removed upon completion of the project. 

Contractor / 
ECO 

Fully rehabilitate (e.g. clear and clean area, rake, pack branches etc.) all disturbed areas 
and protect them from erosion. 

Contractor / 
ECO 

Only indigenous plants which are able to establish easily and will need less maintenance 
because they have already adapted to the local conditions should be considered. 

Contractor /  
ECO 

Before final decisions about the choice of plant species are taken the Section Ranger should 
be approached for their advice. 

Contractor / 
ECO 

 
2.3 MONITORING OF EMP IMPLEMENTATION  
 

The correct and successful implementation of impact mitigation measures in order to 
reduce adverse impacts on environmental conditions needs to be ensured by a proper 
monitoring programme. 

  
Monitoring of the general implementation of/adherence to the EMP, shall be the 
responsibility of the ECO. Reporting on adherence/compliance to stipulations as 
communicated to contractors, shall take place during scheduled site meetings. 

 
2.3.1 Monitoring Form: 
 

A list of environmental issues addressed in the EMP is drawn up.  A tick box monitoring 
form is compiled which makes provision for compliance or non-compliance to the EMP 
requirements for each environmental issue. This monitoring form makes room for a brief 
description of the non-compliance(s).  The issues identified on the monitoring form must 
be discussed in detail with the contractor and the Park Manager.  A reasonable date of 
completion of the remedial action must be jointly agreed upon, between the contractor, 
ECO and Park Manager.  This monitoring form must be signed by all parties and a copy 
be provided to the Park Manager. 

 
The following Monitoring Form may serve as an example or point of departure. 
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Name: 
Ref:                               Date: 

 

Project:   

 
ENVIRONMENTAL MONITORING CHECKLIST 

(NC = NON-COMPLIANCE, C = COMPLIANCE, NA = NOT APPLICABLE) 

Ite
m 

 
Ratin

g 
Item  

Rating 

      

1. Vehicular access and 
movement of construction 
vehicles 

 
13. 

Stockpiling, handling and storage of 
building materials 

 

2. Movement of construction 
personnel, labourers and 
equipment 

 
14. 

Servicing and re-fuelling of 
construction equipment 

 

3. Vegetation clearing  15. Liquid waste management  

4. Protection of fauna  16. Hazardous materials  

5. Cultural and/or 
archaeological sites 

 
17. 

Run-off from construction camps 
 

6. Soil management  18. Fire  

7. Erosion control     19. Dust  

8. Slope protection  20. Noise  

9. Access roads  21. Visual  

10.  Excavation, backfilling and 
trenching 

 22. Site clean-up and rehabilitation 
 

11. Levelling     

12. Sand extraction     

   A. Others  

      

 
  

   

   

Remedial Action on Non-compliance:  (Action and Time Plan) 

 

 

 

 

 

 

 

 

 

 

Close out: 
Environmental Control Officer  
 
______________                                                     
Name 
 
 
_________________                                                  
Date 
 

Response required by: 
Contractor 
 
_________________ 
Name 
  
 
_________________ 
Date 
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Comments: 
 
Records: 
 

  PARK MANAGER  CONTRACTOR  PROJECT MANAGER 
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ANNEXURE C: 

 

CODE OF CONDUCT FOR WORKING IN A 

NATIONAL PARK 
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SOUTH AFRICAN NATIONAL PARKS 
 
 
 

CODE OF CONDUCT FOR WORKING IN A 
NATIONAL PARK 

 
 

OUTSIDE ORGANISATIONS WORKING 
TEMPORARILY IN A NATIONAL PARK 

 
 
 
 
 
 
 
 
 
 
 
 

CODE OF CONDUCT FOR PERSONNEL FROM OTHER 
ORGANISATIONS TEMPORARILY WORKING IN NATIONAL PARKS 
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1. INTRODUCTION 
 

You will presently begin an important task in a national park, which is an area controlled by 
South African National Parks (SANParks). For obvious reasons your task must be 
completed in the shortest possible time and to accomplish this, there has to be co-operation 
at all levels between yourselves and personnel from SANParks. 

 
In the past, you and your sub-ordinates worked in uncontrolled areas, but you are presently 
in a controlled area and furthermore in a national park. 

 
As the name implies, the main objective with a national park is the protection, conservation 
and utilization of our heritage, in such a way to allow future generations to enjoy, appreciate 
and admire nature in its unspoiled state. This great endeavour can only be achieved if every 
individual who works in a national park admits to and accepts nature conservation as part 
of their heritage (daily life). Certain procedures were followed in the past to accomplish your 
tasks, but now you must accept that adaptations will have to be made to complete your task 
in a national park without disturbing the natural environment. 

 
You will also be subjected to certain necessary restrictions during your stay and operations 
in a national park. Certain expectations will be made in accordance with your work 
commitments. Restrictions will be kept to a minimum, those that are enforced must please 
be respected and seen in a positive light to promote co-operation and to prevent any 
unpleasantness. 

 
Depending on where you are resident while working in a national park, you are requested 
to discuss any problems you may encounter, with the Park Manager, (Section Ranger or 
the person in charge of Visitor Services). You can be assured that these officials will do 
everything in their power to ensure that you have a pleasant and productive stay in the 
national park.  

 
Please study and commit yourself to the attached Code of Conduct. 

 
Any uncertainties must be cleared up with a SANParks’ official. 

 
We wish you a pleasant and productive stay in our national parks. 
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2. PRINCIPLES WITH RESPECT TO BEHAVIOUR AND DISCIPLINE 
 

All persons resident or working in a national park, are subject to the National Environmental 
Management Protected Areas Act 57 of 2003. 

 
The following principles should be complied with at all times in a national park: 

2.1 No prospecting or mining is allowed on any land forming part of a national park or 
protected area. 

 
2.2    No person, except an employee authorised by SANParks may: 

 
2.2.1     Enter or reside in a national park without permission; 

 
2.2.2 Be in possession of an unsealed weapon, explosives, traps or poison in 

the park or convey the same into a park; 
 

2.2.3 Hunt or kill an animal, collect, damage or destroy a bird’s nest or it’s 
eggs; 

 
2.2.4 Purposely or negligently cause a veld fire or damage any object of 

geological, archaeological, historical, ethnological or of any other scientific 
value to SANParks; 

 
2.2.5 Bring any animal or pet into a national park or allow domestic animals to 

stray into a national  park, if found it will be confiscated and destroyed by 
an official; 

 
2.2.6 Remove any animal (dead or alive) or parts thereof from the park (unless 

lawfully brought into the park); 
 

2.2.7 Cut down trees or remove plants from a park or in any way damage any 
tree, plant or seeds; 

 
2.2.8 Feed animals in national parks; 

 
2.2.9 Drive a vehicle without a licence or allow a minor to drive a vehicle under 

his control; 
 

2.2.10 Spend the night anywhere in a national park, (other than in a  designated 
area) except in a rest camp or private home, without the permission of 
SANParks; 

 
2.2.11 Enter a national park in an: 

• Unlicensed (or unregistered) vehicles;  

• Enter or use any closed road (no entry); 
 
2.2.12 Vehicles may not be driven recklessly or negligently in a national park. 

 
2.2.13 All drivers must consider other drivers and all animals. 

 
2.2.14 No person under the influence of alcohol or drugs, may drive a vehicle in a 

national park or be in the drivers seat of a vehicle with the engine running. 
 

2.2.15 Without special permission, no person may organize or perform public 
entertainment or fund-raising campaigns. 
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2.2.16 Angling in rivers or dams is prohibited. 
 

2.2.17 Angling, where permitted, is only allowed from sunrise to sunset. 
 

2.2.18 Swimming is prohibited at designated angling areas. 
 

2.2.19 No person may damage property or endanger property belonging to        
SANParks. 

 
2.2.20 No person may use a radio or musical instruments in such a way as to 

cause a disturbance to others. 
 

2.2.21 No person may dispose of any article or rubble other than in containers 
provided by SANParks. 

 
2.2.22 No person may remove sand, stone or wood without the permission of 

SANParks. 
 

2.2.23 Unless issued with an official late permit, no one may travel from a rest 
camp or entry gate after gate closing times. Permits are issued by the   Park 
Manager or designated person after acceptance of a legitimate motivation. 

 
2.2.24 The proclaimed speed limit in a national park must be strictly adhered to, 

except if and when concessionary speed limits have been approved. 
 

3. RESPONSIBILITIES TOWARDS NATURE CONSERVATION 
 

3.1 Antiquities or objects of historical value which you may discover during your operation 
in a national park, are and remain the property of SANParks.  These items must be 
handed the Park Manager or designated person as soon as possible. Any person found 
possession of such articles, either to keep or sell, will be liable to prosecution. 

 
3.1 No firewood may be collected or removed without the permission of a Nature 

Conservation official. Under no circumstances will permission be granted to remove 
firewood from the park unless proof of sale from one of the shops can be produced. 

 
3.2 Stone, sand and/or soil may not be remove from any area, unless permission has been 

granted by the Park Manager or designated person. These products may only be 
removed from sites specified by the Park Manager. 

 
3.3 On request, the Park Manager or local Section Ranger will point out to the                     

foreman, the sites allowed for removal of stone, sand and/or water for building or other 
purposes. No water may be taken from existing boreholes unless the Park Manager or 
designated person gives permission. 

 
3.4 The removal, cutting down or damage to any living plant in a national park is illegal and 

may only be done with permission. Where the construction of roads, buildings etc. 
necessitates the destroying of indigenous trees, shrubs or plants, it must be kept to an 
absolute minimum. 

 
3.5 Gravel pits must, where at all possible, not be visible from any road. After construction, 

these gravel pits must be rehabilitated as per contract document and/or Environmental 
Management Plan. 

 
3.6 No animals may be killed in the park. 
 
3.7 Other than SANParks employees, personnel resident in a park, but not employed by 

SANParks, may only kill an animal in an emergency, to protect a life or property or when 
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specifically authorized to do so by SANParks. A report of all animals killed and the 
circumstance surrounding if, must be sent to the Park Manager or designated person 
as soon as possible. 

 
NB Snakes may only be killed in residences, rest camps and living quarters if it cannot 
be captured and removed by a knowledgeable person. Under no circumstances may 
poisonous or non-poisonous snakes be killed in the bush or elsewhere. Residents in a 
park are encouraged to study the poisonous and non-poisonous snake species for their 
own protection. 

 
4. FIREARMS 
 

Only authorized persons are allowed to possess firearms in a park. Firearms will only 
be allowed in exceptional circumstances, where an employee may need it in the 
execution of his duties and will be subject to certain strict conditions. 

 
5. LITTER 

 
All residents and work teams are expected to have proper respect towards the scenic 
beauty of a national park and not litter tins, paper etc. as well as construction debris, 
where new roads, bridges, dams or buildings are being constructed. It is the duty of 
the contractor and/or his supervisors to ensure that after completion of the projects, 
all litter is carted away. Under no circumstances may this litter be dumped in the bush 
or anywhere else. It is your responsibility to find out from the Park Manager or 
designated person if and where litter may be dumped. Littering is a serious offence 
and perpetrators can be prosecuted. 

 
NB: After completion of any project, a contractor is required to obtain a report from 
the Park Manager declaring his satisfaction with the condition of the terrain and 
immediate surroundings. 

 
 
6. PETS 

 
No dogs or other pets are allowed in a national park without written permission of the 
Executive Director: Parks. 

 
 

7. PERSONNEL RELATIONS 
 
7.1 Park Managers or any designated person are officials of the SANParks and are 

responsible for the enforcement of the Protected Areas Act 57, 2003 in their 
respective parks. To uphold the organisation’s authority, they have to be aware 
of all activities and especially extraordinary activities in their park. It is therefore 
not only a matter of courtesy but of necessity to report all activities to the Park 
Manager. It is very important that all new building activities, the construction of 
new roads, etc., be reported by the supervisor to the Park Manager. It is just as 
important to report the use of firebreak roads as well as unscheduled night trips 
to the Park Manager. 

 
7.2 No person residing or working in a rest camp may leave the rest camp gate after 

gate closing times, without the Park Manager’s or designated person’s 
permission. 

 
 

 
8. TRAVELLING TIMES AND TRANSPORT MATTERS 
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8.1 All private and official trips within a national park, must be undertaken during 
daylight hours and permission to travel after-hours will only be given in 
emergencies, by the Park Manager or designated person. 

 
8.2 No person (employee or visitor) may transport passengers on the back of an open 

vehicle within a national park, unless in the execution of official duties. 
 
9. ROAD RULES AND SPEED LIMITS 

 
9.1 Road Rules 

 
All personnel, whether in an official or private capacity, must ensure that their 
driving sets an example to other drivers. Although all people working in a park 
with the necessary approval, may drive at a faster speed than the tourists, they 
must do this as unobtrusively as possible by approaching another vehicle at a 
decreased speed, passing it and then accelerating slowly to the required speed. 
As soon as an oncoming vehicle is in sight, speed must once again be decreased 
until the vehicle is out of sight. 

 
9.2 Speed limit for personnel 

 
All employees of SANParks, as well as employees from outside organisations 
with written consent working in a national park, may travel at a maximum speed 
of 65km/h during the day and 50km/h at night regardless of the speed limit. These 
speed limits are applicable to all official trips and may only be exceeded in 
emergencies. Personnel and/or their spouses may also drive at 65km/h during 
the day, whilst in their private vehicles en route to the entrance gate closest to 
their residence. During private trips in the rest of the park, the designated speed 
limit has to be adhered to as well as in all the rest camps and personnel villages. 

 
Please take note that all transgressors of this privilege will be prosecuted in the 
same way as tourists who disregard the speed limit. 

 
 
10. CONTROL AT ENTRANCE AND RESTCAMP GATES 

 
When entering or leaving an entrance gate of a national park, you must identify 
yourself to the tourist officer in charge. No one may leave a rest camp after hours 
unless the Park Manager or designated person has granted permission and any one 
arriving after hours at a rest camp must report to the Park Manager or designated 
person. 

 
11. ENTRANCE TO NO-ENTRY ROADS 
 

Fire-break and patrol roads 
 

Please take note that no one may drive along a fire-break or patrol road with a no-
entry sign in their private capacity or along any road which has been closed in any 
way. Only the Park Manager or designated person may give permission to do so. 
When a fire-break or patrol road has to be used officially the Park Manager or 
designated person must preferable be given prior notice of the date and the route. If 
it is not possible to notify him, it must be done immediately on completion of the trip. 

 
 
 
12. GUEST PRIVILEGES 
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Arrangements regarding guests must be made by the site supervisor with the Park 
Manager or designated person. 

 
Only immediate family members (parents and children) will be allowed free access to 
a national park with the permission of the Park Manager or designated person. 

 
13. GENERAL DISCIPLINE 

 
It is the responsibility of every supervisor in a park to ensure that the following rules 
and regulations are brought to the attention of every employee under their supervision 
and to see that it is adhered to. 
 
13.1 Every employee residing in living quarters in a rest camp or on a designated 

site must: 
 

13.1.1 Obey all reasonable and lawful rules given by the Park Manager or 
designated person; 

13.1.2 Reside only in specific quarters/designated site reserved for  them; 
13.1.3 Maintain cleanliness and sanitation in his place of residence. 

 
 13.2 No person residing, working or officially present in a park, is allowed to: 
 

13.2.1 Accommodate any unauthorized person, assist him or give him 
permission to enter or live in any designated living areas; 

13.2.2 Behave in such a way as to be detrimental to maintaining 
discipline, order  for health in such living areas; 

 
13.3     Without written permission from the Park Manager or designated person; 
 

13.3.1  Keep live animals or poultry; 
13.3.2 Excavate or have excavations made 
13.3.3 Build or make any alterations to existing building; 
 

13.4 In any way, either directly or indirectly, hinder any employee, Security Officer, 
Ranger or anyone authorised by the Park Manager, in the execution of their 
duties; inspections or any investigations deemed necessary or purposely 
hinder, obstruct, mislead or refuse to divulge information when requested to, 
or refuse to assist in any way or heed legitimate request or command. 

 
13.5 Purposely disturb the peace by making a noise, shouting, screaming, 

arguing, causing violence or acting violently or improperly. 
 
13.6  Enter or leave a Park or living quarters other than through the official gates. 
 
13.7 Gamble in any way. 
 
13.8 Defecate in a place or manner as to offend any other person. 
13.9 Dispose of rubble or leftovers in any place other than in bins provided. 
13.10 Aimlessly loiter or hang around near or in a rest camp or personnel 

accommodation at any time. 
13.11 Introduce, brew or be in possession of alcohol. 
13.12 Be in possession of habit forming drugs. 

13.13 Be in possession of any fresh meat, especially raw venison or other 
animal products and, if required legally, it may not be transported out of the 
park without the necessary veterinary permits. 

13.14 Hitch-hike in a national park. 
13.15 Possess a firearm or any dangerous weapon without the 

necessary permission or permit.  
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13.16 Where work teams reside and work in the field, wander away 
from the work site or living quarters. 

13.17 Temporary work teams (supervisors excluded) are not allowed to 
receive visitors in a national park. 

13.18 It is the contractor’s responsibility to ascertain the rules and 
regulations laid down by SANParks. 

 
14. MALARIA AND MALARIA CONTROL 

 
Some of the national parks, e.g. Kruger National Park and Mapungubwe National 
Park are in an endemic malaria area and the residents are constantly exposed to the 
disease and must be aware of the fact. 

 
Malaria is a potentially dangerous disease and if not treated timeously and correctly, 
can be fatal. It is therefore extremely important that all residents, their children and 
their employees take adequate preventative measure to protect themselves from 
disease. Malaria is a disease caused by small parasites, which destroy red blood 
corpuscles of an affected person. Parasites are transmitted from person to person by 
the Anopheles mosquitoes. Various types of malaria occur of which plasmodium 
falciparum is the most common and also the most dangerous. 

 
The possibility of contracting the disease can be reduced by avoiding mosquito bites 
and taking prophylactics which prevent the development of parasites in the body.  
Please contact the local physician for precautionary measures or if you think you have 
malaria. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


