South African
NATIONAL PARKS

TERMS OF REFERENCE

INVITATION TO SUBMIT FORMAL WRITTEN PRICE QUOTATIONS
FOR MAINTAINANCE AND REPAIRS OF PHOTOVOLTAIC (PV)
SYSTEMS, INVERTERS AND BATTERY ENERGY STORAGE
SYSTEMS (BESS) AS AND WHEN FOR A PERIOD OF THREE (3)
YEARS AT TABLE MOUNTAIN NATIONAL PARK - SANPARKS

RFQ NO: 30765/TMNP/2026-27




REQUEST FOR QUOTATION

You are hereby invited to submit proposal / price quotation for:

INVITATION TO SUBMIT FORMAL WRITTEN PRICE QUOTATIONS FOR MAINTAINANCE AND
REPAIRS OF PHOTOVOLTAIC (PV) SYSTEMS, INVERTERS AND BATTERY ENERGY STORAGE
SYSTEMS (BESS) AS AND WHEN FOR A PERIOD OF THREE (3) YEARS AT TABLE MOUNTAIN
NATIONAL PARK — SANPARKS

RFQ NUMBER RFQ NO: 30765/TMNP/2026-27

ADVERTISEMENT DATE 21 October 2026

CLOSING DATE 5 November 2026

CLOSING TIME 11:00 AM

BID DOCUMENT DELIVERY tablemountain.scm@sanparks.org

ADDRESS (Submissions sent to any other email address will not be considered).
BID VALIDITY PERIOD 90 days (commencing from the RFQ Closing Date)

ENQUERIES Technical related: Ramotshwane Mogomotsi :

Mogomotsi.Ramotshwane@sanparks.org

061 447 0388 / 021 780 9047

SCM related: Zanele Tamarana: Zanele.Tamarana@sanparks.org
021 741 2320

OFFERS SUBMITTED No alternative offers/ options will be accepted.

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not
be accepted for consideration.

Bidders shall submit proposal responses in accordance with the prescribed manner of submissions as
specified above. Bids received after the time stipulated shall not be considered.

Where applicable, the successful bidder will be required to fill in and sign a written Contract Form

(SBD 7).

Bidders are not allowed to contact any other SANParks staff in the context of this RFQ other than the

indicated officials under SBD 1 or as indicated above.

NB: No proposal shall be accepted by SANPARKS if submitted in any manner other than as

prescribed above.
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PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE SOUTH AFRICAN NATIONAL PARKS

BID NUMBER: | 30765/TMNP/2026-27

‘ CLOSING DATE: ‘ 5 November 2026 | CLOSING TIME: ‘ 11:00 AM

INVITATION TO SUBMIT FORMAL WRITTEN PRICE QUOTATIONS FOR MAINTAINANCE AND REPAIRS OF

DESCRIPTION | PHOTOVOLTAIC (PV) SYSTEMS, INVERTERS AND BATTERY ENERGY STORAGE SYSTEMS (BESS) AS AND

WHEN FOR A PERIOD OF THREE (3) YEARS AT TABLE MOUNTAIN NATIONAL PARK — SANPARKS

BID RESPONSE DOCUMENTS MAY BE SENT TO THE BELOW EMAIL

tablemountain.scm@sanparks.orq

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Zanele Tamarana CONTACT PERSON Ramotshwane Mogomotsi

TELEPHONE
TELEPHONE NUMBER | 021 741 2320 NUMBER 061 447 0388 / 021 780 9047
E-MAIL ADDRESS Zanele.Tamarana@sanparks.org | E-MAIL ADDRESS Mogomotsi.Ramotshwane@sanparks.org
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT  REGISTRATION
NUMBER
SUPPLIER TAX COMPLIANCE CENTRAL
COMPLIANCE STATUS | SYSTEM PIN: or | SUPPLIER

DATABASE
No: MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS [TICK APPLICABLE BOX]
LEVEL VERIFICATION LEVEL SWORN
CERTIFICATE AFFIDAVIT
[]Yes [INo []Yes [ No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-B

BEE]

SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
ISERVICES /WORKS
OFFERED?

[IYes [INo
[IF YES ENCLOSE PROOF]

AREYOUA
FOREIGN BASED
SUPPLIER FOR
THE GOODS
ISERVICES
IWORKS
OFFERED?

[ IYes CINo

[IF YES, ANSWER THE QUESTIONNAIRE BELOW
]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

] YES [INO
] YES [INO
] YES [INO
(] YES [INO
[ ] YES [INO
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IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE
OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:


http://www.sars.gov.za/

1. PURPOSE
The purpose of this RFQ is to invite bidders to submit formal written quotations for rendering service to
supply, maintain and repair PV Systems, inverters and Battery Energy Storage Systems in Table Mountain

National Park for a period of 36 months.

Table Mountain National Park (TMNP) has a inverters infrastructure at the accommodations, offices,
tourist accommodation, visitor's centres, plant room that requires regular maintenance, service and
repairs. From time-to-time faults occur that require repair to conform to safety standards and ensure that
acceptable levels of services are provided to over 2 million paying visitors every year. The Table Mountain

National Park encompasses the following geographic areas.

[ From Kommetjie to Simons Town including facilities through to Cape Point.
ii Newlands Fire Base area which is off the M3.

iii Kloofnek offices and facilities, accommodation units and standby quarters in the City Bowl Area.

iv Tokai Office precinct, sales offices, stores, and Field Office.
% Silvermine homestead and picnic sites off Ou Kaapse Weg.
Vi Oudekraal Picnic site and battery sites near Llandudno.

vii Hout Bay and Orangekloof tented camps.

viii Back table accommodation and hiking huts.

The above lists the general areas where inverters are situated may require maintenance work / repairs

and is limited to SANParks facilities only..
BACKGROUND

South African National Parks (SANParks) is a public entity functioning under National Environmental
Management: Protected Areas Act 57 of 2003 (Act 57 of 2003); with the mandate to conserve; protect;
control; and manage national parks and other defined protected areas and their biological diversity
(Biodiversity). As a public entity, SANParks is also governed by the Public Finance Management Act, Act
1 of 1999 (as amended by Act 29 of 1999), and it is listed as Schedule 3 Part A: public entity.

The primary mandate of SANParks is to expand, protect, conserve, and control the system of national
parks, terrestrial and marine, that it is assigned to manage. SANParks currently manages over 4 million
hectares of terrestrial and 369 657 ha marine protected biodiversity through a system of 21 National Parks

and 10 Marine Protected Areas: (MPAs), representing approximately 67% of state owned terrestrial



protected areas and 22% of State Managed MPAs. This places SANParks in an ideal position to not only

meaningfully contribute to the protection and sustainable use of the megadiverse biodiversity of South

Africa, but also to be a key player in building climate resilience through ecosystem-based mitigation and

adaptation.

2. SCOPE OF WORK

SANParks needs to appoint a Company to attend to the upgrades of ablution facilities at Boulders Visitors

Centre .
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2.2

Services to be rendered

The Service Provider is required to render services for supplying, maintaining and repairing of
inverters at Table Mountain National Park’s various facilities and infrastructure on as and when
required basis. The Service provider will be required to price a schedule of rates for various work
which will include, call out fee, labour rates per hour which will form part of the contract and will
also be used to provide a quotation of the work prior any commencement and approval.

. Provide for callout and an hourly rate for repairs during working hours

. Provide for an hourly rate for work/ repairs after hours, weekends and public holidays

(including transport)

. Ensure same day callout as per the work approval procedures.
All prices offered must include all expenses, disbursements and costs (e.g. transport,
accommodation etc.) that may be required for the execution of the obligations in terms of the
Contract, and shall cover the cost of all general risks, liabilities and obligations set forth or implied
in the Contract as well as overhead charges and profit (in the event that the bid is successful). All
prices tendered will be final and binding.
Bidders must note that wherever this document refers to any particular trademark, name, patent,
design, type, specific origin or producer, such reference shall be deemed to be accompanied by

the words “or equivalent”.

Specific maintenance and repairs scope

. Preventive maintenance of PV modules, inverters, batteries, combiner boxes, DC and
AC distribution boards.

. Corrective maintenance and fault repairs.

. Emergency repairs response.

. Performance monitoring and reporting.

. Testing and commissioning following repairs.

. Supply and replacement of defective components.

. Cleaning of solar panels where required.

. Battery health monitoring and capacity testing.

. Firmware upgrades for inverters and monitoring systems.



3.2 Work Callout procedures: These steps are to be followed without exception.

3.2.1 The Section or Senior Section Ranger, or Technical Services Department will notify the
contractor of a inverter fault/ emergency repair/ problem.

3.2.2 Contractor dispatches staff to assess and cost the fault/ emergency repair/ problem.

3.2.3 The quotation for materials is to be submitted to the Technical Manager/ Senior Section
Ranger for approval. Time and travel will be at a set rate and to be logged and signed off

by the Technical Manager / Senior/ Section Ranger prior to invoicing.

3.3 Site safety

Note: Please note that the Table Mountain National Park is a public facility and as such the

utmost care needs to be taken to ensure public safety at all times.

NB: PLEASE REFER ANNEXURES A, B AND C for complete details regarding, health and
safety, environmental management and code of conduct for conducting any work in the Table
Mountain National Parks — SANParks.

e PPE should be worn at all times

3.4 Site inspections:

a) Evaluate the site and condition and maintenance needs before undertaking work

b) Do planning before work can be done

c) Assess the risks involved before performing the work

d) Assess the scope of the work to ensure public safety throughout the repairs/ maintenance
e) Establish the work needs and components required to be done before quoting

3.5 Surroundings:

a) Signage at the place of work
b) Access and escape routes
C) Environmental considerations

3.6 Work positioning and starting machinery:
a) Equipment and fuel storage
b) Pre-start checks

3.7 Access:



Access via Cape of Good Hope Main Gate, Boulders, and the Tented Camps to be coordinated with
the Section and Senior Section Ranger or Technical Officer before entry. Access to the other sites will

be opened as per arrangement with operational staff in terms of locked gates, accommodation units,

offices etc. Approval from the Technical Manager or Senior Section Ranger is required before after-
hours weekends or public holidays will be permitted. The successful contractor will be supplied with a

list of SANParks contact numbers relevant to access of facilities in the Table Mountain National Park.

4. General Compliance requirements

. Be available to provide a service 365 days a year.

. Work according to the OHS Act in relation to safety.

. No subcontracting is allowed.

. The bidder must have a branch or be located within City of Cape Town

5. Technical Compliance Requirements

e SANS 10142-1: Low Voltage Electrical Installations.

e SANS 10142 requirements applicable to Solar PV systems.

e NRS 097-2-1 for grid-interconnected embedded generation.

¢ Manufacturer specifications and maintenance manuals.

¢ Municipal SSEG requirements where systems are grid-connected

e Company Accreditation by Department of Labour and or Electrical Contractor Association of
South Africa [ECA(SA)].

¢ Provide a certified Copy/s of Electrician’s Trade Test Certificates, and proof that the underwent
training in Photovoltaic Systems including inverters and batteries

6. Existing inverter product name is as follows:
e Mercer: Model SOL-I-BB-M2-
e Fox ESS: H 3 PRO SERIES - Three-Phase Hybrid /AC Inverter

e Fox H3-PRO-30.0 1000v45000w
e Fox H1-5.0-E-G2 600V-7500W
o Mercer: UPS- 2KW, 24V Trolley Systems

e Deltec EP 5000, 5000W
e Mercer IVR-1200MPPT

o Mercer Mttp 5600VA/5600W
e Victron phoenix 24V2KVA



Sunsynk -8K-SGO01LP1 HYBRID -48v 8000w
Tes 12v150w

Tes 12v600 w

Deltec EP 5000, 5000W Inverter

7. Period of Contract
The contract shall be for a period three (3) years from the date of the appointment letter.

EXPECTED MAINTENANCE SERVICES OF PV SYSTEMS AND BACK-UP SYSTEMS

A. Solar Modules
The contractor shall:
e Inspect modules for cracks and delamination.
e Inspect for hotspots using thermal imaging.
e Check for corrosion.
e Clean modules where performance is affected.
o Verify string performance.
e Check mounting systems and fasteners.
Frequency:
e Quarterly inspections.
e Annual thermographic survey.

B. Mounting Structures
The contractor shall:
o Check structural integrity.
e Inspect corrosion and galvanic deterioration.
o Verify bolt torque.
e Inspect roof penetrations and waterproofing.
Particular attention shall be paid to coastal installations where corrosion risk is elevated.

C. Inverters
The contractor shall:
e Inspect cooling systems.
e Clean filters and vents.
o Verify firmware versions.
e Review alarm logs.
e Test shutdown functions.
e Inspect AC and DC isolators.
Maintenance frequency:
e Quarterly inspections.
e Annual comprehensive service.D. Battery Energy Storage Systems(Every 3 months or as
and when required)
The contractor shall:
o Verify State of Health (SOH).
o Verify State of Charge (SOC).
o Review battery degradation trends.
e Inspect battery management systems (BMS).



e Test communication systems.
e Check ventilation and cooling systems.

e Measure terminal temperatures.
For lithium-ion systems, the contractor shall implement manufacturer-prescribed thermal management
and safety procedures.

E. Electrical Infrastructure ( Every 3 months or as and when required)
The contractor shall:

e Inspect DC combiner boxes.

e Test circuit breakers.

e Check surge protection devices.

o Verify earthing continuity.

e Conduct insulation resistance testing.

o Verify labelling requirements.
All testing shall comply with SANS 10142 requirements.

F. Corrective Maintenance
The contractor shall:
e Attend to alarms and defects.
o Replace failed equipment.
e Repair damaged wiring.
e Restore communications failures.
e Repair inverter faults.
o Replace defective batteries where instructed.
Only original equipment manufacturer (OEM) approved components shall be used.

G. Monitoring Requirements ( On as and when required basis)
The contractor shall provide continuous monitoring of:
e Energy production.
o Inverter efficiency.
e Grid connection status.
o Battery charging cycles.
o Battery capacity degradation.
e System alarms.
The service provider shall actively analyse performance data and not merely collect monitoring
information.

H. Monthly Report ( On as an when required basis)
The contractor shall submit:

e Energy produced (kWh).

o System availability.

o Downtime analysis.

e Inverter performance summary.

o Battery performance report.

o Defects identified.

o Corrective actions completed.



. Annual Condition Assessment
The contractor shall submit:
e Asset condition report.
o Battery degradation assessment.
e Remaining useful life estimate.

e Risk register.

e Recommended replacements and upgrades.

8. COMPLIANCE

AND GOVERNANCE

(Standard Bidding Documents) - RETURNABLES
SANParks has set out the minimum administrative criteria that must be met by a bidder. The below

VERIFICATION

DOCUMENTS

administrative documents must be completed and signed by the authorized representative of a bidder.

If a bidder fails to fully comply with the criteria, SANParks reserves the right at its sole discretion to

allow such bidder an opportunity to submit and/or supplement the information and/or documentation

submitted within a grace period of (seven) 7 calendar days prior to disqualifying the bidder.

SANParks will disqualify (where non-submission is indicated below to result in disqualification) a bidder

who does not achieve full compliance with the criteria within the seven (7) calendar days grace period.

Documents Instruction Will non-submission result in
disqualification?
Submission of fully completed | Bidders to complete and sign | Yes
SBD1 (Invitation to Bid),
Submission of the pricing | Bidders to submit a completed | Yes
schedule in the RFQ document | pricing schedule
Submission of fully completed | Bidders to complete and sign | Yes
SBD 4 (Declaration of Interest),
Submission of fully completed | Bidders to complete and sign | No
SBD 6.1 (Preference Claim
Certificate), accompanied by an
original or certified B-BBEE
Status Level Verification
Certificate or B-BBEE Sworn
Affidavit.
Proof of registration with | Bidders must be registered on | No.
National  Treasury Central | CSD prior to submitting
) ) ) ) A bidder must be registered on
Supplier Database (CSD). quotation. Bidders are required | csp to be eligible for award.




to submit proof of such

registration

9. CENTRAL SUPPLIER DATABASE INFORMATION

Bidders are required to be registered on the Central Supplier Database (CSD) of National Treasury.
Failure to submit the requested information may lead to disqualification. (Please provide proof of

registration on the Central Supplier Database).

10. Evaluation Phase 1: MANDATORY REQUIREMENTS

o Registration: CIDB 2EB OR EP or Higher (Mandatory requirements)
CIDB GRADING - Only those tenderers who are registered with the CIDB, or are capable of being
so prior to the evaluation of submissions, in a contractor grading designation equal to or higher than
a contactor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry

Development Regulations, for a 2GB or higher class are eligible to submit tenders

Description Comply Non comply

1. Registration: CIDB 2EB OR EP or Higher

2. Valid letter of good standing for Compensation
for Occupational Injuries and Diseases Act, 130
of 1993 (COIDA):

3. Company Accreditation by Department of Labour
and or Electrical Contractor Association of South
Africa [ECA(SA)].




11. Evaluation Phase 3 : FUNCTIONALITY

FUNCTIONALITY CRITERIA

Only those bidders who achieve the minimum score for functionality as stated below will be declared
responsive.

The description of the functionality criteria and the maximum possible score for each is shown in the table
below. The score achieved for functionality will be the sum of the scores achieved, in the evaluation process,

for the individual criteria.

NB: The minimum qualifying score for functionality is 60 out of a maximum of 100.

Bidders shall ensure that all relevant information has been submitted with the offer in the prescribed format
to ensure optimal scoring of functionality points for each Evaluation Criteria. Failure to provide all
information IN THIS SUBMISSION could result in the bidder not being able to achieve the specified
minimum scoring of 60.

Functionality Functionality Points Weighting
Criteria (proof) allocation
1. Company 1. Client reference/ Completion 1to 3letters | 100
experience in letters/Recommendation Letters | = 20 points
successfully or any form of valid proof of PV
completing systems installation, COCs 4106
solar systems specifically for PV Systems etc. letters =
/ Photovoltaic | Clearly indicating: 40 points
Systems 2. Scope of Work,
installation 3. Timeframe (duration of 7 to 8 letters
projects contract/project) = 60 points
including 4. Value of Project
back-up 5. Performance Status 9 and more
systems. letters = 100
Please note: The Client reference/ Completion points
letters/Recommendation Letters must be in the
recommending company’s letter
head and it must list all the above-mentioned 5 items to be
able to score points
Please note: Certificate of completion without indication of
project duration will not count as compliant 100
To all 5-functionality evidence listed above
Less than 5
OR installations
The company must provide evidence that letters =0
electricians/engineers have SAPVIA, PV Green Card with at | points
least more than 5 PV Installations projects after being
accredited as PV Green card Holder. More than 5
installations
1. Client reference/ Completion letters/Recommendation letters = 100
Letters or any form of valid proof of PV systems installation,
COCs specifically for PV Installations etc.
Clearly indicating:
2. Scope of Work,
3. Timeframe (duration of contract/project)
4. Value of Project
5 Performance Status
Total 100




12. PRICING Schedule

NB: No alternative offers/ options will be accepted.

INVITATION TO SUBMIT FORMAL WRITTEN PRICE QUOTATIONS FOR MAINTAINANCE AND REPAIRS OF

PHOTOVOLTAIC (PV) SYSTEMS, INVERTERS AND BATTERY ENERGY STORAGE SYSTEMS (BESS) AS AND WHEN FOR

A PERIOD OF THREE (3) YEARS AT TABLE MOUNTAIN NATIONAL PARK — SANPARKS .

PRICING SCHEDULE
Item No Item Description Quantity Price Inclusive
of VAT
Provide for an hourly rate for work / repairs during R/h
1. working hours qualified electrician
Provide for an hourly rate for work/ repairs after R/h
hours, weekends and public holidays qualified
2. electrician
Provide for an hourly rate for work / repairs during R/h
3. working hours per solar technician
Provide for an hourly rate for work/ repairs after R/h
hours, weekends and public holidays per solar
4. technician
Provide for an hourly rate for work / repairs during R/h
5. working hours per electrical engineer/technologist
Provide for an hourly rate for work/ repairs after R/h
hours, weekends and public holidays per electrical
6. engineer/technologist
Provide for an hourly rate for work / repairs during R/h
1. working hours per solar engineer/technologist
Provide for an hourly rate for work/ repairs after R/h
hours, weekends and public holidays per solar
8. engineer/technologist
9 Provide for call-out fee R/h
Traveling km per AA km rate
(Starting of office or branch office with City of Cape
10. | Town)
Subtotal
1.
Vat
12.
Grand Total
13.
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13. PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 (POPIA)

SANParks adheres to the Protection of Personal Information Act, 4 of 2013 (POPIA) requirements
regarding personal information which came into effect 1 July 2021.
As SANParks, we are committed to protecting your privacy and ensuring that personal information

collected is used properly, lawfully, and transparently.

14. TIMELINES

The bidder is expected to start the service immediately after PO is issued.

15. FINANCIAL PAYMENT

Payment will be effected in accordance with the PFMA (within 30 days of receipt of invoice) after

delivery of goods.

16. FINAL AWARD

SANParks recommends the bidder who has quoted on all the items as required in terms of the
RFQ for the contract award subject to the bidder having supplied the relevant administrative
documentation and complied in all aspects with the terms and conditions and requirements of the
RFQ.
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DECLARATION OF INTEREST (SBD 4)

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List
of Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1

211

Is the bidder, or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest1 in the enterprise, employed by the
state?

YES / NO

If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors / trustees /
shareholders / members/ partners or any person having a controlling interest in the
enterprise, in table below.

Full Name Identity Number Name of State institution

2.2

2.2.1

Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution?
YES / NO
If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote
or power to influence or to direct the course and decisions of the
enterprise.




2.3

2.3.1

3.4

3.4

3.5
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Does the bidder or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest in the enterprise have any
interest in any other related enterprise whether or not they are bidding for this
contract? YES / NO

If so, furnish particulars:

l, the undersigned,
(MM e in submitting
the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is
found not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will
not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the products
or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by
the bidder, directly or indirectly, to any competitor, prior to the date and time of the
official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the
bidder was not involved in the drafting of the specifications or terms of reference

2 Joint venture or Consortium means an association of persons for the purpose
of combining their expertise, property, capital, efforts, skill and knowledge
in an activity for the execution of a contract.



3.6
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for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any
other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING
AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE

Position Name of bidder
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1 GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).
(a) The applicable preference point system for this tender is the 90/10 preference point
system.

(b) The applicable preference point system for this tender is the 80/20 preference point
system.

(c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be
awarded for:

(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20

Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2 DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes
all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of income-
generating contracts through any method envisaged in legislation that will result in a
legal agreement between the organ of state and a third party that produces revenue for
the organ of state, and includes, but is not limited to, leasing and disposal of assets and
concession contracts, excluding direct sales and disposal of assets through public
auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5
of 2000).

21 FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—P mi

Ps =80 (1-"20) or Ps=90(1-"20 )
P min P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

2.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
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80/20 or 90/10
Pt-P Pt—P
Ps =80 (1+2""%) or Ps =901+ )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
3 POINTS AWARDED FOR SPECIFIC GOALS

3.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

3.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender
will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to determine
the applicable preference point system, then the organ of state must indicate the
points allocated for specific goals for both the 90/10 and 80/20 preference point
system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference

point system.)

Source Documents to be used Number of points Number of
. for Evaluation. allocated points claimed
The speclflc.goal_s (To qualify for the points, (80/20 system)
aIIoc.ated points in terms epT -G provide the (80/20 system) (To be
DU, below proof) QLTS ECE O completed by
the organ of state) the tenderer)
e Valid BBBEE
certificate issued by
. SANAS accredited
51% shareholding or more o Affidavit (CIPC, DTIC
Sworn affidavit)
e Valid BBBEE
certificate issued by
SANAS accredited
verification Agency
Exempted Micro o Affidavit (CIPC, DTIC
Enterprises (EME) / S ffid 't’ .
Qualifying Small worn affidavit) 5 points
Enterprises (QSE) e EME=5
QSE =3
Generic =2
e Valid BBBEE
certificate issued by
SANAS accredited
Women 30% shareholding verification Agency 5 points
ownership o Affidavit (CIPC, DTIC
Sworn affidavit)
TOTAL POINTS SCORED 20 POINTS
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4 DECLARATION WITH REGARD TO COMPANY/FIRM

4.1. Name of company/firm.........o e
4.2. Company registration number: ... ...

4.3. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

I Y o

4.4. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 3.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the organ of state may, in addition
to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors,or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and forward the
matter for criminal prosecution, if deemed necessary.

(e) forward the matter for criminal prosecution, if deemed necessary

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:  .....oooviiieieie ool

DATE:
ADDRESS:




24

Annexure A

Health and Safety Specifications for South African
National Parks

PROJECT:
PHOTOVOLTIAC SYTEMS , INVERTERS WORK AND BATTERY /
MAINTENANCE / REPAIRS AT THE TABLE MOUNTAIN NATIONAL PARK -
SANParks
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South African
NATIONAL PARKS

HEALTH & SAFETY
SPECIFICATIONS
FOR

PHOTOVOLTIAC SYTEMS , INVERTERS WORK AND BATTERY /
MAINTENANCE / REPAIRS AT THE TABLE MOUNTAIN NATIONAL PARK -
SANParks

The contractor shall familiarize themselves with Occupational Health and Safety Regulations Act 85
of 1993 and comply with all applicable regulations and legislation to working on site (Table Mountain

National Parks- SANParks)

The OHS Act document is to be read and understood in Conjunction with the following inter alia:

e Occupational Health and Safety Act (Act 85 of 1993)

SABS codes and standards referred to by the Occupational Health and Safety Act

Regulations as per the Occupational Health and Safety Act (Act 85 of 1993) with specific reference but not limited

to:

General Safety Regulations (GN 928, 25 June 2003)

General Machinery Regulations (GN R1521, 5 August 1988)

Electrical Machinery Regulations (GN R250, 25 March 2011)

Electrical Installation Regulations (GN R242, 6 March 2009)

Driven Machinery Regulations (GN R1010, 18 July 2003)

Hazardous Chemical Substance Regulations (GN R930, 25 June 2003)
o Hazardous Biological Agents Regulations (GN R 1390, 27 December 2001)

Asbestos Regulations:

Asbestos Abatement Regulations, 2020

Asbestos Abatement Regulations, 2020 as Amended

Construction Regulations, 2014

Explosives Regulations, 2003

Explosives Regulations Annexture 1, 2025

Environmental Regulations for Workplaces, 1987

Ergonomics Regulations, 2019

Hazardous Biological Agents Regulations:

Hazardous Biological Agents Managing the Risks on the Health Care Premises

Explosives Regulations

Facilities Regulations, 1990

General Administrative Regulations, 2003

Hazardous Chemical Agents Regulations:

Noise Exposure Regulations, 2024

O O O O O O

Environmental Management Plan


https://labourguide.co.za/~documents/route%3A/download/2296/
https://labourguide.co.za/~documents/route%3A/download/2941
https://labourguide.co.za/~documents/route%3A/download/2235
https://labourguide.co.za/~documents/route%3A/download/123
https://labourguide.co.za/~documents/route%3A/download/3513
https://labourguide.co.za/~documents/route%3A/download/249
https://labourguide.co.za/~documents/route%3A/download/1774
https://labourguide.co.za/~documents/route%3A/download/2208
https://labourguide.co.za/~documents/route%3A/download/250
https://labourguide.co.za/~documents/route%3A/download/119
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e Pressure Equipment Regulations, 2009
e Draft Pressure Equipment Regulations, 2021
e Guidance Notes to the PER (2017)

AND

Basic Conditions of Employment Act (Act 75 of 1997)
SANParks Environmental Management Plan
¢ SANParks Code of Conduct of working in a National Park

Environmental Management Plan


https://labourguide.co.za/~documents/route%3A/download/794
https://labourguide.co.za/~documents/route%3A/download/2216
https://labourguide.co.za/~documents/route%3A/download/2217
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| HEALTH AND SAFETY SPECIFICATION ACKNOWLEDGEMENT RECEIPT

Contractor's Acknowledgement:

I, representing

( Contractors), have satisfied

myself with the content of this Health and Safety Specification and have made the relevant provision

under my Preliminary & General Section for any and all costs involved to ensure compliance of this
Specification and shall we be the successful contractor, we shall ensure that our employees and
contractors on site comply with the requirements of this documents, our safety documentation and
health and safety legislation.

Signature of Contractor Date

Comments:

Environmental Management Plan
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ANNEXURE B:
ENVIRONMENTAL MANAGEMENT PLAN

Environmental Management Plan
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Environmental Management Plan

General construction activities in parks

Park: Table Mountain National Park

Project: INVERTERS WORK / MAINTENANCE / REPAIRS AT TABLE MOUNTAIN
NATIONAL PARK - SANParks

Prepared by:

South African
NATIONAL PARKS

South African National Parks
P.O. Box 787

PRETORIA

0001

Environmental Management Plan
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1. ENVIRONMENTAL MANAGEMENT PLAN

A

DECLARATION
| the undersigned in my capacity as designated below to hereby undertake to ensure that the conditions and
recommendations in terms of the Environmental Management Plan (EMP) for the renovation, upgrading, and
construction activities in a National Park are implemented and assume responsibility and accountability in this respect.

| further understand that officials from SANParks may during any phase of the project, conduct an inspection of the
development in order to ensure compliance with the conditions and recommendations in the EMP.

EMPLOYER

Name:

Signature:

Date:

CONTRACTOR

Name:

Signature:

Date:

30
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1. ENVIRONMENTAL MANAGEMENT PLAN
1.1 GENERAL

Definition of an “Environmental Management Plan”:
A plan or programme that seeks to achieve a required end state and describes how activities, that have or could have
an adverse impact on the environment, will be mitigated, controlled, and monitored.

The EMP will address the environmental impacts during the design, construction and operational phases of a project.
Due regard must be given to environmental protection during the entire project. In order to achieve this a number of
environmental specifications/recommendations are made. These are aimed at ensuring that the contractor maintains
adequate control over the project in order to:

o Minimise the extent of impact during construction.
o Ensure appropriate restoration of areas affected by construction.
e Prevent long term environmental degradation.

The contractor must be made aware of the environmental obligations that are stipulated in this document, and declares
himself/herself to be conversant of all relevant environmental legislation. The contractor should also be aware that
the Park Manager / Environmental Control Officer will monitor the implementation of the procedures.

1.2 OBJECTIVES OF THE EMP

The EMP has the following goals:

o Identifying those construction activities that my have a detrimental impact on the environment;

o Detailing the mitigation measures that will need to be taken, and the procedures for their implementation;
o Establishing the reporting system to be undertaken during the construction.

The EMP also serves to highlight specific requirements that will be monitored during the development and should the
environmental impacts not have been satisfactory prevented or mitigated, corrective action will have to be taken. The
document should, therefore, be seen as a guideline that will assist in minimising the potential environmental impact of
activities.

Definition of “mitigation measures”:
Mitigation seeks to find better ways of doing things, by the implementation of practical measures to reduce, limit, and
eliminate adverse impacts or enhance project benefits and protect public and individual rights.

The EMP also defines the arrangements that will be put in place to ensure that the mitigation measures are
implemented by including recommendations of the roles and responsibilities of the project proponent, environmental
management team and contractors.

1.3 COMPONENTS OF THE “EMP”

1.3.1  Introduction
This EMP adopted a precautionary approach, or in the case of management recommendations, a philosophy of ‘best
practice’. Mitigation measures may then be of a more generic nature without compromising its importance to be
implemented.

Therefore the purpose of this EMP is to draft and maintain a detailed management plan that, if put into practise, will
effectively prevent/minimise environmental degradation.

31
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1.3.4

1.3.5
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The EMP in Context

This EMP will form part of a project tender and contract. Pre-construction and construction phase mitigation guidelines
and clauses should be written into the construction contract documents as specifications. The contents of this EMP
shall be deemed to be included in the rates tendered to execute and complete the works.

Flexibility

The EMP is a dynamic and flexible document subject to review and updating. During the implementation of a project
there is always the possibility that unforeseen issues could arise, this EMP should therefore be revised where
necessary to mitigate unanticipated impacts.

EMP Implementation Period

The EMP will focus on and operate during the whole implementation / construction period and maintenance phase of
the projects.

Roles and Responsibilities

Supervision and monitoring are fundamental to the successful implementation of an EMP. Therefore, it is vital that
monitoring of the extent to which the mitigation measures of this EMP, are adhered to by consultants and contractors,
takes place.

All of the issues described and discussed in this document will require monitoring, and it will be the responsibility of
SANParks to undertake this monitoring according to the specifications of this EMP.

o To draft and implement a monitoring programme to assess compliance with the EMP.

e To appoint an Environmental Control Officer (ECO) during the Construction Phases.

¢ To undertake the monitoring of operations during the operational phase. Any problems that are identified or
encountered must be reported to SANParks management so that appropriate action may be taken to rectify the
situation.

1.3.5.1 Appointment of an Environmental Control Officer

1.3.6

The position of Environmental Control Officer has been created to ensure that the mitigation measures and other
requirements set forth in the EMP are adhered to.

It is recommended that SANParks appoint an Environmental Control Officer (ECO) during the construction phase of
the project. The ECO can be a Section Ranger.

The following guidelines apply to the functions of an ECO:

o The ECO should have the ability to understand the contents of the Environmental Management Plan (EMP) and
explain it to the contractor, the site staff, the supervisors and any other relevant personnel or I&AP’s.

o The ECO would have to be on site on a regular basis — preferably daily to supervise environmental actions
associated with construction activities.

e The ECO should be able to understand, interpret, monitor, audit and implement the EMP. This is his most important
function.

e The ECO must then give feedback of the audits to SANParks and Contractors. This must be in the form of a written
report .

o The ECO must ensure that the contractor understands what is to be done to rectify and address any problems
that have arisen from the audit.

Feedback to Park Manager and ECO

32
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Reporting to the Park Manager and ECO should take place during site meetings — in the case of potential “fatal
flaws’/crises developing due to implementation of the project, reporting should be done immediately and the potentially
adverse activities immediately halted in order that corrective action can be taken.

Reporting on the status of implementation of the EMP and the results of the environmental monitoring programme
must be recorded and summarised in a monthly report by the ECO and submitted to the Park Manager.

1.3.7  Failure to comply with EMP

Outlined below are a number of steps, relating to increasing severity of environmental problems, which will be
implemented. The principle is to keep as many issues within the first few steps as possible.

o Step1

The ECO discusses the problem with the contractor or guilty party, and they work out a solution together. The ECO
records the discussion and the solution implemented.

o Step2

The ECO or SANParks observes a more serious infringement, and notifies the guilty party in writing, with a deadline
by which the problem must be rectified. All costs will be borne by the contractor.

o Step3

The ECO shall order the contractor to suspend part, or all, the works. The suspension will be enforced until such time
as the offending party(ies), procedure or equipment is corrected and/or remedial measures put in place if required. No
extension of time will be granted for such delays and all cost will be borne by the contractor.

o Step4d

Breach of contract - One of the possible consequences of this is the removal of a contractor and/or equipment from
the park and/or the termination of the contract, whether a construction contract or an employment contract. Such
measures will not replace any legal proceedings that SANParks may institute against the contractor.

2. DESCRIPTION OF MITIGATION MEASURES

This section of the report serves to prescribe mitigation measures to reduce, limit, eliminate or compensate for impacts,
to acceptable/insignificant levels. In setting mitigation measures, the practical implications of executing these
measures must be borne in mind. With early planning, both the cost and the impacts can be minimised.

The stipulations of this report should be conveyed to contractors prior to the commencement of construction.

2.1 PRE-CONSTRUCTION MANAGEMENT PLAN

The pre-construction or planning management plan is to be used as a guide during the planning, design and detailing
of the development components. This part of the plan is to be referenced by all involved in decision making during the
planning and design phases.

211 EMP TRAINING

Mitigation / Management Action Res: onsible
gent
The Contractor shall arrange for Environmental and Heritage Awareness Training programmes for ECO &
the personnel on site, to the satisfaction of the Park Manager and ECO, and familiarise his/her’its Contractor
employees with the contents of this EMP, either in written format or verbally.
21.2 CONTRACT AREAS
N . Responsible
Mitigation / Management Action Agent
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The ECO must indicate/point out to contractors the areas that they will have in their possession for
the duration of the contract (this shall include access roads to be used, construction lay-down areas,
materials storage and delivery requirements, contractors’ offices, operational demarcation etc.). | ECO &
Aspects pertaining to temporary housing for persons involved in the project shall also be included. | Contractor
A material delivery and storage area should be demarcated. The facility must be planned and laid
out in such as way that the total footprint area is minimised.

SENSITIVE ECOLOGY

Responsible

Mitigation / Management Action Agent

Prior to the commencement of construction, the proposed site/s and roads, must be

inspected by SANParks Scientific Services (where necessary), in order to:

e Confirm the absence of Red Data Book Species;

e Relocate, demarcate or recommend conservation / preservation measures for | SANParks, ECO &
any identified ecologically “sensitive” and/or protected species and areas, and Contractor

e Point out and/or demarcate all ecologically “sensitive” areas to the contractors
(e.g. red data habitats & species, rivers, streams, drainage lines, wetlands,
sensitive soils, steep slopes and areas susceptible to erosion).

34
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2.1.5

21.6

35

HERITAGE AREAS

Mitigation / Management Action

Responsible
Agent

In known archaeological sensitive areas the South African Heritage Resources Agency (SAHRA)

must inspect all above-mentioned contract areas, in order to:

e Confirm the absence of archaeological sites and/or artefacts;

¢ Relocate, demarcate or recommend further conservation / preservation actions and measures
for any identified archaeologically “sensitive” area and/or artefacts prior to the commencing of
any work at these sites, and

e Point out and/or demarcate all archaeologically “sensitive” areas to the contractors.

SANParks, ECO
& Contractor

ROADS

Mitigation / Management Action

Responsible
Agent

The final alignment of the access routes and internal camp roads shall be planned in conjunction
with the Park Manager, SANParks Scientific Services, Section Ranger and ECO and once finalised
only the agreed roads must be used.

ECO &
Contractor

Roads must be planned to deviate around significant trees and Red Data Species marked out in an
approved manner by the ECO.

ECO &
Contractor

SITE ESTABLISHMENT

Mitigation / Management Action

Responsible
Agent

Construction camps and staff accommodation facilities on the site will be required to be established
in appropriate locations prior to the commencement of construction, preferably within already
disturbed areas. After completion of the contract, these areas will be required to be rehabilitated.

ECO &
Contractor

Site Plan:

Before construction can begin, the Contractor shall submit a site layout plan to the ECO for approval,

including:

o Site access (including entry and exit points).

e All material and equipment storage areas (including storage areas for hazardous substances
such as fuel and chemicals).

e  Construction offices and other structures.

e Security requirements (including temporary and permanent fencing, and lighting) and
accommodation areas for security staff.

e Solid waste collection facilities and waste treatment facilities for litter, kitchen refuse, sewage
and workshop-derived effluents.

e  Storm water control measures.

e  Provision of potable water and temporary ablution facilities.

e Only designated areas may be used for the storage of materials, machinery, equipment and
site offices. The site offices should not be sited in close proximity to steep areas, as this will
increase soil erosion. Preferred locations would be disturbed areas along routes. Offices (and
in particular the ablution facilities, aggregate stockpiles, spoil areas and hazardous material
stockpiles) must be located as far away as possible from any watercourse. Regardless of the
chosen site, the Contractor’s intended mitigation measures shall be indicated on the plan.

Contractor

Throughout the period of construction, the contractor shall restrict all activities to within the
designated areas on the construction layout plan. Any relaxation or modification of the
construction layout plan is to be approved by the ECO.

ECO &
Contractor

Site Camps:

The following restrictions or constraints should be placed on the site camp, and construction staff in

general:

e The use of rivers and streams for washing of clothes.

e The use of welding equipment, oxy-acetylene torches and other bare flames where veld fires
constitute a hazard.

¢ Indiscriminate disposal of rubbish or construction wastes or rubble.

o Littering of the site.

e Spillage of potential pollutants, such as petroleum products.

ECO &
Contractor
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Collection of firewood.

Poaching of any description.

Use of surrounding veld as toilets.

Burning of wastes and cleared vegetation.

e No concrete structures allowed, if the site camp is within the Park boundaries.

Vegetation clearing:
The natural vegetation encountered on the site is to be conserved and left as intact as possible.

Only trees and shrubs directly affected by the works, and such others as may be approved by the Egrirjctor
ECO in writing, may be felled or cleared. A firebreak shall be cleared and maintained around the
perimeter of the site camp/s and office sites where necessary.
Water for human consumption: ECO &
Water for human consumption should be available at the site offices and at other convenient C

. . ontractor
locations on site.
Sewage Treatment:
Sanitary arrangements should be to the satisfaction of the Park Manager and ECO. In no other
ablution facilities are available, chemical toilets must be supplied (1 per 15 persons) and must be
regularly cleaned and maintained by the contractor. The positioning of the chemical toilets is to be ECO &
done in consultation with the ECO. The Contractor should arrange for regular emptying of toilets Contractor

and will be entirely responsible for enforcing their use and for maintaining such latrines in a clean,
orderly and sanitary condition to the satisfaction of the ECO. If necessary, the ablution facilities must
be screened from the public view. In remote areas where chemical toilets may not be a viable option,
agreement must be reached on alternatives before construction starts.

Cooking Fuel:
The Contractor shall provide adequate facilities for his staff so that they are not encouraged to | ECO &

supplement their comforts on site by accessing what can be taken from the natural surroundings. | Contractor
Collection of firewood is not permitted.

Waste Management:

Solid waste shall be stored in an appointed area within the site camp in covered drums for collection
and disposal. Disposal of solid waste shall be at an approved landfill site — this must be agreed to | ECO &
with the Park Manager. During the construction period, the facilities shall be maintained in a neat | Contractor
and tidy condition, and the site is to be kept free of litter. At all places of work, the Contractor shall
provide litter collection facilities for later safe disposal at approved waste disposal sites.

2.1.7  MATERIALS HANDLING, USE AND STORAGE

Mitigation / Management Action Res: onsible
gent
The Contractor's management and maintenance of his plant and machinery will be strictly monitored
. LI L . S ECO &
according to the criteria given below, regardless of whether it is serviced on the site (i.e. at the place
. L : Contractor
of construction activity or at a formalised workshop) or not.
Safety:
All the necessary handling and safety equipment required for the safe use of petrochemicals and
oils shall be provided by the Contractor to, and used or worn by the staff whose duty it is to manage
e ; . ) . . ECO &
and maintain the Contractor's and his subcontractor's and supplier's plant, machinery and Contractor

equipment. Contractor must comply with the Occupational Health and Safety Act (Act 85 of 1993)
and Construction Regulations, 2003 as this governs what the contractor has to do/provide for his
staff.

Hazardous Material Storage:

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled
conditions. All hazardous materials will be stored in a secured, appointed area that is fenced and | ECO &
has restricted entry. Storage of hazardous products shall only take place using suitable containers | Contractor
approved by the ECO. In addition, hazard signs indicating the nature of the stored materials shall
be displayed on the storage facility or containment structure.

ECO &
Contractor

Fuels and Gas Storage:
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Fuel should be stored in a secure area in a steel tank supplied and maintained by the contractor
according to safety procedures. Gas welding cylinders and LPG cylinders should be stored in a
secure, well-ventilated area. The contractor must supply sufficient fire fighting equipment in event
of an accident and strictly no smoking will be allowed where fuel is stored and used.

WATER SUPPLY
N . Responsible
Mitigation / Management Action Agent
Water supply pipelines will be according to contract specifications, following the most direct, yet | ECO &
most ecologically responsible route agreed to with the engineer and as per contract documentation. | Contractor
Point out to contractors where they can obtain water (e.g. water for mixing of cement as well as for
drinking). Contractors shall not make use of/collect water from any other source than those pointed | ECO
out to them as suitable for use by them.
LIQUID WASTE
N . Responsible
Mitigation / Management Action Agent
Under the General Authorisations in terms of Section 39 of the National Water Act (Act No. 36 of
1998), DWAF does not permit the construction of wastewater disposal sites (such as septic tank SANParks
systems) within the 100 year flood line of any watercourse, or alternatively, within 100 metres of the
edge of a water resource.
The treatment and disposal of effluent will comply with all applicable legislation and the relevant
permit regarding the disposal of purified effluent into the natural environment will have to be obtained | SANParks
from DWAF if so required during construction and operations.
The design, installation and operation of septic tanks and soak-aways will conform to Water Act, SANParks
including all the regulations made under section 26 of the National Water Act.

CONSTRUCTION MANAGEMENT PLAN

The Construction Management Plan forms part of the contract documentation. The plan must be read in conjunction
with the contract documents including the relevant Bill of Quantities and Specifications.

VEHICULAR ACCESS AND MOVEMENT OF CONSTRUCTION VEHICLES

N . Responsible
Mitigation / Management Action Agent
During construction, use should be made of existing access routes to construction areas where
possible. Construct approved vehicle turning areas, avoiding selected ecological sensitive areas or | ECO &
species, and have turning area routes approved by the ECO. Temporary access roads must be Contractor
rehabilitated after usage as per prior agreement between the Park Manager and Contractor.
MOVEMENT OF CONSTRUCTION PERSONNEL, LABOURERS AND EQUIPMENT
N . Responsible
Mitigation / Management Action Agent
The Contractor must ensure that all construction personnel, labourers and equipment remain
within the demarcated construction sites at all times. Where construction personnel and/or ECO &
equipment wish to move outside the boundaries of the site, the contractor/ labourers must obtain Contractor
permission from the ECO.
VEGETATION CLEARING
e . Responsible
Mitigation / Management Action Agent
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appointed to excavate and record the site. Work may only resume once clearance is given in writing
by the archaeologist.

No stones/rock or any material may be removed from any site in the park without approval by the
ECO, and after confirmation that materials do not form part of a cultural site.

The extent of all construction site footprints will be minimised and limited to existing and / or already | ECO &
disturbed areas wherever possible. Contractor
The areas needing to be cleared and the degree of clearing required will be determined and | ECO
demarcated in consultation with the ECO before clearing begins. Contractor
The Contractor may not deface, paint or otherwise mark and / or damage natural features / ECO
vegetation on the site, unless agreed beforehand with the ECO. Any features / vegetation defaced Contractor
by the Contractor will be restored to the satisfaction of the ECO.
The ECO must be present during vegetation clearing. ECO
Plant Search and Rescue:
e Plant search and rescue (i.e. the location and removal of specified plant species, without
unnecessary damage, and their transfer to a specified location) and the collection of seed, shall
be conducted by the ECO prior to the onset of any site clearing operations, should the ecologist/
SANParks Scientific Services indicate this to be necessary.
e Sensitive areas and/or species that have been selected for conservation by the ecologist / | ECO &
SANParks Scientific Services, Park Manager or ECO, shall be demarcated with danger tape. | Contractor
No activity shall take place at these areas.
o De-stumping shall only occur at the request of the ECO. Where roots can act as erosion
protection, trees should be cut as close as possible to the ground level.
e During the clearing of woody vegetation no basal cover or grass and topsoil shall be removed
and damage to this layer shall be minimised as far as possible.
Vegetation Removal and Trimming in Watercourses:
No heavy machinery shall be permitted within watercourses for any purpose, except emergency ECO &
procedures, without the prior approval of the ECO. Clearing of vegetation shall be conducted by Contractor
hand. All cleared and trimmed vegetation shall be removed from any watercourse to prevent
flooding/snagging hazards being created.
Rehabilitation:
The Park Manager, ECO, and Contractor must agree on rehabilitation of areas. The Contractor shall
be held responsible for rehabilitation for all areas disturbed during construction. This includes, for ECO &
example, service roads, stockpile areas, stop/go facilities, windrows and wherever material Contractor
generated for, or from, road construction has to be stored temporarily or otherwise within the road
reserve, or at designated or instructed areas outside the road reserve. This responsibility shall
extend until expiry of the Defects Liability Period.
PROTECTION OF FAUNA
Mitigation / Management Action Res::::tlble
e Under no circumstances shall any animals be handled, removed, killed or be interfered with by
the Contractor, his employees, his subcontractors or his subcontractors’ employees.
e The Contractor and his employees shall not bring any domesticated animals onto the site. ECO &
e The Contractor shall ensure that the work site be kept clean, tidy and free of rubbish that would Contractor
attract animals.
¢ No poaching of fauna and flora shall be tolerated by the Contractor or his personnel on Site or
elsewhere.
HERITAGE AND/OR ARCHAEOLOGICAL SITES
Mitigation / Management Action Res:;::tlble
Historical and Archaeological Sites: If any artifact on site is uncovered, work in the immediate vicinity
shall be stopped immediately. The Contractor shall take reasonable precautions to prevent any
person from removing or damaging any such article and shall inmediately upon discovery thereof
inform the ECO of such discovery. The South African Heritage Resources Agency (SAHRA) or the ECO &
National Monuments Council shall be contacted such that an archaeological consultant can be Contractor

SOIL MANAGEMENT
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Mitigation / Management Action Res: onsible
gent
Topsoil:
The Contractor is required to strip topsoil together with grass / groundcover from all areas where
permanent or temporary structures are located, construction related activities occur, and access ECO &
roads are to be constructed, etc. This must be read together with the contract specifications & Contractor
conditions.
Topsoil must be stockpiled for later use.
Topsoil is to be handled twice only - once to strip and stockpile, and secondly to replace, level, ECO &
shape and scarify. Contractor
Topsoil stockpiles are not to exceed 1.5 m in height and should be protected to prevent erosion ECO &
where needed. Contractor
Topsoil stockpiles are to be maintained in a weed free condition. The ECO can assist with ECO &
guidance as to which plants are weeds and require removal. Contractor
Topsoil is to be replaced by direct return where feasible (i.e. replaced immediately on the area ECO &
where construction is complete), rather than stockpiling it for extended periods. Contractor
Spoil Material:
The location of spoil stockpile sites shall be agreed upon by the ECO prior to the onset of any
operations that will generate spoil materials. No spoil material shall be dumped outside the ECO &
defined site. The Contractor shall ensure that the material does not blow or wash away. If the spoil | Contractor
material is in danger of being washed or blown away, the contractor shall cover it with a suitable
material, such as hessian or plastic.
EROSION CONTROL
I . Responsible
Mitigation / Management Action Agent
The Contractor shall protect all areas susceptible to erosion and shall take measures, to the approval ECO &
of the ECO. The Contractor shall not allow erosion to develop on a large scale before effecting c
) : . . ontractor
repairs and all erosion damage shall be repaired as soon as possible.
The specifics of erosion protection work will vary from situation to situation. These specifics should ECO &
be cleared with the Park Manager and/or ECO and comply with the contract specifications. C
ontractor
. . . . . ECO &
Where required, cut-off trenches can be installed to divert substantial run-off and prevent erosion. Contractor
During construction, areas susceptible to erosion must be protected by installing temporary or
permanent drainage works and energy dispersion mechanisms and could include - to be agreed to
by SANParks and Contractor and with considerations of implications on costs:
e Vegetation, ECO &
e Mitre drains (afleivore), Contractor
e Benches (grondwalle),
e Benches consisting of sandbags,
e Packing branches and rocks in small gullies and disturbed areas.
. . . . ECO &
Storm water drainage measures are required on site to control runoff and prevent erosion. c
ontractor
SLOPE PROTECTION
Mitigation / Management Action Res: onsible
gent
Cut and fill slopes shall be shaped and trimmed to approximate the natural condition and contours ECO &
as closely as possible and, where possible, be undulating. Levels incongruous to the surrounding c
s ontractor
landscape, shall be reshaped as per contract specifications.
Slopes that need protection shall be identified by the ECO and the specifications needed must be | ECO &
established using the latest approved methods and technology. Contractor

ACCESS ROADS
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vegetation with time.

Mitigation / Management Action Responsible
Agent
, . ECO &
Construction staff may only use authorised paths and roads.
Contractor
The proclaimed speed limit in the Park must be strictly adhered to. ECO&
Contractor
ECO will monitor the conduct of drivers and report any negative impact to the contactor immediately. Egrirjctor
Construction roads must follow existing roads and tracks and should not be wider than necessary ECO &
with @ maximum width of 3 m. Should a wider road be required, this will require the approval of the
ECO Contractor
If two-way traffic movement is to take place, passing bays are to be used where specified by the
ECO to prevent access / detours into the surrounding areas. The drivers delivering construction | ECO &
materials to site are to be made aware of this. They may not drive off the road in order to allow | Contractor
another vehicle to pass.
Continual use of dirt access roads by heavy machinery and increased transport loads means they | ECO &
will have to be carefully monitored and regularly graded as soon as potholes or rutting occurs. Contractor
Upon completion of the construction period, the Contractor will ensure that the access roads are | ECO &
returned to a state no worse then prior to construction commencing. Contractor
2.210 EXCAVATION, BACKFILLING AND TRENCHING
Mitigation / Management Action Res:onsmle
gent
Where at all possible, excavations must not stand open longer than 2 days, and should preferably
be opened and closed on the same day. They should not be permitted to stand open longer thana | ECO &
week under any circumstances. Excavations must be marked with tape to clearly demarcate the | Contractor
area and warn against access.
Excavations must not be undertaken until such time that all required materials / services etc. are
. . e . . . . ECO &
available on-site, to facilitate immediate laying of such services or the construction of subsurface
) Contractor
infrastructure.
Any such excavations should ideally be undertaken within the confines of an established
A . e . . . ECO &
construction site - i.e. a site that is either protected with a peripheral fence, or a site that has a
. " . o . . Contractor
regular / continual human presence. Failing this, regular daily inspections are essential.
If need be, spread the rocks in as natural a looking manner as possible in the veld. ECO &
Contractor
Excess rocks and sand as a result of excavation activities is not to be dumped along next to | ECO &
construction site — rocks to be spread in a natural looking manner in the surrounding area. Contractor
Removed soil is to be used to backfill areas where required (i.e. such as existing and un-rehabilitated | ECO &
gravel pits). Contractor
Excavated material is to be stockpiled along the trench within the working servitude, unless | ECO &
otherwise authorised. Contractor
Deficiency of backfill material will not be made up by excavation within the protected area. Where | ECO &
backfill material is deficient, it must be made up by importation from an approved borrow pit.area. Contractor
LEVELLING
Mitigation / Management Action Res: onsible
gent
Excess sand and soil resulting from levelling activities of the work area should be stored in low
. ; Contractor
heaps either on the access road or already disturbed area.
Excess topsoil is to be spread evenly over the area in a manner that blends in with the natural | ECO &
topography. Contractor
Once heavy machinery has cleared the bulk of these material stockpiles, the disturbed areas should
be levelled and cleared of any foreign material manually e.g. with spades. It is unacceptable to leave | ECO &
foreign material behind with the knowledge that it will become hidden amongst the rejuvenating | Contractor

2.2.12 SAND EXTRACTION
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least the volume of one of the containers.

Mitigation / Management Action Res: onsible
gent
This is a specialised and potentially environmentally impacting activity, which must be undertaken | Contractor /
with the approval and overall management of the Park. SANParks
Regular inspections must be undertaken by the local Section Ranger and ECO to monitor and audit | ECO &
the effects and impacts of such removals. Contractor
On completion of the sand-winning activity, the river bed will be rehabilitated to the satisfaction of | ECO &
the ECO and Section Ranger. Contractor
2.213 STOCKPILING, HANDLING AND STORAGE OF BUILDING MATERIALS
I . Responsible
Mitigation / Management Action Agent
Stockpiles and storage yards will be demarcated in areas already disturbed or where they will cause | ECO &
minimal disturbance. Contractor
Clearly indicate which activities are to take place in which areas within the site e.g. the mixing of
cement, stockpiling of materials etc. Limit these activities to single sites only. This may not always | ECO &
be possible for example for heaps of topsoil, but should definitely be the case for other building | Contractor
materials.
Stockpiles of expensive materials such as cement bags should be such that they can easily be
. . . Contractor
removed from the site over weekends or during rainy weather.
Specific sites should be allocated for construction waste e.g. empty cement bags, discarded planks,
L . ECO &
etc. A low temporary fence may be erected around such a site in order to contain the waste and
. : . Contractor
assist the effective removal thereof from the site.
Old cement mixing bags will be placed in wind and spill proof containers as soon as they are empty. | ECO &
The Contractor will not allow closed, open or empty bags to lie around the site. Contractor
The Contractor will ensure that all operations that involve the use of cement and concrete are | ECO &
carefully controlled. Contractor
o . , . o . ECO &
Concrete mixing may only take place in the construction camp or in agreed specific areas on site. Contractor
Concrete may not be mixed directly on the ground. No mixed concrete may be deposited directly ECO &
onto the ground prior to placing. A board or other suitable platform / surface is to be provided onto
. . . G . Contractor
which the mixed concrete can be deposited whilst it waits placing.
All visible remains of excess concrete will be deposited in a designated area awaiting removal to an | ECO &
approved landfill site. Contractor
2.214 SERVICING AND RE-FUELLING OF CONSTRUCTION EQUIPMENT
I . Responsible
Mitigation / Management Action Agent
All maintenance and repair work will be carried out at the main construction camp within an area | ECO &
designated for this purpose, equipped with necessary pollution containment measures. Contractor
The ground under the servicing and refuelling areas must be protected against pollution caused by | ECO &
spills and / or tank overfills (bunded / lined). Contractor
The Contractor may only change oil or lubricant at agreed and designated locations, except if there
. . . . ECO &
is a breakdown or emergency repair, and then any accidental spillages must be cleaned up /
. . Contractor
removed immediately.
In such instances the Contractor will ensure that he has drip trays available to collect any oil or fluid. CE:grgrictor
Construction vehicles are to be maintained in an acceptable state of repair. No vehicles or equipment
. . o . Y .| ECO &
with leaks or causing spills will be permitted to operate at any of the construction sites. These will
. ) X ) Contractor
be sent immediately back to the maintenance yard for repair.
All equipment that leaks must be repaired immediately or must be removed from site. ECO &
Contractor
Fuels required during construction must be stored in a central depot at the construction camp. This ECO &
storage area should be located on a slab and be contained within a bund capable of containing at Contractor
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ground. However, he must ensure that he does not cause erosion as a result of any overland

Mitigation / Management Action Responsible
Agent
Temporary fuel storage tanks and transfer areas also need to be located on an impervious surface
adequately bunded to contain accidental spills. Appropriate run-off containment measures must be | Contractor
in place.
2.215 SOLID WASTE MANAGEMENT
Mitigation / Management Action Responsible
Agent
An adequate number of ‘scavenger proof refuse bins must be provided at the construction sites and | ECO &
at the construction camps. Contractor
These bins must be provided with lids and an external closing mechanism to prevent their contents
. . ECO &
blowing out and must be scavenger-proof to prevent baboons and other animals that may be
Contractor
attracted to the waste.
The Contractor will ensure that all personnel immediately deposit waste in the waste bins provided. Egr?tr:ctor
All refuse and solid waste generated at all work sites will be stored in appropriate scavenger proof
. . . . ECO &
containment vessels at the relevant site and removed to the main construction camp, where the
. o Contractor
waste will be sorted and stored within a fenced waste storage area.
. , . . ECO &
All waste must be transported in an appropriate manner (e.g. plastic rubbish bags). Contractor
The Contactor may not dispose of any waste and / or construction debris by burning, or by burying. Egr?tr:ctor
Discard all construction waste at a registered waste management facility / landfill site, particularly
. : o ECO &
those wastes or products that could impact on surface or groundwater quality by leaching into or
o ) Contractor
coming into contact with water.
The contractor will maintain ‘good housekeeping’ practises as ensure that all work sites and | ECO &
construction camp are kept tidy and litter free. Contractor
2.215 LIQUID WASTE MANAGEMENT
I . Responsible
Mitigation / Management Action Agent
The Contractor must take reasonable precautions to prevent the pollution of the ground and / or
. . o Contractor
water resources on and adjacent to the site as a result of his activities.
The Contractor may discharge ‘clean’ silt laden water overland and allow this water to filter into the ECO

; Contractor
discharge.
No natural watercourse is to be used for the cleaning of tools or any other apparatus. This includes | ECO
for purposes of bathing, or the washing of clothes etc. Contractor
All washing operations will take place off-site at a location where wastewater can be disposed of in | ECO
an acceptable manner. Contractor
Trucks delivering concrete may not be washed on site or anywhere inside the park. (E:CO

ontractor

No spills may be hosed down into a storm water drain or sewer, or into the surrounding natural | ECO &
environment. Contractor
Adequate ablution facilities are to be provided at each construction site, conveniently located near | ECO
to work areas to avoid localised water pollution from camp sewerage. Contractor
Al soil contaminated, for example by leaking machines, refuelling spills etc. is to be excavated to ECO &
the depth of contaminant penetration, placed in 200 litre drums and removed to an appropriate Contractor

landfill site.

2.2.16 HAZARDOUS MATERIALS
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2218 FIRE

2219 DUST

and damage caused by dust.

Mitigation / Management Action Responsible
Agent
The Contractor must comply with all national, regional and local legislation with regard to the
storage, transport, use and disposal of petroleum, chemical, harmful and hazardous substances | Contractor
and materials.
The Contractor will furthermore be responsible for the training and education of all personnel on site
) . . . ; . Contractor
who will be handling the material about its proper use, handling and disposal.
The Contractor will be responsible for establishing an emergency procedure for dealing with spills
Contractor
or releases of petroleum.
Storage of all hazardous material is to be safe, tamper proof and under strict control. ECO &
Contractor
Petroleum, chemical, harmful and hazardous waste throughout the site must be stored in
: o~ . Contractor
appropriate, well maintained containers.
Exercise extreme care with the handling of diesel and other toxic solvents so that spillage is | ECO &
minimised. Contractor
. . . . . ECO &
Any accidental chemical / fuel spills to be corrected immediately.
Contractor
Timber products should be treated off-site prior to use in construction. ECO&
Contractor
Periodic on-site application of timber treatment products (for maintenance purposes) should take
place with due care for the nature of the product (toxicity) and for potential spillages that may occur. ECO &
Areas where timber is to be treated should have secondary containment measures instituted, such
. . . . Contractor
as the placement of a plastic layer (some from of covering) over soils, beneath the timber structures
to prevent contamination of the soil surface.
2.217 RUN-OFF FROM CONSTRUCTION CAMPS
Mitigation / Management Action Responsible
Agent
The Contractor must ensure that rainwater containing pollutants does not run-off into natural areas
. . ECO/Contractor
and thus result in a pollution threat.
A drainage diversion system is to be installed to divert runoff from areas of potential pollution, e.g.
. X ; . ECO/Contractor
batching area, vehicle maintenance area, workshops, chemical and fuel stores, etc.
Mitigation / Management Action Res:onsmle
gent
The Contractor must take all the necessary precautions to ensure that fires are not started as a
O . Contractor
result of activities on site.
No fuels or chemicals may be stored under trees. ECO/Contractor
Gas and liquid fuel may not be stored in the same storage area. ECO/Contractor
The Contractor must ensure that there is adequate fire-fighting equipment at the fuel stores. ECO/Contractor
No open fires for heating or cooking will be permitted on site, unless otherwise agreed and then only
. Contractor
n designated areas..
The Contractor will supply all living quarters, site offices, kitchen areas, workshop areas, material Contractor
stores and any other areas identified with suitable, tested and approved fire fighting equipment.
The construction site must be protected against fire, and a sufficient fire break must be constructed,
on advice by the Section Ranger, around each construction site and the construction camp where | ECO/Contractor
necessary..
Mitigation / Management Action Res:onsmle
gent
The Contractor shall take precautions to the satisfaction of the ECO to limit the production of dust
ECO/Contractor

2.2.20 NOISE
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Mitigation / Management Action Responsible
Agent
Machinery and vehicle silencer units are to be maintained in good working order. Offending
. . ) : : . Contractor
machinery and / or vehicles will be banned from use on site until they have been repaired.
Noise levels must be kept within acceptable limits for a protected area, and must not be of such
) - Contractor
nature as to detract from the natural experience of other visitors to the protected area.
The contractor shall take into consideration that the project areas are located within a natural
environment and that noise could be a major disturbance/nuisance for the fauna and visitors to the
) . . - . ... | Contractor
park. Project management should endeavour to keep noise generating activities associated with
construction activities to a minimum and within working hours.
VISUAL
Mitigation / Management Action Responsible
Agent
Security lighting must be placed such that it is not a nuisance to residents and visitors to the area. ECO/Contractor
Shields may be required to prevent lights from being visible from other parts of the protected area.
Care will be takgn when positioning the lights to ensure the least visual impact, while still providing ECO/Contractor
a safe work environment for construction staff.
Should any construction activities take place where Park tourists can see the construction activities,
then clear signboards must be erected to inform the tourists of the activity taking place. SANParks | Contractor
to provide boards. Contractor to erect boards as required.
The Contractor shall not establish any activities which, in the opinion of the ECO, are likely to
adversely affect the scenic quality of the area. The ECO may direct the Contractor to refrain from | ECO/Contractor
such activities or to take ameliorative actions to reduce the adverse effects of such activities.
No painting or marking of natural features shall take place. Marking for surveying and other
purposes shall only be done with pegs and beacons. ECO/Contractor
All packed rock and exposed rock cuttings shall be treated in order to blend their colour with the
) . ECO/Contractor
colours of the natural weathered rocks of the adjacent environment.
2.2.22 SITE CLEAN-UP AND REHABILITATION
Mitigation / Management Action Res: onsible
gent
The Contractor must ensure that all temporary structures, materials, waste and facilities used for | Contractor

2.3

2.31

construction activities are removed upon completion of the project. ECO
Fully rehabilitate (e.g. clear and clean area, rake, pack branches etc.) all disturbed areas and protect | Contractor
them from erosion. ECO
Only indigenous plants which are able to establish easily and will need less maintenance because | Contractor
they have already adapted to the local conditions should be considered. ECO
Before final decisions about the choice of plant species are taken the Section Ranger should be | Contractor
approached for their advice. ECO

MONITORING OF EMP IMPLEMENTATION

Monitoring Form:

The correct and successful implementation of impact mitigation measures in order to reduce adverse impacts on
environmental conditions needs to be ensured by a proper monitoring programme.

Monitoring of the general implementation of/adherence to the EMP, shall be the responsibility of the ECO. Reporting
on adherence/compliance to stipulations as communicated to contractors, shall take place during scheduled site
meetings.
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Alist of environmental issues addressed in the EMP is drawn up. A tick box monitoring form is compiled which makes
provision for compliance or non-compliance to the EMP requirements for each environmental issue. This monitoring
form makes room for a brief description of the non-compliance(s). The issues identified on the monitoring form must
be discussed in detail with the contractor and the Park Manager. A reasonable date of completion of the remedial
action must be jointly agreed upon, between the contractor, ECO and Park Manager. This monitoring form must be
signed by all parties and a copy be provided to the Park Manager.

The following Monitoring Form may serve as an example or point of departure.
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Name:
Ref: Date:

Project:

ENVIRONMENTAL MONITORING CHECKLIST

NC = NON-COMPLIANCE, C = COMPLIANCE, NA = NOT APPLICABLE

Item Rating Item Rating

1. | Vehicular access and movement of 13. Stockpiling, handling and storage of building
construction vehicles materials

2. | Movement of construction 14. Servicing and re-fuelling of construction
personnel, labourers and equipment equipment

3. | Vegetation clearing 15. Liquid waste management

4. | Protection of fauna 16. Hazardous materials

5. | Cultural and/or archaeological sites 17. Run-off from construction camps

6. | Soil management 18. Fire

7. | Erosion control 19. Dust

8. | Slope protection 20. | Noise

9. | Access roads 21. | Visual

10. Exca\{at|on, backfillng and 22, Site clean-up and rehabilitation
trenching

11. | Levelling

12. | Sand extraction

A. Others

Remedial Action on Non-compliance: (Action and Time Plan)

Close out:
Environmental Control Officer

Name

Date

Response required by:
Contractor

Name

Date

Comments:
Records:

[ | PARK MANAGER

[ ] CONTRACTOR

|:| PROJECT MANAGER
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ANNEXURE C:

CODE OF CONDUCT FOR WORKING IN A NATIONAL PARK
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South African
NATIONAL PARKS

SOUTH AFRICAN NATIONAL PARKS

CODE OF CONDUCT FOR WORKING IN A NATIONAL
PARK

OUTSIDE ORGANISATIONS WORKING TEMPORARILY IN A
NATIONAL PARK
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CODE OF CONDUCT FOR PERSONNEL FROM OTHER ORGANISATIONS TEMPORARILY
WORKING IN NATIONAL PARKS

1. INTRODUCTION

You will presently begin an important task in a national park, which is an area controlled by South African National
Parks (SANParks). For obvious reasons your task must be completed in the shortest possible time and to accomplish
this, there has to be co-operation at all levels between yourselves and personnel from SANParks.

In the past, you and your sub-ordinates worked in uncontrolled areas, but you are presently in a controlled area and
furthermore in a national park.

As the name implies, the main objective with a national park is the protection, conservation and utilization of our
heritage, in such a way to allow future generations to enjoy, appreciate and admire nature in its unspoiled state. This
great endeavour can only be achieved if every individual who works in a national park admits to and accepts nature
conservation as part of their heritage (daily life). Certain procedures were followed in the past to accomplish your
tasks, but now you must accept that adaptations will have to be made to complete your task in a national park without
disturbing the natural environment.

You will also be subjected to certain necessary restrictions during your stay and operations in a national park. Certain
expectations will be made in accordance with your work commitments. Restrictions will be kept to a minimum, those
that are enforced must please be respected and seen in a positive light to promote co-operation and to prevent any
unpleasantness.

Depending on where you are resident while working in a national park, you are requested to discuss any problems
you may encounter, with the Park Manager, (Section Ranger or the person in charge of Visitor Services). You can
be assured that these officials will do everything in their power to ensure that you have a pleasant and productive
stay in the national park.

Please study and commit yourself to the attached Code of Conduct.

Any uncertainties must be cleared up with a SANParks’ official.

We wish you a pleasant and productive stay in our national parks.
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2. PRINCIPLES WITH RESPECT TO BEHAVIOUR AND DISCIPLINE

All persons resident or working in a national park, are subject to the National Environmental Management Protected
Areas Act 57 of 2003.

The following principles should be complied with at all times in a national park:

21 No prospecting or mining is allowed on any land forming part of a national park or protected area.

2.2 No person, except an employee authorised by SANParks may:
2.21 Enter or reside in a national park without permission;

2.2.2 Bein possession of an unsealed weapon, explosives, traps or poison in the park or convey the same
into a park;

223 Hunt or kill an animal, collect, damage or destroy a bird’s nest or it's eggs;

2.2.4 Purposely or negligently cause a veld fire or damage any object of geological, archaeological,
historical, ethnological or of any other scientific value to SANParks;

2.2.5 Bring any animal or pet into a national park or allow domestic animals to stray into a national park,
if found it will be confiscated and destroyed by an official;

2.2.6 Remove any animal (dead or alive) or parts thereof from the park (unless lawfully brought into the
park);

2.2.7 Cut down trees or remove plants from a park or in any way damage any tree, plant or seeds;
2.2.8 Feed animals in national parks;
2.2.9 Drive a vehicle without a licence or allow a minor to drive a vehicle under his control;

2.210 Spend the night anywhere in a national park, (other than in a designated area) except in a rest
camp or private home, without the permission of SANParks;

2.2.11 Enter a national park in an:
e Unlicensed (or unregistered) vehicles;
e Enter or use any closed road (no entry);
2.2.12 Vehicles may not be driven recklessly or negligently in a national park.

2.2.13 All drivers must consider other drivers and all animals.

2.2.14 No person under the influence of alcohol or drugs, may drive a vehicle in a national park or be in the
drivers seat of a vehicle with the engine running.

2.2.15 Without special permission, no person may organize or perform public entertainment or fund-raising
campaigns.

2.2.16 Angling in rivers or dams is prohibited.

2.2.17 Angling, where permitted, is only allowed from sunrise to sunset.

2.2.18 Swimming is prohibited at designated angling areas.

2.2.19 No person may damage property or endanger property belonging to SANParks.

2.2.20 No person may use a radio or musical instruments in such a way as to cause a disturbance to others.
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2.2.21 No person may dispose of any article or rubble other than in containers provided by SANParks.
2.2.22 No person may remove sand, stone or wood without the permission of SANParks.

2.2.23 Unless issued with an official late permit, no one may travel from a rest camp or entry gate after gate
closing times. Permits are issued by the Park Manager or designated person after acceptance of
a legitimate motivation.

2.2.24 The proclaimed speed limit in a national park must be strictly adhered to, except if and when
concessionary speed limits have been approved.

RESPONSIBILITIES TOWARDS NATURE CONSERVATION

Antiquities or objects of historical value which you may discover during your operation in a national park, are and
remain the property of SANParks. These items must be handed the Park Manager or designated person as
soon as possible. Any person found possession of such articles, either to keep or sell, will be liable to
prosecution.

No firewood may be collected or removed without the permission of a Nature Conservation official. Under no
circumstances will permission be granted to remove firewood from the park unless proof of sale from one of the
shops can be produced.

Stone, sand and/or soil may not be remove from any area, unless permission has been granted by the Park
Manager or designated person. These products may only be removed from sites specified by the Park Manager.

On request, the Park Manager or local Section Ranger will point out to the foreman, the sites allowed
for removal of stone, sand and/or water for building or other purposes. No water may be taken from existing
boreholes unless the Park Manager or designated person gives permission.

The removal, cutting down or damage to any living plant in a national park is illegal and may only be done with
permission. Where the construction of roads, buildings etc. necessitates the destroying of indigenous trees,
shrubs or plants, it must be kept to an absolute minimum.

Gravel pits must, where at all possible, not be visible from any road. After construction, these gravel pits must
be rehabilitated as per contract document and/or Environmental Management Plan.

No animals may be killed in the park.

Other than SANParks employees, personnel resident in a park, but not employed by SANParks, may only kill an
animal in an emergency, to protect a life or property or when specifically authorized to do so by SANParks. A
report of all animals killed and the circumstance surrounding if, must be sent to the Park Manager or designated
person as soon as possible.

NB Snakes may only be killed in residences, rest camps and living quarters if it cannot be captured and removed
by a knowledgeable person. Under no circumstances may poisonous or non-poisonous snakes be killed in the
bush or elsewhere. Residents in a park are encouraged to study the poisonous and non-poisonous snhake
species for their own protection.

FIREARMS

Only authorized persons are allowed to possess firearms in a park. Firearms will only be allowed in exceptional
circumstances, where an employee may need it in the execution of his duties and will be subject to certain
strict conditions.

LITTER

All residents and work teams are expected to have proper respect towards the scenic beauty of a national park
and not litter tins, paper etc. as well as construction debris, where new roads, bridges, dams or buildings are
being constructed. It is the duty of the contractor and/or his supervisors to ensure that after completion of the
projects, all litter is carted away. Under no circumstances may this litter be dumped in the bush or anywhere
else. It is your responsibility to find out from the Park Manager or designated person if and where litter may be
dumped. Littering is a serious offence and perpetrators can be prosecuted.
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NB: After completion of any project, a contractor is required to obtain a report from the Park Manager declaring
his satisfaction with the condition of the terrain and immediate surroundings.

PETS

No dogs or other pets are allowed in a national park without written permission of the Executive Director:
Parks.

PERSONNEL RELATIONS

7.1 Park Managers or any designated person are officials of the SANParks and are responsible for the
enforcement of the Protected Areas Act 57, 2003 in their respective parks. To uphold the organisation’s
authority, they have to be aware of all activities and especially extraordinary activities in their park. It is
therefore not only a matter of courtesy but of necessity to report all activities to the Park Manager. It is
very important that all new building activities, the construction of new roads, etc., be reported by the
supervisor to the Park Manager. It is just as important to report the use of firebreak roads as well as
unscheduled night trips to the Park Manager.

7.2 No person residing or working in a rest camp may leave the rest camp gate after gate closing times, without
the Park Manager’s or designated person’s permission.

TRAVELLING TIMES AND TRANSPORT MATTERS

8.1 All private and official trips within a national park, must be undertaken during daylight hours and permission
to travel after-hours will only be given in emergencies, by the Park Manager or designated person.

8.2 No person (employee or visitor) may transport passengers on the back of an open vehicle within a national
park, unless in the execution of official duties.

ROAD RULES AND SPEED LIMITS
9.1 Road Rules

All personnel, whether in an official or private capacity, must ensure that their driving sets an example to
other drivers. Although all people working in a park with the necessary approval, may drive at a faster
speed than the tourists, they must do this as unobtrusively as possible by approaching another vehicle at
a decreased speed, passing it and then accelerating slowly to the required speed. As soon as an oncoming
vehicle is in sight, speed must once again be decreased until the vehicle is out of sight.

9.2 Speed limit for personnel

All employees of SANParks, as well as employees from outside organisations with written consent working
in a national park, may travel at a maximum speed of 65km/h during the day and 50km/h at night regardless
of the speed limit. These speed limits are applicable to all official trips and may only be exceeded in
emergencies. Personnel and/or their spouses may also drive at 65km/h during the day, whilst in their
private vehicles en route to the entrance gate closest to their residence. During private trips in the rest of
the park, the designated speed limit has to be adhered to as well as in all the rest camps and personnel
villages.

Please take note that all transgressors of this privilege will be prosecuted in the same way as tourists who
disregard the speed limit.
CONTROL AT ENTRANCE AND RESTCAMP GATES
When entering or leaving an entrance gate of a national park, you must identify yourself to the tourist officer
in charge. No one may leave a rest camp after hours unless the Park Manager or designated person has

granted permission and any one arriving after hours at a rest camp must report to the Park Manager or
designated person.
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ENTRANCE TO NO-ENTRY ROADS
Fire-break and patrol roads

Please take note that no one may drive along a fire-break or patrol road with a no-entry sign in their private
capacity or along any road which has been closed in any way. Only the Park Manager or designated person
may give permission to do so. When a fire-break or patrol road has to be used officially the Park Manager or
designated person must preferable be given prior notice of the date and the route. If it is not possible to notify
him, it must be done immediately on completion of the trip.

GUEST PRIVILEGES

Arrangements regarding guests must be made by the site supervisor with the Park Manager or designated
person.

Only immediate family members (parents and children) will be allowed free access to a national park with the
permission of the Park Manager or designated person.

GENERAL DISCIPLINE

Itis the responsibility of every supervisor in a park to ensure that the following rules and regulations are brought
to the attention of every employee under their supervision and to see that it is adhered to.

13.1  Every employee residing in living quarters in a rest camp or on a designated site must:

13.1.1 Obey all reasonable and lawful rules given by the Park Manager or designated person;
13.1.2 Reside only in specific quarters/designated site reserved for them;
13.1.3 Maintain cleanliness and sanitation in his place of residence.

13.2  No person residing, working or officially present in a park, is allowed to:

13.2.1 Accommodate any unauthorized person, assist him or give him permission to enter or live
in any designated living areas;

13.2.2 Behave in such a way as to be detrimental to maintaining discipline, order for health in such
living areas;

13.3  Without written permission from the Park Manager or designated person;

13.3.1 Keep live animals or poultry;
13.3.2 Excavate or have excavations made
13.3.3 Build or make any alterations to existing building;

13.4 In any way, either directly or indirectly, hinder any employee, Security Officer, Ranger or anyone
authorised by the Park Manager, in the execution of their duties; inspections or any investigations
deemed necessary or purposely hinder, obstruct, mislead or refuse to divulge information when
requested to, or refuse to assist in any way or heed legitimate request or command.

13.5 Purposely disturb the peace by making a noise, shouting, screaming, arguing, causing violence or
acting violently or improperly.

13.6  Enter or leave a Park or living quarters other than through the official gates.
13.7  Gamble in any way.

13.8  Defecate in a place or manner as to offend any other person.

13.9  Dispose of rubble or leftovers in any place other than in bins provided.

13.10 Aimlessly loiter or hang around near or in a rest camp or personnel accommodation at any time.
13.11 Introduce, brew or be in possession of alcohol.
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13.12 Be in possession of habit forming drugs.

13.13 Be in possession of any fresh meat, especially raw venison or other animal products and, if
required legally, it may not be transported out of the park without the necessary veterinary permits.

13.14 Hitch-hike in a national park.

13.15 Possess a firearm or any dangerous weapon without the necessary permission or permit.

13.16 Where work teams reside and work in the field, wander away from the work site or living
quarters.

13.17 Temporary work teams (supervisors excluded) are not allowed to receive visitors in a
national park.

13.18 It is the contractor’s responsibility to ascertain the rules and regulations laid down by
SANParks.

MALARIA AND MALARIA CONTROL

Some of the national parks, e.g. Kruger National Park and Mapungubwe National Park are in an endemic
malaria area and the residents are constantly exposed to the disease and must be aware of the fact.

Malaria is a potentially dangerous disease and if not treated timeously and correctly, can be fatal. It is therefore
extremely important that all residents, their children and their employees take adequate preventative measure
to protect themselves from disease. Malaria is a disease caused by small parasites, which destroy red blood
corpuscles of an affected person. Parasites are transmitted from person to person by the Anopheles
mosquitoes. Various types of malaria occur of which plasmodium falciparum is the most common and also the
most dangerous.

The possibility of contracting the disease can be reduced by avoiding mosquito bites and taking prophylactics

which prevent the development of parasites in the body. Please contact the local physician for precautionary
measures or if you think you have malaria.
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